

It is certified that in compliance of Rule-48 of SPP Rule 2010 (Amended Up to Date), Even when only one bid is submitted, the bidden process may be considered valid, if the bid was advertised in accordance with rules, and prices are comparable to (PC-I cost or Financial Estimates or) the prices or rates of the last awarded contracts or the market prices.

Tender Name: RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

Tender Reference: PROC/SMBBIT/(LAR-01)/2022-23

DR. GHULAM FATIMA
Chief Pathologist,
Dr. Ruth K.M. Patau
Civil Hospital, Karachi

PROF. DR. SHAHRIYAR GHAZANFAR
Member - PC
Professor of Surgery,
Dow University Health Sciences, Karachi

Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

Supply Chain Management,
SMBB Institute of Trauma, Karachi

SMBB Institute of Trauma, Karachi

SMBB Institute of Trauma

MUHAMMAD FAREEM
Pharmacist
SMSB Institute of Trauma

SMBB Institute of Trauma, Karachi

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-01)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	Unit	Tentative Qty.	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR EMERGENCY RESPONSE CENTER LARKANA (PART-"A")								
1	Removal of Wooden Door Shutter at Minor OT.	Each	2	M/s. UNITED CONSTRUCTION Co.	2,427.00	4,854.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
2	Removal of Aluminum partition at Minor OT	Sft	77	M/s. UNITED CONSTRUCTION Co.	79.00	6,083.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
3	Re-fixing of Remove Wooden Door Shutter at Minor OT	Each	2	M/s. UNITED CONSTRUCTION Co.	2,500.00	5,000.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
4	Re-Fixing of Removal of Aluminum partition at Minor OT	Sft	77	M/s. UNITED CONSTRUCTION Co.	122.00	9,394.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
5	Dismantling of 6" thick Brick Masonry Wall with Grinder and Hilti Machine with safety precautions to avoid damages for floor tile at different locations.	Cft	32.56	M/s. UNITED CONSTRUCTION Co.	295.00	9,605.20	APPROVED	M/s. UNITED CONSTRUCTION Co.
6	Dismantling of Floor tile for fixing of 6" brick masonry	Sft	44.04	M/s. UNITED CONSTRUCTION Co.	133.00	5,857.32	APPROVED	M/s. UNITED CONSTRUCTION Co.
7	Block work with common burnt clay F.P.S. (non modular) bricks of class designation 4" thick 8½" length 4½" width with Cement mortar 1:4 (1 cement : 4 coarse sand)	Cft	306.46	M/s. UNITED CONSTRUCTION Co.	496.00	152,004.16	APPROVED	M/s. UNITED CONSTRUCTION Co.
8	Applying 1" thick Cement Plaster in 1:6 cement sand mortar complete over Brick Masonry, curing complete as per instruction	Sft	993.53	M/s. UNITED CONSTRUCTION Co.	67.00	66,566.51	APPROVED	M/s. UNITED CONSTRUCTION Co.
9	Removal of floor tile with grinder and chisel	Sft	98.00	M/s. UNITED CONSTRUCTION Co.	74.00	7,244.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

HAJIMAD HUSSAIN
Manager
Supply Chain Management
SMBB Institute of Trauma, Karachi

DR. GHUFRAN FATIMA
Chief Consultant
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

Professor Shahriyar Ghanbarfar
M.D.S Ed, FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE
LARKANA**

S#	Description of Items	Unit	Tentative Qty.	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
10	Providing & fixing Black Granite 25mm thick including T Girder with tile slab 1½" x 1½" x 3mm thick MS T-Girder with 1" thick 6" x 12" burnt tile with making edges	Sft	25.5	M/s. UNITED CONSTRUCTION Co.	2,187.00	55,768.50	APPROVED	M/s. UNITED CONSTRUCTION Co.
11	Providing & fixing Verona Marble 3/4" thick including T Girder with tile slab 1½" x 1½" x 3mm thick MS T-Girder with 1" thick 6" x 12" burnt tile with making edges	Sft	60	M/s. UNITED CONSTRUCTION Co.	1,590.00	95,400.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
12	Providing and fixing Glazed tiles Size 12" x 24" approved make and texture shade in dado set over dry bond and filling the joints with neat white grout 3/4" thick base plaster of cement, sand (1:4) with curing and cleaning etc., complete as per directed by the Engineer	Sft	281.04	M/s. UNITED CONSTRUCTION Co.	280.00	78,691.20	APPROVED	M/s. UNITED CONSTRUCTION Co.
13	Providing and fixing porcelain tiles skirting 4" high of approved color, design including rough base plaster, grouting with matching color .Complete in all respect and as per instructions of the Engineer.	Rft	110.84	M/s. UNITED CONSTRUCTION Co.	390.00	43,227.60	APPROVED	M/s. UNITED CONSTRUCTION Co.
14	Providing & Fixing 12mm Glass Partitions with door including D-48 2mm thick Aluminum U Channel and imported door closing machine. Complete in all respect as per instructions of Engineer	Sft	226	M/s. UNITED CONSTRUCTION Co.	510.00	115,260.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
15	Providing & Fixing 6mm thick Aluminum Partitions with 6mm thick brown glass including gasket fixing with Silicon and using 3/8" screw complete in all respects as per directives of Engineer in charge	Sft	333.8	M/s. UNITED CONSTRUCTION Co.	480.00	112,224.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADQA AHAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

Prof. Shahriyar
MRCS Ed, FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-01)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: **RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA**

S#	Description of Items	Unit	Tentative Qty.	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
16	Providing & Fixing Wall Hanging Cabinet 14'-0"x2'-2"x1'-4" , using MDF Lamination 3/4" thick sheet, 5mm thick MDF Laminated for backside with PVC lipping, Partial Wood, Lock, Hinges, Handel, Knob, etc. complete in all respects.	Sft	30.24	M/s. UNITED CONSTRUCTION Co.	3,850.00	116,424.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
17	Providing & Fixing Wall Hanging Cabinet 10'-0"x2'-2"x1'-4" , using MDF Lamination 3/4" thick sheet, 5mm thick MDF Laminated for backside with PVC lipping, Partial Wood, Lock, Hinges, Handel, Knob, etc. complete in all respects.	Sft	53	M/s. UNITED CONSTRUCTION Co.	3,850.00	204,050.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
18	Providing & Fixing Wooden Cabinet (Floor Box) 26'-6" x 6" x 1'-10" using MDF Lamination 3/4" thick sheet, with PVC lipping, Partial Wood Framing, Hinges, Handel, Knob, etc. complete in all respects.	Sft	53	M/s. UNITED CONSTRUCTION Co.	3,250.00	172,250.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
19	Providing & Fixing of Nursing Wooden Counter Size 11'-9" x 3'-0" x 1'-10" with 4 nos. of drawer with handels and lock, using MDF Lamination 3/4" thick sheet, with PVC lipping, Partial Wood Framing complete in all respects.	Sft	35.25	M/s. UNITED CONSTRUCTION Co.	5,650.00	199,162.50	APPROVED	M/s. UNITED CONSTRUCTION Co.
20	Preparing the surface and painting with matt finish i/c rubbing the surface with Bathy (silicon carbide rubbing block) filling the gaps with zink /chalk / plaster of paris and pure applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make and complete in all respects.	Sq. Yd	992.46	M/s. UNITED CONSTRUCTION Co.	65.00	64,509.90	APPROVED	M/s. UNITED CONSTRUCTION Co.

RAMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma, Karachi

ASIM AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences
Karachi.

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

PROF. SHAHRIYAR SHAH
MRCS Ed. FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-01)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	Unit	Tentative Qty.	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
21	Providing and laying 3/4"(19mm) thick Granite polished sill for vanity size 4'-0" x 3'-0" of approved design in cherry pink color, with jointing of jelly and making edges and cutting of S.S Sink.	Sft	34.5	M/s. UNITED CONSTRUCTION Co.	1,620.00	55,890.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
22	Providing and laying 3/4"(19mm) thick Granite polished sill for supporting sills for vanity size 2'-0" x 3'-0" of approved design in cherry pink color, with jointing of jelly and making edges and cutting of S.S Sink.	Sft	30	M/s. UNITED CONSTRUCTION Co.	1,620.00	48,600.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
23	Providing and Fixing of 16 gauge S.S Sink size 26" x 16"	Nos	4	M/s. UNITED CONSTRUCTION Co.	25,880.00	103,520.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
24	Supplying/Fixing wash basin mixture of superior quality with c.p head 3/4" dia. Long neck with chrome plates	Nos	4	M/s. UNITED CONSTRUCTION Co.	12,380.00	49,520.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
25	Supplying/Fixing 1/2" dia brass material chrome plated T-Cock	Nos	8	M/s. UNITED CONSTRUCTION Co.	1,690.00	13,520.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
26	Supplying / Fixing Rubber Connection tube 1/2" dia	Nos	8	M/s. UNITED CONSTRUCTION Co.	560.00	4,480.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
27	Supplying/Fixing 1-1/2" I/C Waste Water Pipe	Nos	4	M/s. UNITED CONSTRUCTION Co.	2,810.00	11,240.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
28	Providing, Laying and Fixing Pressure Pipes of Class 'B' (extra heavy duty) in trenches i/c cutting, jointing and jointing with 'Z' joint with one end i/c testing with water to a head of 100 ft.	Nos	90	M/s. UNITED CONSTRUCTION Co.	120.00	10,800.00	APPROVED	Professor Shahriyar Ghazan M/s. UNITED CONSTRUCTION Co. of Surgery Dow Medical College & Civil Hos. Dow University of Health Sciences Karachi.

HAMMAD HUSSAIN
Manager
Supply Chain Management
SMBB Institute of Trauma

AMAL KHAN
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SAGQA AFTAB
Department Of Anaesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-01)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	Unit	Tentative Qty.	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
29	Providing, Laying 1-1/2" uPVC pressure Pipes of Class 'B' (equivalent make) fixing in trenches i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 61 meter or 200 ft.	Rft	40	M/s. UNITED CONSTRUCTION Co.	360.00	14,400.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
30-i	Providing and fixing of PVC Channel for hiding of Plumbing lines 60mm x 60mm	Rft	40	M/s. UNITED CONSTRUCTION Co.	150.00	6,000.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
30-ii	Providing and fixing of PVC Channel for hiding of Plumbing lines 40mm x 40mm	Rft	100	M/s. UNITED CONSTRUCTION Co.	110.00	11,000.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
30-iii	Providing and fixing of PVC Channel for hiding of Plumbing lines 25mm x 20mm	Rft	30	M/s. UNITED CONSTRUCTION Co.	70.00	2,100.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
31	Wiring from switch board to first light point with 2x1.5 sq.mm + ECC 1x1.5 sqmm. as direction by site Engineer	Nos	34	M/s. UNITED CONSTRUCTION Co.	5,814.00	197,676.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
32	Wiring from light point to light point with 2x1.5 sq.mm + ECC 1x1.5 sqmm. as direction by site Engineer	Nos	1	M/s. UNITED CONSTRUCTION Co.	4,788.00	4,788.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
33	Wiring of 15A switch socket for Raw circuit with 2x4 sq.mm + ECC 1x4 sq.mm in 25mm dia PVC conduit from DB to first outlet point with all required installation accessories complete in all respect as shown in drawings	No.	1	M/s. UNITED CONSTRUCTION Co.	17,100.00	17,100.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
34	Providing and fixing of Back box for 4 Gang Plate	No.	1	M/s. UNITED CONSTRUCTION Co.	5,810.00	5,810.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

HAMMAD HUSSAIN
 Biomedical Engineer
 SMBB Institute of Trauma

MANAGER
 SUPPLY CHAIN MANAGEMENT
 SMBB Institute of Trauma, Karachi

GHULAM AHMED
 Chief Consultant
 Dr. Zubair K. M. Pasha
 Civil Hospital Karachi

ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
 Maintenance
 SMBB Institute of Trauma, Karachi

Professor Shahriyar Ghaffar
 MRCS Ed, FCPS
 Department of Surgery
 Dow Medical College & Civil Hospital
 Dow University of Health Sciences
 Karachi.

DR. SADQA AFTAB
 Department of Anesthesia & ICU
 SMBB Institute of Trauma
 Dow University of Health Sciences

MUHAMMAD FAHEEM
 Pharmacist
 SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE
LARKANA**

S#	Description of Items	Unit	Tentative Qty.	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
35	Providing and Fixing Back box with Power Plate	Nos	6	M/s. UNITED CONSTRUCTION Co.	920.00	5,520.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
36	Providing and Fixing of Safety Breaker 10 Amp	Nos	1	M/s. UNITED CONSTRUCTION Co.	1,350.00	1,350.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
37	Supplying and Fixing of 3" Ceiling light	Nos	6	M/s. UNITED CONSTRUCTION Co.	430.00	2,580.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
38	Providing and Fixing Split Air Condition 1.50 Tr. Complete in all respect	No.	1	M/s. UNITED CONSTRUCTION Co.	176,000.00	176,000.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
39	Supply & Installation New Gypsum False Ceiling using sheet (2'-0" x 2'-0" imported) in panels including making frame work of imported Aluminum 'U' channel	Sft	120	M/s. UNITED CONSTRUCTION Co.	140.00	16,800.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
40	Providing and Fixing 5mm thick Fiber Glass shade in green color including MS Box pipe 18 gauge frame .	Sft	224	M/s. UNITED CONSTRUCTION Co.	1,220.00	273,280.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
41	Providing and Fixing of Sun shade with Aluco Bond fedol quality with MS Box pipe frame in front elevation and side elevation.	Sft	164.43	M/s. UNITED CONSTRUCTION Co.	1,410.00	231,846.30	APPROVED	M/s. UNITED CONSTRUCTION Co.
42	Fixing of 4mm plastic Logo laser cutting with 100mm foaming board back letter with LED Modules light 3 color of Monogram of Trauma size 6'-0" x 6'-0" with LED Lights.	Nos	1	M/s. UNITED CONSTRUCTION Co.	241,880.00	241,880.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
43	Fixing of 4mm plastic Logo laser cutting with 100mm foaming board back letter with LED Modules light 3 color of Monogram of Trauma size 4'-0" x 4'-0" with LED Lights.	Nos	1	M/s. UNITED CONSTRUCTION Co.	169,310.00	169,310.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
44	Providing and Fixing of 4mm letters laser cutting with 10mm foaming board back letter LED modules light 3 color of Alphabet of Trauma size 6'-0" x 6'-0" with LED Lights.	Nos	1	M/s. UNITED CONSTRUCTION Co.	94,330.00	565,980.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

HAMMAD HUSSAIN
 Medical Engineer
 SMBB Institute of Trauma

AMIR AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma

DEPUTY MANAGER
 Maintenance
 SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
 Department of Anesthesia & ICU
 SMBB Institute of Trauma
 Dow University of Health Sciences

MUHAMMAD FAHEEM
 Pharmacist
 SMBB Institute of Trauma

Professor Shahriyar
 MSc Ed, FCPS
 Department of Surgery
 Dow Medical College & Civil Hospital
 Dow University of Health Sciences
 Karachi.

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-01)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	Unit	Tentative Qty.	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
45	Providing and Fixing of 4mm letters lazer cutting with 10mm foaming board back letter LED modules light of 7 number of Alphabets of acrylic Sheet. Trauma END	Nos	7	M/s. UNITED CONSTRUCTION Co.	70,140.00	490,980.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

MR. SYED TAYYAB AHMED ALI
Relevant Expert
Deputy Manager - Maintenance,
SMBB Institute of Trauma, Karachi

MR. ASIF AHMED
Relevant Expert
Assistant Manager Civil & Plumbing,
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
Member - PC
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K.M Pfau
Civil Hospital Karachi

MR. BHAL IDREES
Member - PC
Manager Supply Chain Management,
SMBB Institute of Trauma, Karachi

SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

PROF. DR. SADQA AFTAB
Chairperson - PC
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MR. HAMMAD HUSSAIN
Member - PC
Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi

MR. MUHAMMAD IBRAHIM MEMON
Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

PROF. DR. SHAHRIYAR GHAZANFAR
Member - PC
Professor of Surgery,
Dow University Health of Sciences, Karachi
Professor Shahriyar Ghazanfar
MRCS Ed, FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

MR. MUHAMMAD FAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma, Karachi

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

Page 1 of 18

RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

386,677.50	APPROVED	M/s. U CONSTRU
------------	----------	-------------------

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma
Fah

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
9	Providing and fixing G.I. moulded frames of 9" x 2-1/2" manufactured from G.I. sheet of 18 gauge including cutting holes and filling the cavity with cement concrete 1:2:4 etc. complete in all respect											
	For Door 3'-6" Wide	25	23			575	Rft.					
						575	Rft.	M/s. UNITED CONSTRUCTION Co.	1,199.00	689,425.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
10	Providing and fixing 1-1/2 inches thick solid core deodar wood flushed veneered door shutters, including the cost of commercial plywood facing 3 mm. thick (3 ply) on both faces, fixed over deodar wood frame 2 inches wide around 6 inches wide lock rail and deodar wood solid core, including 1/4 inch thick deodar wood lipping on all sides complete.											
	Door 3'-6" Wide	25	3.5		8	700	Sft.					
						700	Sft.	M/s. UNITED CONSTRUCTION Co.	2,570.00	1,799,000.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
	Providing and fixing with C.P. brass screws main door handle type lock (local make) of approved design, cutting wood etc., to required size, with two operating keys, complete in all respect	22				22	Nos.	M/s. UNITED CONSTRUCTION Co.	10,279.00	226,138.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
12	Providing and Fixing Tower Brass (anodized) size 12" (305 mm)	22				22	Nos.	M/s. UNITED CONSTRUCTION Co.	206.00	4,532.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
13	Providing and fixing Tower Brass	22				22	Nos.	M/s. UNITED CONSTRUCTION Co.	308.00	6,776.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

DEPUTY MANAGER

Maintenance

SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB

Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University of Health Sciences

MUHAMMAD TARIQ
Pharmacist
SMBB Institute of Trauma

Professor Shahriyar Ghazanfar
MRCS Ed, FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

GHUAM FARIMA
Chief Consultant Pathologist
C.H.K Central Lab
Civil Hospital Karachi

HAMMAD HUSSAIN
Manager
Supply Chain Management
SMBB Institute of Trauma, Karachi

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
14	Providing and fixing fully glazed (with Lead Glass) Champagne anodized aluminium Fixed window as per British standard manufactured by Lucky or equilent , Deluxe model box section including the cost of aluminium fittings, with all accessories cutting hole etc. and making good damages to walls etc. complete but excluding the cost of glass pans.					750	Sft.	M/s. UNITED CONSTRUCTION Co.	2,142.00	1,606,500.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
15	Providing and Fixing 5mm tinted Glass					750	Sft.	M/s. UNITED CONSTRUCTION Co.	685.00	513,750.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
16	1/2" thick cement plaster 1:4 on soffits of ceiling, cantilever slabs, sides and soffits of beams etc., including making edges, corners and curing etc., complete.					5,023.00	Sft.	M/s. UNITED CONSTRUCTION Co.	75.00	376,725.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
17	1/2" thick cement smooth plaster Internal 1:6 on walls and columns etc. in basement, plinth, mezzanine and ground floor including making edges, comers, and curing etc., complete.					8,800.00	Sft.	M/s. UNITED CONSTRUCTION Co.	75.00	660,000.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
18	1/2" thick cement smooth plaster External 1:6 on walls and columns etc. in basement, plinth, mezzanine and ground floor including making edges, comers, and curing etc., complete.					11,000.00	Sft.	M/s. UNITED CONSTRUCTION Co.	80.00	880,000.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
19	Providing & laying Porcelain tiles Matt / Glazed 24"x24" (600mmx600mm) on floors & Walls (Dado) in any floor laid with dry bond over existing CC floor including jacking the tiles with joint filler, complete in all respects.					51,200.00	Sft.	M/s. UNITED CONSTRUCTION Co.	603.00	30,873,600.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
20	Providing & laying Ceramic Tiles Matt / Glazed 12"x24" (300mmx600mm) on floors & Walls (Dado) in any floor laid with dry bond over existing CC floor including jacking the tiles with joint filler, complete in all respects.					8,047.00	Sft.	M/s. UNITED CONSTRUCTION Co.	463.00	3,721,131.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

ASAD ALAM
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
University Of Health Sciences
Karachi.

Page 4 of 18

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma, Karachi

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
21	Providing, Preparing surface and Applying water proofing chemical 1st primary coat of 26 AC 10/55 chemical and then heavy rich coat with canvas cloth and in last two coats of same chemical etc complete in all respect, including 2" thick PCC 1:2:4 Flooring over Water Proofing											
	Roof Area	1				16,522.00	Sft.	M/s. UNITED CONSTRUCTION Co.	473.00	7,814,906.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
22	Providing and applying distemper in two coats over and including the cost of one priming coat of lime wash including sand papering, dusting, and filling the holes, cracks and inequalities, if any, on ceiling					41,500.00	Sft.	M/s. UNITED CONSTRUCTION Co.	43.00	1,784,500.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
23	Painting on Door frame / Iron Work with enamel paint two coats over and including the cost of one priming coat complete											
	For Door 3'-6" Wide	25	17.5	1.17		511.88	Sft.					
						511.88	Sft.	M/s. UNITED CONSTRUCTION Co.	77.00	39,414.76	APPROVED	M/s. UNITED CONSTRUCTION Co.
24	Providing and applying Plastic Emulsion paint two coats over and including the cost of one priming coat complete over plastered surface.					41,500.00	Sft.	M/s. UNITED CONSTRUCTION Co.	69.00	2,863,500.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
25	Providing and applying three coats with weather shield paint of approved shade on plaster surface (External) and including the cost of cleaning the surface, sand papering etc.					11,000.00	Sft.	M/s. UNITED CONSTRUCTION Co.	86.00	946,000.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
26	Providing and applying gypsum false ceiling size 24" x 24" x 1/2" including the cost of aluminum T-bar, angle and clips, jointing clip and G.I. wire etc. complete.					14,118.00	Sft.	M/s. UNITED CONSTRUCTION Co.	257.00	3,628,326.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

HAMMAD HUSSAIN
Blomedical Engineer
SMBB Institute of Trauma

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma

AMAR AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

[Signature]

PROF. SADQA AFTAB
M/s. UNITED Of Anesthesia & ICU
SMBB Institute of Trauma
Dow University of Health Sciences
Karachi.

[Signature]

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

[Signature]

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
27	Providing and fixing Metal (Dampa) false ceiling size (2' x 2' x 3/4") Tiles i.e cost of alluminum T & angle, hanger lips jointing clip and G.I. wire etc. complete.											
	Toilet 5'-0"x3'-9"					904	Sft.	M/s. UNITED CONSTRUCTION Co.	514.00	464,656.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
	ELECTRICAL WORKS											
28	Wiring from switch board to first light point with 2x1.5 sq.mm + ECC 1x1.5 sqmm as direction by site Engineer	128				128	Nos.	M/s. UNITED CONSTRUCTION Co.	5,825.00	745,600.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
29	Wiring from light point to light point with 2x1.5 sq mm + ECC 1x1.5 sqmm as direction by site Engineer	150				150	Nos.	M/s. UNITED CONSTRUCTION Co.	4,797.00	719,550.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
30	Wiring of 13A switch socket for circuit with 2x4 sq.mm + ECC 1x4 sq.mm in 25mm dia PVC conduit from DB to first socket point with all required installation accessories, complete in all respect as shown on drawings.	45				45	Nos.	M/s. UNITED CONSTRUCTION Co.	17,132.00	770,940.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
	Wiring of 13A switch socket for circuit with 2x4 sq.mm + ECC 1x4 sq.mm in 25mm dia PVC conduit from Socket to socket point with all required installation accessories, complete in all respect as shown on drawings.	80				80	Nos.	M/s. UNITED CONSTRUCTION Co.	13,706.00	1,096,480.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
32	Wiring of 15A switch socket for circuit with 2x4 sq.mm + ECC 1x4 sq.mm in 25mm dia PVC conduit from DB to first socket point with all required installation accessories, complete in all respect as shown on drawings.	75				75	Nos.	M/s. UNITED CONSTRUCTION Co.	17,132.00	1,284,900.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

DR. GHULIAM FATIMA
Chief Medical Officer
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

Professor Shahriyar Ghazanvi
MRCS Ed, FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT &
EMERGENCY RESPONSE CENTRE LARKANA**

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
33	Wiring of 15A switch socket for Raw circuit with 2x4 sq.mm + ECC 1x4 sq.mm in 25mm dia PVC conduit from Outlet to outlet point with all required installation accessories, complete in all respect as shown on drawings.	80				80	Nos.	M/s. UNITED CONSTRUCTION Co.	13,706.00	1,096,480.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
34	Providing and fixing Distribution board as per drawing and as per site requirement	6				6	Nos.	M/s. UNITED CONSTRUCTION Co.	428,306.00	2,569,836.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
35	Providing and fixing Sub Main Distribution board as per drawing and as per site requirement	1				1	Nos.	M/s. UNITED CONSTRUCTION Co.	3,083,802.00	3,083,802.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
36	Providing and fixing concealed / surface light 12"x48" or 24"x24" LED panel light	380				380	Nos.	M/s. UNITED CONSTRUCTION Co.	16,276.00	6,184,880.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
37	Providing and fixing Ceiling LED light 18 watts 8" dia	50				50	Nos.	M/s. UNITED CONSTRUCTION Co.	4,283.00	214,150.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
38	Supply and installation of following 5/15 Amps, one-way gang type switches / socket outlets including back boxes, recessed on wall or column as per design drawings.											
A	10A, 220V One Gang Switch Unit	50				50	Nos.	M/s. UNITED CONSTRUCTION Co.	2,399.00	119,950.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
B	10A, 220V Two Gang Switch Unit	50				50	Nos.	M/s. UNITED CONSTRUCTION Co.	2,570.00	128,500.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
C	10A, 220V Three Gang Switch Unit	70				70	Nos.	M/s. UNITED CONSTRUCTION Co.	2,741.00	191,870.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
D	10A, 220V Four Gang Switch Unit	100				100	Nos.	M/s. UNITED CONSTRUCTION Co.	3,084.00	308,400.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
E	10A, 220V Five Gang Switch Unit	100				100	Nos.	M/s. UNITED CONSTRUCTION Co.	3,084.00	308,400.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
F	One Gang Dimmer	40				40	Nos.	M/s. UNITED CONSTRUCTION Co.	2,056.00	82,240.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
G	15A Switch socket	125				125	Nos.	M/s. UNITED CONSTRUCTION Co.	2,056.00	257,000.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

MUHAMMAD HUSSAIN
Manager
SMBB Institute of Trauma

DR. GHULAM FATIMA
Chief Consultant Pathologist
Dow Medical College & Civil Hospital
Karachi

AMRUSIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

Professor Shaukiyar Ghazizadeh
MRCS (Ed), FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

PROF. SARDQA AFTAB
Professor of Anesthesia & ICU
SMBB Institute of Trauma
Dow University of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
H	15A Switch socket	155				155	Nos.	M/s. UNITED CONSTRUCTION Co.	2,399.00	371,845.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
I	Multi Power Plug	50				50	Nos.	M/s. UNITED CONSTRUCTION Co.	2,399.00	119,950.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
39	Supply, Laying, Installation, Testing and commissioning of following size of CU/PVC Cables for main/ Sub main Distribution Panels in already installed PVC conduit / cable tray including all accessories, complete in all respect as shown on drawing.											
A	4C-10 sqmm CU/PVC/PVC + ECC 6 sqmm PVC	1	100			100	RM	M/s. UNITED CONSTRUCTION Co.	9,937.00	993,700.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
B	4C-25 sqmm CU/PVC/PVC + ECC 10 sqmm PVC	1	100			100	RM	M/s. UNITED CONSTRUCTION Co.	11,993.00	1,199,300.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
C	4C-35 sqmm CU/PVC/PVC + ECC 16 sqmm PVC	1	100			100	RM	M/s. UNITED CONSTRUCTION Co.	13,363.00	1,336,300.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
D	4C-120 sqmm CU/PVC/PVC + ECC 70 sqmm PVC	1	250			250	RM	M/s. UNITED CONSTRUCTION Co.	59,963.00	14,990,750.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
40	Providing and fixing Split Air-Conditioner wall mounted of 1.50Tr including its Outer Bracket and installation complete.	22				22	Nos.	M/s. UNITED CONSTRUCTION Co.	256,984.00	5,653,648.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
41	Providing and fixing Split Air-Conditioner Floor standing of 2.0Tr including its Outer Bracket and installation complete.	11				11	Nos.	M/s. UNITED CONSTRUCTION Co.	308,380.00	3,392,180.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
42	Providing and fixing additional Copper Piping of 1/2" & 1/4", with Areoflex and Control wire	1	100			100	RM	M/s. UNITED CONSTRUCTION Co.	1,285.00	128,500.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
43	Providing and fixing additional Copper Piping of 5/8" & 1/4", with Areoflex and Control wire	1	100			100	RM	M/s. UNITED CONSTRUCTION Co.	1,679.00	167,900.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
	Providing and fixing additional Copper Piping of 3/4" Dia	1	100			100	RM	M/s. UNITED CONSTRUCTION Co.	548.00	54,800.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

DR. GHULAM AFTAB
Chief Consultant Radiologist
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADIQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MUHAMMAD PAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
	DATA / VOICE											
45	CAT-6 cable for Voice and Data communication from each workstation to Com-Rack in 25mm dia PVC conduit. Complete in all respects. Note: Contractor Should be verify the Length before commencement of Work.	1	610			610	RM	M/s. UNITED CONSTRUCTION Co.	857.00	522,770.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
46	Duplex Face plate Cat-6 RJ-45 I/O for Data and Voice complete with shuttered click-ins, labels and all accessories including back box, recessed on wall or column as per design drawings.	40				40	Nos.	M/s. UNITED CONSTRUCTION Co.	3,084.00	123,360.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
47	For Data & Voice Rack 24U height, 24" width and 24" depth. suitable for installation of standard patch panels and etc. Complete wall mounted, vertical cable managers. Rack shall be equipped with power distribution units (PDUs) with at least 5 imported power sockets etc. Complete in all respects. Com-Rack should be energize with UPS Power Supply.	1				1	Nos.	M/s. UNITED CONSTRUCTION Co.	20,559.00	20,559.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
48	Cisco Catalyst 2960-X 24 Gigabit PoE 370W, 4 x 1G SFP LAN Base for Data (Installed at com	4				4	No.	M/s. UNITED CONSTRUCTION Co.	94,227.00	376,908.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
49	1 KVA UPS single IN and Single Out (No Interruption 10mints backup)	1				1		M/s. UNITED CONSTRUCTION Co.	25,698.00	25,698.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
50	Programming, testing and commissioning of the complete system as per the Client requirement.	1				1		M/s. UNITED CONSTRUCTION Co.	102,793.00	102,793.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
	CCTV SYSTEM											
51	CAT-6 cable for Voice and Data communication from each workstation to Com-Rack in 25mm dia PVC conduit. Complete in all respects.	1	857			857	RM	M/s. UNITED CONSTRUCTION Co.	857.00	522,770.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma
Manager
Supply Chain Management
SMBB Institute of Trauma

DR. CHULAM FAHEEM
Chief Consultant Pathologist
C.H.K. Central Lab
Dow University of Health Sciences
Karachi

ASIE AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance RM
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
52	Wall bracket box Camera, PoE I.P, 2MP-IR-Camera with live and recording quality of minimum 15 fps, Varifocal Lens 3.3-12mm, DC12V along with all mounting accessories complete in all respects.	30				30	No.	M/s. UNITED CONSTRUCTION Co.	21,415.00	642,450.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
53	Up to 12 channel IP cameras can be connected; Supports decoding H.265+/H.265/H.264+/H.264 video formats; Up to 12 MP high-definition live view, storage and playback; Up to 256 Mbps high incoming bandwidth ensures IP cameras can be connected; 4 SATA interfaces for four 3.5-inch HDDs Up to 1 TB capacity for each HDD 2 HDMI and 1 VGA interfaces: HDMI interfaces support independent video output; 1 HDDs for continuous video recording; Compatible with third-party network cameras; RJ-45 10/100/1000 Mbps self-adaptive Ethernet interface 4K (3840 × 2160)/60Hz, 4K (3840 × 2160)/30Hz, 2K (2560 × 1440)/60Hz, 2K (2560 × 1440)/30Hz, 1600 × 1200/60Hz, 1080/60Hz, 1600 × 1200/60Hz, 1024/60Hz, 1280 × 720/60Hz, 1280 × 720/30Hz 4K resolution is only available on HDMI. 24" LED Color Monitor installed with all connecting cords and mounting stands	1				1	No.	M/s. UNITED CONSTRUCTION Co.	231,285.00	231,285.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
	Maintenance	1						M/s. UNITED CONSTRUCTION Co.	42,831.00	42,831.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT &
EMERGENCY RESPONSE CENTRE LARKANA**

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
55	Programming, testing and commissioning of the complete system as per the Client requirement.	1				1	job	M/s. UNITED CONSTRUCTION Co.	51,397.00	51,397.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
	FIRE ALARM											
56	02 Loops extendable to 4 loops Networkable Addressable Master FACP with Latest processor technology, handle to support 4 Nos Slave FACP in different building and communicate with them and generate SMS alert to 5 persons along with all required accessories as per EN-54 approval, including Power supply and 8-hour battery backup with charger.	1				1	No.	M/s. UNITED CONSTRUCTION Co.	685,289.00	685,289.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
57	Addressable optical smoke Detector with The ideal optical smoke detection for detecting visible smoke particles from smouldering fires, light smoke, burning plastic or liquids with smoke generation.	48				48	No.	M/s. UNITED CONSTRUCTION Co.	11,136.00	534,528.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
58	Addressable Heat Detector with Base and with Rate-of-rise heat detection, applicable for stable temperature conditions, where open fires and fast developing fires must be expected.	2				2	No.	M/s. UNITED CONSTRUCTION Co.	11,136.00	22,272.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
59	Addressable Sounder, Completely bus supplied addressable alarm devices with High sound pressure level of up to 97 dB(A) Cost-saving integration into the Activation of up to 64 alarm devices per loop- Multilingual voice alarm function in 5 languages must be 20 different international signal tones and one tone available Full compliance with EN 54-24 and EN 54-23 Synchronized activation with panel Simple and Bold in Colour in each alarm device	8				8	No.	M/s. UNITED CONSTRUCTION Co.	15,419.00	123,352.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

RAMAD HUSSAIN
Manager
SMBB Institute of Trauma
Karachi

DR. GHURBAH PATIL
Chief of Trauma
SMBB Institute of Trauma
Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department of Anesthesia & ICU
SMBB Institute of Trauma
Dow University of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
60	Addressable Break Glass Type Manual Call Point, Meets EN 54-11 requirements Complete detectors or electronic modules selectable depending on area of usage Space-saving flat design must have Test function, reset and opening of the case easy with the supplied key	8				8	No.	M/s. UNITED CONSTRUCTION Co.	12,849.00	102,792.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
61	2C-1.5 Sq.mm Fire Retardant shielded cable with fire rating of 30min sustain. (Internal looping) Before Commencement of Work Contractor to be verify the cable length.	1	305			305	RM	M/s. UNITED CONSTRUCTION Co.	1,420.00	433,100.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
62	2C-1.5 Sq.mm Fire Retardant shielded cable with fire rating of 30min sustain. 2 Loop Before Commencement of Work Contractor to be verify the cable length.	1	305			305	RM	M/s. UNITED CONSTRUCTION Co.	1,420.00	433,100.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
63	Programming, testing and commissioning of the complete system as per the Client requirement.	1				1	job	M/s. UNITED CONSTRUCTION Co.	85,661.00	85,661.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
64	Providing and fixing of DCP fire extinguisher 9 kg	14				14	No.	M/s. UNITED CONSTRUCTION Co.	7,710.00	107,940.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
65	Providing and fixing of CO2 fire extinguisher 7 kg	14				14	No.	M/s. UNITED CONSTRUCTION Co.	17,989.00	251,846.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
	PLUMBING WORKS											
	SANITARY FITTINGS											
66	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built in wall, 1-1/2" rubber plug and chrome plated brass chain 1-1/2" C.P. brass waste with 1-1/2" C.P. waste pipe & making requisite number of floors in base, plinth & floor for piping connection & making good in concrete etc. etc. (Steel Sink stainless steel in local make (standard pattern)	4					No.	M/s. UNITED CONSTRUCTION Co.	48,599.00	193,596.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

MANAGER

SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MUHAMMAD FAREEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT &
EMERGENCY RESPONSE CENTRE LARKANA**

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
67	Providing & Fixing of Sink Mixer Pvc Coated or approved equal	4				4	Nos.	M/s. UNITED CONSTRUCTION Co.	14,562.00	58,248.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
68	CP bottle trap 1-1/4" with pipe for wash basin waste connection and water strainer Master, Baig or approved equal.	4				4	No.	M/s. UNITED CONSTRUCTION Co.	8,994.00	35,976.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
69	CP Toilet paper roll holder Master/ Porta or approved equal complete with accessories.	22				22	No.	M/s. UNITED CONSTRUCTION Co.	6,510.00	143,220.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
70	Providing and fixing European type white glazed earthen ware wash down W.C. pan complete with & including the cost of white / black plastic seat (Best quality) and lid with C.P. brass hinges best quality and buffers 3 gallons white glazed earthen ware low level flushing cistern with siphon fitting 1½ " dia white porcelain enameled flush bend dia and making requisite number of holes in walls , plinth & floor for pipe connection & making good in cement concrete 1:2.4	12				12	No.	M/s. UNITED CONSTRUCTION Co.	38,513.00	462,156.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
71	Water closets squatting type with cistern complete with fittings and accessories of Porta Model No. HD-13 + HD-3 or approved equal	10				10	Nos.	M/s. UNITED CONSTRUCTION Co.	16,276.00	162,760.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
72	Supplying & fixing C.P muslim shower with double bib cock and ring pipe etc. complete	22				22	No.	M/s. UNITED CONSTRUCTION Co.	9,594.00	211,068.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
73	Wash basins, single center hole, suitable for counter top fittings for below, Porta Model No. HD-16 or approved equal	28				28	Nos.	M/s. UNITED CONSTRUCTION Co.	38,548.00	1,079,344.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
74	Providing & Fixing of Basin Mixer Zelver (Imported) or approved equal	28				28	No.	M/s. UNITED CONSTRUCTION Co.	44,715.00	1,252,020.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
75	CP Tee valves for wash basin, TE-WAS AWC/ , CP connections with gaskets, fittings and complete all accessories (Imported) or approved equal.	32				32	No.	M/s. UNITED CONSTRUCTION Co.	4,283.00	137,056.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
76	Providing & Fixing of Shower Set Zelver (Imported) or approved equal	12				12	No.	M/s. UNITED CONSTRUCTION Co.	6,067.00	740,112.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

CHOLAM PATIMA
Chief Consultant
Civil Hospital
Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department of Anaesthesia & ICU
SMBB Institute of Trauma, Karachi

MUHAMMAD FAHEEM
SMBB Institute of Trauma, Karachi

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
77	Providing & Fixing of Single Long Bib Cock Zelver (Imported) or approved equal	12				12	No.	M/s. UNITED CONSTRUCTION Co.	11,924.00	143,088.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
78	Water Cooler Electric Type	4				4	No.	M/s. UNITED CONSTRUCTION Co.	223,576.00	894,304.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
79	Water Cooler Filter Set 3 Bottle i/c UV Panel	4				4	Set	M/s. UNITED CONSTRUCTION Co.	59,963.00	239,852.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
80	Geyser 30 Gal. Gas operated	4				4	No.	M/s. UNITED CONSTRUCTION Co.	119,240.00	476,960.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
81	Liquid Soap Dispenser Zelver	28				28	No.	M/s. UNITED CONSTRUCTION Co.	11,136.00	311,808.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
82	Soap Dish Zelver	28				28	No.	M/s. UNITED CONSTRUCTION Co.	8,703.00	243,684.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
83	Mirror	28				28	No.	M/s. UNITED CONSTRUCTION Co.	9,937.00	278,236.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
84	WATER DISTRIBUTION SYSTEM											
	PPR PN 20 piping for cold water system, with fittings, specialties, including all cutting, fitting, fixing and cleaning, wall and slab sleeves, CP clamps, hangers and supports, making connection with fixtures, valves and specialties, chiseling, making wall and floor openings and making good, pressure testing at a pressure of 250 psig, painting of exposed piping in occupied areas with primer and coats of approved paint in approved color complete in all respect.											
85	1/2" (outer dia 25 mm)	1040				1,040.00	Rft.	M/s. UNITED CONSTRUCTION Co.	737.00	766,480.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
86	1/2" (outer dia 25 mm)	200				200	Rft.	M/s. UNITED CONSTRUCTION Co.	959.00	191,800.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
87	1/2" (outer dia 25 mm)	100				100	Rft.	M/s. UNITED CONSTRUCTION Co.	1,302.00	130,200.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
88	1/2" (outer dia 63 mm)	1				100	M	M/s. UNITED CONSTRUCTION Co.	2,758.00	275,800.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT &
EMERGENCY RESPONSE CENTRE LARKANA**

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
89	2" (outer dia 75 mm)	1	100			100	Rft.	M/s. UNITED CONSTRUCTION Co.	3,426.00	342,600.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
	P/F GI Pipe 3" Dia i/c All Specials & Fittings in Floor & Walls i/c cost of Bitumen Tape Wrapping, excavation if required and Bracing Clips etc. complete.											
90	Gate Valve 25mm Dia	12				12	No.	M/s. UNITED CONSTRUCTION Co.	2,570.00	30,840.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
91	Gate Valve 40mm Dia	12				12	No.	M/s. UNITED CONSTRUCTION Co.	3,084.00	37,008.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
92	Gate Valve 63mm Dia	12				12	No.	M/s. UNITED CONSTRUCTION Co.	5,996.00	71,952.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
	SOIL, WASTE AND VENT SYSTEM											
	UPVC Class D piping including all fittings, sockets, hangers and specials for soil and waste stacks and horizontal runs buried in ground or above false ceiling, in shafts exposed or concealed in floors and walls and connecting to manholes, including cutting, fitting, chiseling, making good, fixing and cleaning, wall and slab openings complete in all respect.											
93	2" dia	1	100			100	Rft.	M/s. UNITED CONSTRUCTION Co.	908.00	90,800.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
94	3" dia	1	200			200	Rft.	M/s. UNITED CONSTRUCTION Co.	1,456.00	291,200.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
95	4" dia	1	200			200	Rft.	M/s. UNITED CONSTRUCTION Co.	2,124.00	424,800.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
96	6" dia	1	600			600	Rft.	M/s. UNITED CONSTRUCTION Co.	1,884.00	1,850,400.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
	UPVC Class D piping including all fittings, sockets, hangers and specials for vent stacks and horizontal runs buried in ground or above false ceiling, in shafts exposed or concealed in floors and walls and connecting to manholes, including cutting, fitting, chiseling, making good, fixing and cleaning, wall and slab openings complete in all respect.											
97	3" dia	1	100			100	Rft.	M/s. UNITED CONSTRUCTION Co.	1,508.00	150,800.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
98	4" dia	1	100			100	Rft.	M/s. UNITED CONSTRUCTION Co.	2,056.00	205,600.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
	Vent cowl complete in all respect											
99	3" dia	16				16	No.	M/s. UNITED CONSTRUCTION Co.	2,484.00	39,744.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
100	4" dia	16				16	No.	M/s. UNITED CONSTRUCTION Co.	3,735.00	59,760.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
101	RCC piping including all fittings and specials for external soil and waste piping buried in the ground and connections to manhole including cutting, fitting, chiseling jointing, testing of individual pipes and specials over a test bed prior to laying, progressive testing in segments after laying and final testing of completed system as specified test pressure in all respect.											
	10" dia	1	200			200	Rft.	M/s. UNITED CONSTRUCTION Co.	6,219.00	1,243,800.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
B	12" dia	1	200			200	Rft.	M/s. UNITED CONSTRUCTION Co.	6,579.00	1,315,800.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
102	Floor drains complete in all respect.											
A	3" dia	12				12		M/s. UNITED CONSTRUCTION Co.	11,016.00	132,192.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
103	Grating and frame including jointing and testing											

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SAQQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
A	3" dia	5				5	No.	M/s. UNITED CONSTRUCTION Co.	6,510.00	32,550.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
B	4" dia	5				5	No.	M/s. UNITED CONSTRUCTION Co.	7,881.00	39,405.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
C	Waste Pipe with Jali complete with accessories.	42										
D	Gully trap complete with accessories.	12				12	No.	M/s. UNITED CONSTRUCTION Co.	28,782.00	345,384.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
E	Over head tank filling pump	2				2	No.	M/s. UNITED CONSTRUCTION Co.	1,130,728.00	2,261,456.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
F	Manholes complete in all respect	6				6	No.	M/s. UNITED CONSTRUCTION Co.	96,369.00	578,214.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
G	Core Cutting in Slab Beams for any kind of Pipe including any size of pipe.	40				40	No.	M/s. UNITED CONSTRUCTION Co.	5,465.00	218,600.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
H	Grouting of Core Area in Slabs	40				40	No.	M/s. UNITED CONSTRUCTION Co.	6,219.00	248,760.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
I	Water Proofing of Toilets / Baths / Kitchen etc. by using Chemical Pegal or equivalent	1				1,600.00	Sft.	M/s. UNITED CONSTRUCTION Co.	617.00	987,200.00	APPROVED	M/s. UNITED CONSTRUCTION Co.
J	Making Connection of Sewer Line to Main Line i/c Excavation, Cutting of CC / RCC structures by Jack Hammer Etc. in alignment of trench also cutting existing Main Line Manhole and making good also including Pipe and Back filling & compacting etc. i/c Relocating of existing services lines complete.	1				1	Job	M/s. UNITED CONSTRUCTION Co.	34,264.00	34,264.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K.M Pfaud
Civil Hospital Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi
Professor Shahriyar Ghazanfar
MRCS Ed, FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University of Health Sciences

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006

TENDER REFERENCE # PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM

TENDER TITLE: RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

S#	Description of Items	No.	L	B	H	Tentative Qty.	Unit	Company Name	Rate	Total Amount	End User Remarks	Successful Bidder
	POWER TRANSFORMER											
	Providing, installation, testing and commissioning of following 11000 / 415V, 3 phase, 4 wire, oil type Floor mounted Transformer for indoor use, including connection with MV cables, indoor termination kits, control cables and necessary installation accessories etc. As per drawing, specification, data sheet, complete in all respects. 630 kVA	2				2	Units	M/s. UNITED CONSTRUCTION Co.	9,936,700.00	19,873,400.00	APPROVED	M/s. UNITED CONSTRUCTION Co.

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

MR. SYED TAYYAB AHMED ALI
Relevant Expert
Deputy Manager - Maintenance,
SMBB Institute of Trauma, Karachi

MR. ASIF AHMED
Relevant Expert
Assistant Manager Civil & Plumbing,
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
Member - PC
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K.M Pfau
Civil Hospital Karachi

MR. BILAL IDREES
Member - PC
Manager Supply Chain Management
SMBB Institute of Trauma, Karachi
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

PROF. DR. SADQA AFTAB
Chairperson - PC
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

MR. HAMMAD HUSSAIN
Member - PC
Bio-Medical Engineer
SMBB Institute of Trauma, Karachi
HAMMAD HUSSAIN
Bio-Medical Engineer
SMBB Institute of Trauma

MR. MUHAMMAD IBRAHIM MEMON
Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

Professor Shahriyar Ghazanfar
MRCS Ed, FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi

PROF. DR. SHAHRIYAR GHAZANFAR
Member - PC
Professor of Surgery,
Dow University Health of Sciences, Karachi

MR. MUHAMMAD HAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma, Karachi

MUHAMMAD HAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

PROPOSED CONSTRUCTION SCHEDULE

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OPENING OF PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**RENOVATION, RE-MODIFICATION & CONSTRUCTION
WORKS FOR SMBBIT & EMERGENCY RESPONSE
CENTRE LARKANA**

S #	Description	Start	Finish
	RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA	15-05-23	14-11-23
1	Mobilization at SITE	15-05-23	30-05-23
2	Dismantling of Block Masonary / PCC / RCC, Flooring	23-05-23	07-06-23
3	Removal of Door, Windows, Ventilatoers	23-05-23	07-06-23
4	RCC Plinth Beam Restrengthening	08-06-23	23-06-23
5	PCC Sub Flooring	24-06-23	26-06-23
6	Damp Proof Course over PB & Situ	27-06-23	28-06-23
7	Brick Masonary & RCC lintel Placing	29-06-23	02-08-23
8	RCC Super Structure Columns	22-07-23	07-08-23
9	RCC Roof Beams & Slab	08-08-23	23-08-23
10	Paraphet Wall Masonary	24-08-23	30-08-23
11	Door Frame Fixing	31-08-23	11-09-23
12	Plastering ceiling	12-09-23	22-09-23
13	Plastering Internal Walls	19-09-23	29-09-23
14	Plastering External Walls	16-09-23	27-09-23
15	Finish Flooring / Tiling	23-09-23	30-09-23
16	Roof Screeding	28-09-23	29-09-23
17	Internal Coloring Works	30-09-23	16-10-23
18	External Coloring Works	30-09-23	16-10-23
19	Door Shutter Fixing	17-10-23	20-10-23
20	Windows & Ventilator Fixing	17-10-23	20-10-23
21	False Ceiling Works	21-10-23	06-11-23
22	Plumbing Works	24-06-23	14-11-23
23	Electrical Works	24-06-23	14-11-23

DEPUTY MANAGER

24-06-23 Maintenance
SMBB Institute of Trauma, Karachi

Professor Shaukat
MRCS Ed, FRCR
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K. M. Pfau
Civil Hospital Karachi

Page 1 of 2

PROF. SADOA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

PROPOSED CONSTRUCTION SCHEDULE

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-01)/2022-23


DATE & TIME OPENING OF PROPOSAL :

28-03-2023 AT 11:00 AM


TENDER TITLE:

**RENOVATION, RE-MODIFICATION & CONSTRUCTION
WORKS FOR SMBBIT & EMERGENCY RESPONSE
CENTRE LARKANA**

S #	Description	Start	Finish
24	Data & Voice Works	24-06-23	14-11-23
25	Fire Alarm Works	24-06-23	14-11-23
26	CCTV Works	24-06-23	14-11-23



MR. SYED TAHIR ABBAS
Relevant Expert
Deputy Manager - Maintenance,
SMBB Institute of Trauma, Karachi


DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi



MR. ASIF AHMED
Relevant Expert
Assistant Manager - Civil & Plumbing,
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi


PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences


PROF. DR. SADQA AFTAB
Chairperson - PC
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi



PROF. DR. SHAHRIYAR GHAZANFAR
Member - PC
Professor of Surgery,
Dow University Health of Sciences,
Karachi



DR. GHULAM FATIMA
Chief Consultant Pathologist
Chief of Central Lab
Dow Medical College & Civil Hospital,
Karachi

MR. MUHAMMAD IBRAHIM MEMON
Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh


MR. BILAL NADEES
Member - PC
Manager Supply Chain Management,
SMBB Institute of Trauma, Karachi

SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi


MR. MUHAMMAD HUSSAIN
Member - PC
Civil Medical Engineer,
SMBB Institute of Trauma, Karachi


MR. MUHAMMAD FAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma, Karachi

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
LIST OF MAJOR EQUIPMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF
OPENING OF
PROPOSAL : 28-03-2023 AT 11:00 AM

TENDER TITLE: **RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR
SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA**

Owned Purchased or Leased	Description of Unit (Make, Model, Year)	Capacity HP Rating	Condition	Present Location or Source	Date of Delivery at Site	Period of Work on Project
1	2	3	4	5	6	7
a. Owned	Excavator Machine	130 HP	Good	Larkana	Ready	3 Months
a. Owned	Shovel / Loader	135 HP	Good	Larkana	Ready	3 Months
a. Owned	Dumper Truck	900 Cft	Good	Larkana	Ready	3 Months
a. Owned	Concrete Mixer Machine	1 Bag	Good	Larkana	Ready	4 Months
a. Owned	Lift Machine with Lift Cage and Bucket	Local	Good	Larkana	Ready	4 Months
a. Owned	Concrete Vibrator		Good	Larkana	Ready	4 Months
a. Owned	Vibrator Compactor		Good	Larkana	Ready	4 Months
a. Owned	Wheel Barrow		Good	Larkana	Ready	4 Months
a. Owned	Shuttering Wooden		Good	Larkana	Ready	4 Months
a. Owned	Shuttering Steel	48x24	Good	Larkana	Ready	4 Months
a. Owned	Scaffolding (Pipe / Bamboos)		Good	Larkana	Ready	4 Months
a. Owned	Masonry Trowel (Large Karandi)		Good	Larkana	Ready	4 Months

HAMMAD HUSSAIN
Medical Engineer
SMBBIT Institute of Trauma

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBBIT Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBBIT Institute of Trauma, Karachi

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K.M Pfau
Civil Hospital Karachi
ASSISTANT MANAGER
Civil & Plumbing
SMBBIT Institute of Trauma, Karachi

Professor Shahmir Ghazantra
MRCS Ed. FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBBIT Institute of Trauma
Dow University of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBBIT Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
LIST OF MAJOR EQUIPMENT

PPMS ID # T00518-22-0006

TENDER REFERENCE # PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF
OPENING OF
PROPOSAL : 28-03-2023 AT 11:00 AM

TENDER TITLE: **RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR
SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA**

Owned Purchased or Leased	Description of Unit (Make, Model, Year)	Capacity HP Rating	Condition	Present Location or Source	Date of Delivery at Site	Period of Work on Project
a. Owned	Masonry Trowel (Small) Karandi	Small	Good	Larkana	Ready	4 Months
a. Owned	Pick Axe (Gainti)		Good	Larkana	Ready	4 Months
a. Owned	Spade (Belcha)		Good	Larkana	Ready	4 Months
a. Owned	Steel Trowel (Karandi)		Good	Larkana	Ready	4 Months
a. Owned	Float (Gurmala Wooden)		Good	Larkana	Ready	4 Months
a. Owned	Spirit Level		Good	Larkana	Ready	4 Months
a. Owned	Drill Machine (Hammer) with Bid Set Complete		Good	Larkana	Ready	5 Months
a. Owned	Hilti Machine with Bits & Core Bits		Good	Larkana	Ready	5 Months
a. Owned	Welding Plant (Electric) Complete Set		Good	Larkana	Ready	5 Months
a. Owned	Level Machine		Good	Larkana	Ready	3 Months
a. Owned	Total Station		Good	Larkana	Ready	3 Months
a. Owned	Shazore Pickup		Good	Larkana	Ready	6 Months
a. Owned	Tractor with Trolley		Good	Larkana	Ready	4 Months

HAMMAD HUSSAIN
 Biomedical Engineer
 SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
 SMBB Institute of Trauma, Karachi

GHULAM FATIMA
 Chief Consultant Pathologist
 C.H.K. Central Lab
 Dr. Ruth K.M Pfau
 Civil Hospital Karachi

DEPUTY MANAGER
 Maintenance
 SMBB Institute of Trauma, Karachi

ASIAHMEED
 Assistant Manager
 Civil & Plumbing
 Institute of Trauma, Karachi

PROF. SADRUL AFTAB
 Department of Anesthesia & ICU
 SMBB Institute of Trauma
 Dow University of Health Sciences

Professor Shaukat Ghazani
 MBBS, FCPS
 Department of Surgery
 Dow Medical College & Civil Hospital
 Dow University of Health Sciences
 Karachi.

AMAMMAD FAHEEM
 Pharmacist
 SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
LIST OF MAJOR EQUIPMENT

PPMS ID # T00518-22-0006


TENDER REFERENCE # PROC/SMBBIT/(LAR-01)/2022-23


DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM


TENDER TITLE: RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA


Owned Purchased or Leased	Description of Unit (Make, Model, Year)	Capacity HP Rating	Condition	Present Location or Source	Date of Delivery at Site	Period of Work on Project
b. To be Purchased	-	-	-	-	-	-
c. To be arranged on Lease	-	-	-	-	-	-


MR. SYED ALI YAB AHMED ALI
 Relevant Expert
 Deputy Manager - Maintenance
 SMBBIT Institute of Trauma, Karachi



PROF. SADQA AFTAB
 Department Of Anesthesia & ICU
 SMBBIT Institute of Trauma
 University Of Health Sciences
PROF. DR. SADQA AFTAB
 Chairperson / HC
 HOD ICU & Anesthesiology Department,
 SMBBIT Institute of Trauma, Karachi



MR. ASIF AHMED
 Relevant Expert
 Assistant Manager Civil & Plumbing
 SMBBIT Institute of Trauma, Karachi
ASIF AHMED
 Civil & Plumbing
 SMBBIT Institute of Trauma, Karachi


DR. GHULAM FATIMA
 Member - PC
 Chief Pathologist
 C.H.K Central Lab
 Dr. Ruth K.M Pfau
 Civil Hospital Karachi


PROF. DR. SHAHRIYAR GHAZAFAR
 Member - PC
 Professor of Surgery,
 Dow University of Health Sciences
 Department of Civil & Plastic Surgery
 Dow Medical College & Civil Hospital
 Dow University of Health Sciences
 Karachi.


MR. KHALID IQBAL
 Member - PC
 Manager Supply Chain Management,
 SMBBIT Institute of Trauma, Karachi
SUPPLY CHAIN MANAGEMENT
 SMBBIT Institute of Trauma, Karachi


MR. HAMID HUSSAIN
 Member - PC
 Bio-Medical Engineer,
 SMBBIT Institute of Trauma, Karachi
MR. MUHAMMAD IBRAHIM MEMON
 Member - PC
 Deputy Secretary (PM&I),
 Health Department, Govt. of Sindh


MR. MUHAMMAD FAHEEM
 Member - PC
 Pharmacist,
 SMBBIT Institute of Trauma, Karachi

MUHAMMAD FAHEEM
 Pharmacist
 SMBBIT Institute of Trauma

**SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA,
KARACHI**

ESTIMATED PROGRESS PAYMENTS

PPMS ID # T00518-22-0006

TENDER REFERENCE # PROC/SMBBIT/(LAR-01)/2022-23

DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM

TENDER TITLE: **RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA**

PART-"A"

Quarter/ Year/ Period	Amounts
	(1000 Rs.)
1	2
1st Quarter	2,127,973.10
2nd Quarter	2,127,973.10
Bid Price	4,255,946.19

PART-"B"

Quarter/ Year/ Period	Amounts
	(1000 Rs.)
1	2
1st Quarter	77,998,134.33
2nd Quarter	77,998,134.33
Bid Price	155,996,268.66

DEPUTY MANAGER
MR. SYED TAYYAB AHMED ALI
Relevant Expert
Department of Maintenance,
SMBB Institute of Trauma, Karachi

PROF. DR. SADQA AFTAB
Chairperson - PC
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi
Dow University of Health Sciences

MR. ASIF AHMED
Relevant Expert
Assistant Manager Civil & Plumbing,
SMBB Institute of Trauma, Karachi
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
Member - PC
Chief Consultant Radiologist,
C.H.K. General Hospital,
Dr. Raza Raza Road,
Civil Hospital, Karachi

MR. MUHAMMAD IBRAHIM MEMON
Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

PROF. DR. SHAHRIYAR GHAZANFAR
Member - PC
Professor of Surgery,
Dow University Health Sciences, Karachi
Professor Shahriyar Ghazanfar
MRCS Ed. FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

MR. BILAL DREES
Member - PC
Manager Supply Chain Management,
SMBB Institute of Trauma, Karachi

MR. HAMMAD HUSSAIN
Member - PC
Medical Officer,
SMBB Institute of Trauma, Karachi

MR. MUHAMMAD FAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma



SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA CONSTRUCTION CAMPS AND HOUSING FACILITIES

NIT No.	PROC/SMBBIT/2022-23/502 (Dated: 07 th March-2023)
Tender Reference #	PROC/SMBBIT/(LAR-01)/2022-23
PPMS ID #	T00518-22-0006
Procedure of Procurement	Single Stage – One Envelope 46(1)
CONTRACTOR	M/s. UNITED CONSTRUCTION Co., KARACHI

NAME OF WORK: RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

CONSTRUCTION CAMPS AND HOUSING FACILITIES

That we contractor shall not recruit staff and labor from the amongst the persons in the services of the client / consultant; except with the prior written consent of them, as the case may be.

Housing for Labor

That we as contractor shall provide and maintain housing accommodation in bivouac (Camps) as well as construction of temporary toilet block and temporary mosque also arranged for supervisory staff & labour prayers along with sanitary and water supply lines with overhead fiber tank, a temporary kitchen also construct for the supervisory staff & labor food arrangement fencing the camp area the electricity also arranged by generated system or KE connection. On completion of the contract, these facilities shall be removed and the site reinstated to its original condition.

That regarding the health & safety we have first aid medical box, as well as we are connected with already ongoing hospital projects i.e. Sindh Infectious diseases at Gulshan e Iqbal and we are also serving at trauma center hospital for ensure that suitable arrangements are made for the prevention of epidemics and for all necessary welfare and hygiene requirements.

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

MR. SYED TAYYAB AHMED ALI
Relevant Expert
Deputy Manager - Maintenance,
SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
Member - PC
Chief Consultant Pathologist
Dr. Ruth K. M. Khan Hospital,
Karachi

MR. BILAL IDREES
Member - PC
Manager
Supply Chain Management,
SMBB Institute of Trauma, Karachi

SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

PROF. SADQA AFTAB
Chairperson - PC
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

MR. MUHAMMAD IBRAHIM MEMON
Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

MR. HAMMAD HUSSAIN
Member - PC
Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi

MR. ASIF AHMED
Relevant Expert
Assistant Manager Civil & Plumbing,
SMBB Institute of Trauma, Karachi

PROF. SHAHRIYAR GHAZANFAR
Member - PC
Professor of Surgery,
Dow University of Health Sciences,
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

MR. MUHAMMAD FAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma,
Karachi

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma



SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA METHODOLOGY OF WORK AT SITE

NIT No.	PROC/SMBBIT/2022-23/502 (Dated: 07 th March-2023)
Tender Reference #	PROC/SMBBIT/(LAR-01)/2022-23
PPMS ID #	T00518-22-0006
Procedure of Procurement	Single Stage – One Envelope 46(1)
CONTRACTOR	M/s. UNITED CONSTRUCTION Co., KARACHI

NAME OF WORK: RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA

This construction methodology is being prepared in conjunction with proposed work schedule and in sequence as adopted in established code of practice by intl. construction practice.

After the completion of detail survey, will commence the dismantling works of PCC / RCC etc. and then commence the layout of foundation at require places and start the excavation work of foundations.

Simultaneously, will commence the soling lean and then steel placing and concreting foundations etc.

Parallel these activities those foundations which poured, at these foundation & column's pouring will commence and complete.

Then will commence the plinth beams works & Colum and then roof beam with roof slab.

During the same also commence the electrical and plumbing works at all requires places to the modify or relaid these items.

The RCC work where required to modify at first floor will also commence and complete the same.

The masonry work on the ground floor along with the DPC and parallel the fixing of door frame will be fixed. The same practice of masonry will continue for upper floor.

After completion of each room of block masonry work will start the ceiling plaster work and then walls plaster work for each floor and after completion of each floor gone upper floor for same activity.

Then start the installation windows and the flooring (tiling) room wise of each floor, and parallel start the internal coloring work of each room firstly ceiling and then walls the same will apply for all rooms of each floor and then gone to upper floor.

After completion the coloring work installation of doors shutters starts along with false ceiling work will complete floor wise.

It is time to mentioned here that the all electrical and plumbing work will have done parallel to all civil works.

MANAGER

SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma. Karachi

Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi
Professor Shahriyar Ghani Antari
MRCS Ed, FCP
Department of Surgery
College & Civil Hospital
City of Health Sciences
Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SAQQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma



SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA

Finally, after the completion of all Civil, Electrical and plumbing as well as the Data & Voice system, Fire alarm system, CCTV system works will complete and then demobilize from site of work.

It is very essential to timely completion of work is timely issuance of working drawings and all decessions according to site variations / changes. Moreover, that timely release of payment of all running bills is essence of contract.

MR. SYED TAYYAB AHMED ALI
Relevant Expert

Deputy Manager Maintenance,
SMBB Institute of Trauma, Karachi
DEPUTY MANAGER
SMBB Institute of Trauma, Karachi

DR. GHULAM FARHATIMA
Member - PC
Chief Consultant Pathologist
Chief Consultant Lab
Dr. Ruma K.M Pfau
Karachi Civil Hospital, Karachi

MR. BILAL IDREES

Member - PC
Manager
Supply Chain Management,
SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

PROF. SADQA AFTAB
Chairperson - PC
IOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

MR. MUHAMMAD IBRAHIM MEMON

Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

MR. HAMAD HUSSAIN
Member - PC
Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi

MR. ASIF AHMED
Relevant Expert

Assistant Manager Civil & Plumbing,
SMBB Institute of Trauma, Karachi
ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

PROF. SHAHRIYAR GHAZANFAR
Member - PC

Professor of Surgery,
Dow University Health of Sciences,
Karachi
Professor Shahriyar Ghazanfar
MRCS Ed, FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi

MR. MUHAMMAD FAHEEM

Member - PC
Pharmacist,
SMBB Institute of Trauma,
Karachi

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma