



SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA CERTIFICATE

It is certified that in compliance of Rule-48 of SPP Rule 2010 (Amended Up to Date), Even when only one bid is submitted, the bidden process may be considered valid, if the bid was advertised in accordance with rules, and prices are comparable to (PC-I cost or Financial Estimates or) the prices or rates of the last awarded contracts or the market prices.

PPMS ID: T00518-22-0006

Tender Name: **CONSTRUCTION & ESTABLISHMENT
OF CT & MRI ROOM AT EMERGENCY
RESPONSE CENTER, LARKANA**

Tender Reference: PROC/SMBBIT/(LAR-02)/2022-23

PROF. DR. SADQA AFTAB

Chairperson - PC

HOD ICU & Anaesthesiology Department,

SMBB Institute of Trauma, Karachi

SMBB Institute Of Trauma
Dow University Of Health Sciences

DR. GHULAM FATIMA

Chief Pathologist,

Dr. Ruth K. M. Pfau

Civil Hospital Karachi

C.H.K. Civil Lab

Dr. Ruth K. M. Pfau

Civil Hospital Karachi

PROF. DR. SHAHRIYAR GHAZANFAR

Member - PC

Professor of Surgery,

Dow University Health of Sciences, Karachi

MR. MUHAMMAD IBRAHIM MEMON

Member - PC

Deputy Secretary (PM&I),

Health Department, Govt. of Sindh

HAMMAD HUSSAIN
Biomedical Engineer

SMBB Institute of Trauma

MR. HAMMAD HUSSAIN

Member - PC

Bio-Medical Engineer,

SMBB Institute of Trauma, Karachi

MR. MUHAMMAD FAHEEM

Member - PC

Pharmacist,

SMBB Institute of Trauma, Karachi

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

MR. BILAL IDREES

Member - PC

Manager

Supply Chain Management,

SMBB Institute of Trauma, Karachi

SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|----|------|------|---------------|------|-------------------------|----------|--------------|------------------|-------------------------|
| 1 | Cutting of trees of any height, girth exceeding 6 inches to one foot, cutting into portable pieces, taking out their entire roots and filling hollows with earth complete in all respect. | | | | | | | | | | | M/s. Brisk Services Co. |
| | Site Area | 6 | | | | 6 | Each | M/s. Brisk Services Co. | 2,500.00 | 15,000.00 | APPROVED | |
| 2 | Dismantling of Existing Block Masonary Wall / PCC Wall or Floor including disposal of debries outside from the Project Area | | | | | | | | | | | |
| | Partion Wall between Truma Center / CT Scan | 1 | 56 | 0.83 | 12 | 557.76 | Cft. | | | | | |
| | Partion Wall between Truma Center / CT Scan | 1 | 12 | 0.83 | 12 | 119.52 | Cft. | | | | | |
| | Partion Wall between CT Scan / Park | 1 | 51 | 0.75 | 6 | 229.5 | Cft. | | | | | |
| | Sitting Places | 5 | 11 | 1.5 | 0.5 | 41.25 | Cft. | | | | | |
| | Waiting Area Floor | 1 | 53 | 45 | 0.25 | 596.25 | Cft. | | | | | |
| | Waiting Area Floor | 1 | 47 | 5 | 0.25 | 58.75 | Cft. | | | | | |
| | Waiting Area Floor | 1 | 20 | 16 | 0.25 | 80 | Cft. | | | | | |
| | | | | | | 1,683.03 | Cft. | M/s. Brisk Services Co. | 120.00 | 201,963.60 | APPROVED | |

DEPUTY MANAGER

Maintenance

SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Ruth K.M Pfau
Hospital Karachi

Professor Shahriyar Ghazanfar
MRCS Ed, FRCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|--|-----|-------|-------|------|---------------|------|-------------------------|-------|--------------|------------------|-------------------------|
| 3 | Excavation for foundation, trenches in all kinds of soil (except gravelly and murum soil, wet silt, clay or mud conglomeration of gravel and boulders, soft, sandy or disintegrated sandy and hard rock) including disposal of surplus excavated | | | | | | | | | | | M/s. Brisk Services Co. |
| | Excavation for Foundation | 20 | 7 | 7 | 0.75 | 735 | Cft. | | | | | |
| | Excavation for Situ | 4 | 52.75 | 2 | 1.5 | 633 | Cft. | | | | | |
| | Excavation for Situ | 5 | 44.92 | 2 | 1.5 | 673.8 | Cft. | | | | | |
| | | | | | | 2,041.80 | Cft. | M/s. Brisk Services Co. | 35.00 | 71,463.00 | APPROVED | |
| 4 | Providing and filling earth from outside sources including digging, loading and unloading and filling in foundation trenches, plinth or under floor, etc. including breaking clods, dressing, watering and consolidation by ramming in layers not exceeding 9 inches in depth to full compaction complete. | | | | | | | | | | | M/s. Brisk Services Co. |
| | Inside Plinth Area | | | | | | | | | | | |
| | Cabinet / UPS Room 15'-0"x10'-0" | 1 | 15 | 10 | 2 | 300 | Cft. | | | | | |
| | CT Scanning Room 23'-0"x15'-0" | 1 | 23 | 15 | 2 | 690 | Cft. | | | | | |
| | Console Room 15'-0"x8'-0" | 1 | 15 | 8 | 2 | 240 | Cft. | | | | | |
| | Radiotherapy Room 15'-0"x8'-0" | 1 | 15 | 8 | 2 | 240 | Cft. | | | | | |
| | Storage Room 15'-0"x8'-0" | 1 | 15 | 8 | 2 | 240 | Cft. | | | | | |
| | Preparation Room 18'-9" x 10'-11" | 1 | 18.75 | 10.92 | 2 | 409.5 | Cft. | | | | | |
| | Corridor 26'-0" x 10'-11" | 1 | 26 | 10.92 | 2 | 567.84 | Cft. | | | | | |
| | Cabinet / UPS Room 16'-0"x10'-0" | 1 | 16 | 10 | 2 | 320 | Cft. | | | | | |
| | CT Scanning Room 23'-0"x16'-0" | 1 | 23 | 16 | 2 | 736 | Cft. | | | | | |
| | Console Room 16'-0"x8'-0" | 1 | 16 | 8 | 2 | 288 | Cft. | | | | | |
| | Tool Room 5'-0"x3'-9" | 1 | 5 | 3.75 | 2 | 75 | Cft. | | | | | |
| | Radiotherapy Room 10'-3"x8'-0" | 1 | 10.25 | 8 | 2 | 164 | Cft. | | | | | |
| | | | | | | 4,126.86 | Cft. | M/s. Brisk Services Co. | 93.00 | 383,797.98 | APPROVED | |

CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

[illegible]

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|--|-----|-------|-------|------|---------------|------|-------------------------|--------|--------------|------------------|-------------------------|
| | CT Scanning Room 23'-0"x15'-0" | 1 | 23 | 15 | 0.75 | 258.75 | Cft. | | | | | M/s. Brisk Services Co. |
| | Console Room 15'-0"x8'-0" | 1 | 15 | 8 | 0.75 | 90 | Cft. | | | | | |
| | Radiologist Room 15'-0"x8'-0" | 1 | 15 | 8 | 0.75 | 90 | Cft. | | | | | |
| | Change 6'-1½"x5'-3" | 2 | 6.12 | 5.25 | 0.75 | 48.2 | Cft. | | | | | |
| | Preparation Room 18'-9" x 10'-11" | 1 | 18.75 | 10.92 | 0.75 | 153.56 | Cft. | | | | | |
| | Corridor 26'-0" x 10'-11" | 1 | 26 | 10.92 | 0.75 | 212.94 | Cft. | | | | | |
| | Cabinet / UPS Room 16'-0"x10'-0" | 1 | 16 | 10 | 0.75 | 120 | Cft. | | | | | |
| | CT Scanning Room 23'-0"x16'-0" | 1 | 23 | 16 | 0.75 | 276 | Cft. | | | | | |
| | Console Room 16'-0"x8'-0" | 1 | 16 | 8 | 0.75 | 96 | Cft. | | | | | |
| | Toilet 5'-0"x3'-9" | 2 | 5 | 3.75 | 0.75 | 28.13 | Cft. | | | | | |
| | Radiology Store 10'-3"x8'-0" | 1 | 10.25 | 8 | 0.75 | 61.5 | Cft. | | | | | |
| | | | | | | 2,473.17 | Cft. | M/s. Brisk Services Co. | 392.00 | 969,482.64 | APPROVED | |
| 7 | Providing and laying reinforced cement concrete using Crushed Stone ¾" and down gauge with a mix not leaner than 1:2:4 in Structure component of any shape of uniform section including form work and its removal, compacting and curing etc. but excluding the cost of reinforcement, in foundation | | | | | | | | | | | M/s. Brisk Services Co. |
| | RCC Footing | 20 | 6 | 7 | 1.5 | 1,260.00 | Cft. | M/s. Brisk Services Co. | 459.00 | 578,340.00 | APPROVED | |

MANAGER
SUPPLY CHAIN MANAGEMENT
 SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
 Chief Consultant Pathologist
 C.H.K Central Lab
 Dr. Ruth K. M. Pfau
 Hospital Karachi

ASSISTANT MANAGER
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Professor Shahriyar Ghazanfar
 MRCS Ed, FCPS
 Department of Surgery
 Dow Medical College & Civil Hospital
 Dow University of Health Sciences
 Karachi.

DEPUTY MANAGER
 Maintenance
 SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
 Department Of Anesthesia & ICU
 SMBB Institute Of Trauma
 Dow University Of Health Sciences

HAMMAD HUSAIN
 Biomedical Engineer
 SMBB Institute of Trauma
MUHAMMAD FAHEEM
 Pharmacist
 SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-02)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY
RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|-------|------|------|---------------|------|-------------------------|--------|--------------|---------------------|-------------------------|
| 8 | Providing and laying reinforced cement concrete using Crushed Stone 3/4" and down gauge with a mix not leaner than 1:1½:3 in Structure component of any shape of uniform section including form work and its removal, compacting and curing etc. but excluding the cost of reinforcement, in Column below Plinth Beam | | | | | | | | | | | M/s. Brisk Services Co. |
| | RCC Neck Column | 20 | 1.5 | 0.75 | 2.25 | 50.63 | Cft. | M/s. Brisk Services Co. | 744.00 | 37,668.72 | APPROVED | |
| 9 | Providing and laying reinforced cement concrete using Crushed Stone 3/4" and down gauge with a mix not leaner than 1:2:4 in Structure component of any shape of uniform section including form work and its removal, compacting and curing etc. but excluding the cost of reinforcement, in Plinth Beam | | | | | | | | | | | |
| | Plinth Beam | 4 | 52.75 | 0.75 | 3 | 474.75 | Cft. | | | | | |
| | Plinth Beam | 5 | 44.92 | 0.75 | 3 | 505.35 | Cft. | | | | | M/s. Brisk Services Co. |
| | | | | | | 990.1 | | M/s. Brisk Services Co. | 658.00 | 644,905.80 | APPROVED | |

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
Chief Consultant Pathologist
O.H.K Central Lab
Dr. Ruth K.M Pfau
Civil Hospital Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

Professor Shariyar Ghazanfar
MRCS Ed, FRCs
Department of Surgery
Dow Medical College & Civil Hospital
University of Health Sciences
Karachi.

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|-------|-------|------|---------------|------|-------------------------|------------|--------------|------------------|-------------------------|
| 10 | Providing and laying reinforced cement concrete using Crushed Stone 3/4" and down gauge with a mix not leaner than 1:1½:3 in Structure component of any shape of uniform section including form work and its removal, compacting and curing etc. but excluding the cost of reinforcement, in Super Structure Column | | | | | | | | | | | M/s. Brisk Services Co. |
| | SS Column | 20 | 1.5 | 0.75 | 11.5 | 258.75 | Cft. | M/s. Brisk Services Co. | 766.00 | 198,202.50 | APPROVED | |
| 11 | Providing and laying reinforced cement concrete using Crushed Stone 3/4" and down gauge with a mix not leaner than 1:2:4 in Structure component of any shape of uniform section including form work and its removal, compacting and curing etc. but excluding the cost of reinforcement, in Roof Beam & Roof Slab | | | | | | | | | | | M/s. Brisk Services Co. |
| | Roof Beam | 4 | 52.75 | 0.75 | 3 | 474.75 | Cft. | | | | | |
| | Roof Beam | 5 | 44.92 | 0.75 | 3 | 505.35 | Cft. | | | | | |
| | Roof Slab | 1 | 52.75 | 44.92 | 0.5 | 1,184.77 | Cft. | | | | | |
| | | | | | | 2,164.87 | Cft. | M/s. Brisk Services Co. | 663.00 | 1,435,308.81 | APPROVED | |
| 12 | Providing and laying hard grade (minimum yield point 60,000 per square inch) reinforcement bars and including the cost of straightening, removing twists, cutting, bending, lifting, binding and placing the steel in position, tying with binding wire for RCC member. | | | | | | | | | | | M/s. Brisk Services Co. |
| | Steel | | | | | | | M/s. Brisk Services Co. | 642,157.00 | 7,063,727.00 | APPROVED | |

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K.M Pkru
Civil Hospital Karachi

AMIR AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPARTMENT MANAGER
Maintenance
SMBB Institute of Trauma, Karachi
Professor Shahriyar Ghazani
MRCS(EN), FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences

PROF. SADQA AFTAB
Department of Anesthesia & ICU
SMBB Institute of Trauma
Dow University of Health Sciences

HAMMAD HUSSAIN
Pharmacist
SMBB Institute of Trauma
MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-02)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY
RESPONSE CENTER, LARKANA**

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|--|-----|-------|------|------|---------------|------|-------------------------|----------|--------------|---------------------|-------------------------|
| 13 | Providing and laying 2 inches thick damp proof course with cement concrete 1:2:4 cast in situ using graded screened bajri of 3/4 inch (19 mm) and down gauge mixed with any approved water proofing agent including leveling, curing complete in all respect | | | | | | | | | | | M/s. Brisk Services Co. |
| | DPC | 5 | 52.75 | 0.75 | | 197.81 | Sft. | | | | | |
| | DPC | 5 | 44.92 | 0.75 | | 168.45 | Sft. | | | | | |
| | | | | | | 366.26 | Sft. | M/s. Brisk Services Co. | 144.00 | 41,753.64 | APPROVED | |
| 14 | Providing and laying first class solid burnt brick masonry set in cement mortar 1:6 in straight or curved walls including scaffolding and curing etc. Complete in Below Plinth or above Plinth upto Ground Floor Level and Parapet Wall | | | | | | | | | | | M/s. Brisk Services Co. |
| | Brick Masonary 9" | 5 | 52.75 | 0.75 | 11.5 | 2,274.84 | Cft. | | | | | |
| | Brick Masonary 9" | 6 | 44.92 | 0.75 | 11.5 | 2,324.61 | Cft. | | | | | |
| | | | | | | 4,599.45 | Cft. | M/s. Brisk Services Co. | 491.00 | 2,258,329.95 | APPROVED | |
| | Providing and Fixing 9"x9" & 4½"x 9" RCC on Door & Windows | | | | | | | | | | | |
| | For Door 5' Wide | 4 | 6 | | | 24 | Rft. | | | | | |
| | For Door 3'-6" Wide | 7 | 4.5 | | | 31.5 | Rft. | | | | | |
| | For Door 2'-6" Wide | 3 | 3.5 | | | 10.5 | Rft. | | | | | |
| | For Window Internal 5'-0" Wide | 2 | 6 | | | 12 | Rft. | | | | | |
| | For Window External 5'-0" Wide | 1 | | | | | Rft. | | | | | |
| | For Ventilator 2'-0" Wide | | | | | | Rft. | M/s. Brisk Services Co. | 1,198.00 | 107,910.00 | APPROVED | |

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K. M. Pasha
Civil Hospital Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department of Anesthesia & ICU
SMBB Institute of Trauma
Dow University of Health Sciences

HAHMAD HUSSAIN
M/s. Brisk Services Co.

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-02)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY
RESPONSE CENTER, LARKANA**

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|------|---|---|---------------|------|-------------------------|-----------|--------------|---------------------|-------------------------|
| 16 | Providing and fixing G.I. moulded frames of 9" x 2-1/2" manufactured from G.I. sheet of 18 gauge including cutting holes and filling the cavity with cement concrete 1:2:4 etc. complete in all respect | | | | | | | | | | | M/s. Brisk Services Co. |
| | For Door 5' Wide | 4 | 26 | | | 104 | Rft. | | | | | |
| | For Door 3'-6" Wide | 7 | 23 | | | 161 | Rft. | | | | | |
| | For Door 2'-6" Wide | 3 | 16.5 | | | 49.5 | Rft. | | | | | |
| | | | | | | 314.5 | Rft. | M/s. Brisk Services Co. | 1,199.00 | 377,085.50 | APPROVED | |
| 17 | Providing and fixing 1-1/2 inches thick solid core deodar wood flushed veneered door shutters, including the cost of commercial plywood facing 3 mm. thick (3 ply) on both faces, fixed over deodar wood frame 2 inches wide around 6 inches wide lock rail and deodar wood solid core, including 1/4 inch thick deodar wood lipping on all sides complete. | | | | | | | | | | | M/s. Brisk Services Co. |
| | Door 5' Wide | 4 | 5 | | 8 | 160 | Sft. | | | | | |
| | Door 3'-6" Wide | 7 | 3.5 | | 8 | 196 | Sft. | | | | | |
| | Door 2'-6" Wide | 3 | 2.5 | | 7 | 52.5 | Sft. | | | | | |
| | | | | | | 408.5 | Sft. | M/s. Brisk Services Co. | 2,570.00 | 1,049,845.00 | APPROVED | |
| 18 | Providing and fixing with C.P. brass screws main door handle type lock (local make) of approved design, cutting wood etc., to required size, with two operating keys, complete in all respect | 12 | | | | 12 | Nos. | M/s. Brisk Services Co. | 10,279.00 | 123,348.00 | APPROVED | M/s. Brisk Services Co. |
| 19 | Providing and Fixing Tower bolt Brass (Anodized) size 12" (305 mm). | | | | | | | M/s. Brisk Services Co. | 308.00 | 3,696.00 | APPROVED | M/s. Brisk Services Co. |

Dr. Ghulam Fatima
DR. GHULAM FATIMA
 Chief Consultant Pathologist
 C.H.K Central Lab
 Dr. Ruth K.M Pfau
 Civil Hospital Karachi

Dr. Asif Ahmed
DR. ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Dr. Muhammad Asif
DR. MUHAMMAD ASIF
 Manager
 SUPPLY CHAIN MANAGEMENT
 SMBB Institute of Trauma, Karachi

Dr. Asif Ahmed
DR. ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Dr. Asif Ahmed
DR. ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Dr. Asif Ahmed
DR. ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Dr. Asif Ahmed
DR. ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Dr. Asif Ahmed
DR. ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Dr. Asif Ahmed
DR. ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Dr. Asif Ahmed
DR. ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Dr. Asif Ahmed
DR. ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Dr. Asif Ahmed
DR. ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Dr. Asif Ahmed
DR. ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|--|-----|------|------|-----|---------------|---------|-------------------------|-----------|--------------|------------------|-------------------------|
| 20 | Providing and fixing Door Stopper | | | | | | | | | | | |
| 21 | Providing and fixing fully glazed (with Lead Glass) Champagne anodized aluminium Fixed window as per British standard manufactured by Lucky or equivalent , Deluxe model box section including the cost of aluminium fittings, with all accessories cutting hole etc. and making good damages to walls etc. complete but excluding the cost of glass pans. | | | | | | | | | | | M/s. Brisk Services Co. |
| | For Window Internal 5'-0" Wide | 2 | 5 | | 4 | 40 | Sft. | | | | | |
| | For Window External 5'-0" Wide | 1 | 5 | | 4 | 20 | Sft. | | | | | |
| | For Ventilator 2'-0" Wide | 2 | 2 | | 1.5 | 6 | Sft. | | | | | |
| | | | | | | 66 | Sft. | M/s. Brisk Services Co. | 2,142.00 | 141,372.00 | APPROVED | |
| 22 | Providing and Fixing Lead Glass | | | | | | | | | | | M/s. Brisk Services Co. |
| | For Window Internal 5'-0" Wide | 2 | 5 | | 4 | 40 | Sft. | M/s. Brisk Services Co. | 42,831.00 | 1,713,240.00 | APPROVED | |
| | 1/2" thick cement plaster 1:4 on soffits of ceiling, cantilever slabs, sides and soffits of beams etc., including making edges, corners and curing etc., complete. | | | | | | | | | | | |
| | Cabinet / UPS Room 15'-0"x10'-0" | 1 | 15 | 10 | | 150 | Sft. | | | | | |
| | CT Scanning Room 23'-0"x15'-0" | 1 | 23 | 15 | | 345 | Sft. | | | | | |
| | Console Room 15'-0"x8'-0" | 1 | 15 | 8 | | 120 | Sft. | | | | | |
| | Radiologist Room 15'-0"x8'-0" | | 15 | 8 | | 120 | Sft. | | | | | |
| | Change 6'-1 1/2"x5'-3" | 2 | 6.75 | 5.25 | | 64.26 | Sq. Ft. | | | | | |
| | Reception Room 18'-9" x 10'-11" | | | | | 204.75 | Sq. Ft. | | | | | |

DR. GHULAM FATIMA
 Chief Consultant Pathologist
 C.H.K Central Lab
 Dr. Ruth K.M Pfr
 Civil Hospital Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
 SMBB Institute of Trauma, Karachi

ASSISTANT MANAGER
Civil Engineering
SMBB Institute of Trauma, Karachi
DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
 Department Of Anesthesia & ICU
 SMBB Institute of Trauma
 Dow University Of Health Sciences

MUHAMMAD FAHEEM
 Pharmacist
SMBB Institute of Trauma
HAMMAD HUSSAIN
 Biomedical Engineer
SMBB Institute of Trauma
 M/s. Brisk Services Co.

Professor Shahriyar Ghazani
 MRCS Ed, FCPS
 Department of Surgery
 Dow Medical College & Civil Hospital
 University of Health Sciences
 Page 8 of 28

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-02)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY
RESPONSE CENTER, LARKANA**

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|-------|-------|----|---------------|------|-------------------------|-------|--------------|---------------------|-------------------|
| | Corridor 26'-0" x 10'-11" | 1 | 26 | 10.92 | | 283.92 | Sft. | | | | | |
| | Cabinet / UPS Room 16'-0"x10'-0" | 1 | 16 | 10 | | 160 | Sft. | | | | | |
| | CT Scanning Room 23'-0"x16'-0" | 1 | 23 | 16 | | 368 | Sft. | | | | | |
| | Console Room 16'-0"x8'-0" | 1 | 16 | 8 | | 128 | Sft. | | | | | |
| | Toilet 5'-0"x3'-9" | 2 | 5 | 3.75 | | 37.5 | Sft. | | | | | |
| | Radiology Store 10'-3"x8'-0" | 1 | 10.25 | 8 | | 82 | Sft. | | | | | |
| | | | | | | 2,063.43 | Sft. | M/s. Brisk Services Co. | 75.00 | 154,757.25 | APPROVED | |
| 24 | 3/4" thick cement rough plaster Internal 1:6 on walls and columns etc. in basement, plinth, mezzanine and ground floor including making edges, comers, and curing etc., complete. | | | | | | | | | | | |
| | Cabinet / UPS Room 15'-0"x10'-0" | 2 | 15 | | 14 | 420 | Sft. | | | | | |
| | Cabinet / UPS Room 15'-0"x10'-0" | 2 | 10 | | 14 | 280 | Sft. | | | | | |
| | CT Scanning Room 23'-0"x15'-0" | 2 | 23 | | 14 | 644 | Sft. | | | | | |
| | CT Scanning Room 23'-0"x15'-0" | 2 | 15 | | 14 | 420 | Sft. | | | | | |
| | Console Room 15'-0"x8'-0" | 2 | 15 | | 14 | 420 | Sft. | | | | | |
| | Console Room 15'-0"x8'-0" | 2 | 8 | | 14 | 224 | Sft. | | | | | |
| | Radiologist Room 15'-0"x8'-0" | 2 | 15 | | 14 | 420 | Sft. | | | | | |
| | Radiologist Room 15'-0"x8'-0" | 2 | 8 | | 14 | 224 | Sft. | | | | | |
| | Change 6'-1½"x5'-3" | 4 | 6.12 | | 14 | 342.72 | Sft. | | | | | |
| | Change 6'-1½"x5'-3" | 4 | 5.25 | | 14 | 294 | Sft. | | | | | |
| | Preparation Room 18'-9" x 10'-11" | 2 | 18.75 | | 14 | 525 | Sft. | | | | | |
| | Preparation Room 18'-9" x 10'-11" | 2 | 10.92 | | 14 | 305.76 | Sft. | | | | | |
| | Corridor 26'-0" x 10'-11" | 2 | 26 | | 14 | 728 | Sft. | | | | | |
| | Corridor 26'-0" x 10'-11" | 2 | 10.92 | | 14 | 305.76 | Sft. | | | | | |
| | Cabinet / UPS Room 16'-0"x10'-0" | 2 | 16 | | 14 | 448 | Sft. | | | | | |
| | Cabinet / UPS Room 16'-0"x10'-0" | 2 | 10 | | 14 | 280 | Sft. | | | | | |

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K. M Pasha
Civil Hospital Karachi

ASIE AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department of Anesthesia & ICU
SMBB Institute of Trauma
Dow University of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

PROF. DR. SHARIQ AHMED
MRCS Ed. FCS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|--|-----|-------|---|------|---------------|------|-------------------------|-------|--------------|------------------|-------------------------|
| | CT Scanning Room 23'-0"x16'-0" | 2 | 23 | | 14 | 644 | Sft. | | | | | |
| | CT Scanning Room 23'-0"x16'-0" | 2 | 16 | | 14 | 448 | Sft. | | | | | |
| | Console Room 16'-0"x8'-0" | 2 | 16 | | 14 | 448 | Sft. | | | | | |
| | Console Room 16'-0"x8'-0" | 2 | 8 | | 14 | 224 | Sft. | | | | | |
| | Toilet 5'-0"x3'-9" | 4 | 5 | | 14 | 280 | Sft. | | | | | |
| | Toilet 5'-0"x3'-9" | 4 | 3.75 | | 14 | 210 | Sft. | | | | | |
| | Radiology Store 10'-3"x8'-0" | 2 | 10.25 | | 14 | 287 | Sft. | | | | | |
| | Radiology Store 10'-3"x8'-0" | 2 | 8 | | 14 | 224 | Sft. | | | | | |
| | | | | | | 9,046.24 | Sft. | M/s. Brisk Services Co. | 75.00 | 678,468.00 | APPROVED | |
| 25 | 1/2" thick cement smooth plaster Internal 1:6 on walls and columns etc. in basement, plinth, mezzanine and ground floor including making edges, comers, and curing etc., complete. | | | | | 9,046.24 | Sft. | M/s. Brisk Services Co. | 75.00 | 678,468.00 | APPROVED | M/s. Brisk Services Co. |
| 26 | 3/4" thick cement rough plaster External 1:6 on walls and columns etc. in basement, plinth, mezzanine and ground floor including making edges, comers, and curing etc., complete. | | | | | | | | | | | M/s. Brisk Services Co. |
| | Internal Plaster | 2 | 52.75 | | 16.5 | 1,740.75 | Sft. | | | | | |
| | Internal Plaster | 2 | 44.92 | | 16.5 | 1,482.36 | Sft. | | | | | |
| | | | | | | 3,223.11 | Sft. | M/s. Brisk Services Co. | 80.00 | 257,848.80 | APPROVED | |
| 27 | 1/2" thick cement smooth plaster External 1:6 on walls and columns etc. in basement, plinth, mezzanine and ground floor including making edges, comers, and curing etc., complete. | | | | | 3,223.11 | Sft. | M/s. Brisk Services Co. | 80.00 | 257,848.80 | APPROVED | M/s. Brisk Services Co. |

DR. GHULAM FATIMA
 Chief Consultant Pathologist
 C.H.K Central Lab
 Dr. Ruth K. M Pfaui
 Civil Hospital Karachi

MANAGER
 SUPPLY CHAIN MANAGEMENT
 SMBB Institute of Trauma, Karachi

AMIR AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Professor Shahriyar Ghaffar
 MRCS Ed. SMBB
 Department of Surgery
 Dow Medical College & Civil Hospital
 Dow University of Health Sciences
 Karachi.

DEPUTY MANAGER
 Maintenance
 SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
 Department of Anesthesia & ICU
 SMBB Institute of Trauma
 Dow University of Health Sciences

HAMMAD HUSSAIN
 Biomedical Engineer
 SMBB Institute of Trauma
 MUHAMMAD FAHEEM
 Pharmacist
 SMBB Institute of Trauma

| | |
|--------------------------------------|---|
| PPMS ID # | T00518-22-0006 |
| TENDER REFERENCE # | PROC/SMBBIT/(LAR-02)/2022-23 |
| DATE & TIME OF OPENING OF PROPOSAL : | 28-03-2023 AT 11:00 AM |
| TENDER TITLE: | CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA |

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K.M Pfau
Civil Hospital Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

| | | | | |
|--|---|-------|------|---|
| | 1 | 52.75 | 44.9 | 2 |
| | 1 | | | 5 |

ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

Professor Shah
 M.B.S.E
 Department
 Medical Coll

Professor Shahriyar Ghazal
 MBBS Ed, FCPS
 Department of Surgery
 Dow Medical College & Civil Hospital
 Dow University of Health Sciences
 Karachi.

Page 12 of 28

| | |
|----|------------------------|
| 53 | Sft. |
| 80 | Sft. |
| 33 | Mr. Brist Services Co. |

Prof. SADQA AFTAB
Department Of Anaesthesia & ICU
SMBB Institute Of Nursing
Dow University Of Health Sciences

| | | |
|------|----------|--|
| | | |
| 8.99 | APPROVED | |

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

| | | |
|----------|--|--|
| APPROVED | | |
| | | |
| | | |

HAMMAD HUSSAIN
 Medical Engineer
 M/s. Brisk Services Co.

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|-------|-------|---|---------------|------|-------------------------|--------|--------------|------------------|-------------------------|
| 30 | Providing & laying Ceramic tiles Matt / Glazed 12"x24" (300mmx600mm) on floors & Walls (Dado) in any floor laid with dry bond over existing CC floor including jointing the tiles with joint filler, complete in all respect. | | | | | | | | | | | M/s. Brisk Services Co. |
| | Tiling Floor | 2 | 5 | 3.75 | | 37.5 | Sft. | | | | | |
| | Dado | 2 | 5 | | 7 | 70 | Sft. | | | | | |
| | Dado | 2 | 3.75 | | 7 | 52.5 | Sft. | | | | | |
| | | | | | | 160 | Sft. | M/s. Brisk Services Co. | 463.00 | 74,080.00 | APPROVED | |
| 31 | Providing, Preparing surface and Applying water proofing chemical 1st primary coat of 26 AC 10/55 chemical and then heavy rich coat with canvas cloth and in last two coats of same chemical etc complete in all respect, including 2" thick PCC 1:2.4 Flooring over Water Proofing | | | | | | | | | | | M/s. Brisk Services Co. |
| | Roof Area | 1 | 52.75 | 44.92 | | 2,369.53 | Sft. | M/s. Brisk Services Co. | 473.00 | 1,120,787.69 | APPROVED | |
| 32 | Providing and applying distemper in two coats over and including the cost of one priming coat of lime wash including sand papering, dusting, and filling the holes, cracks and inequalities, if any, on ceiling | | | | | | | | | | | M/s. Brisk Services Co. |
| | Cable net / UPS Room 15'-0"x10'-0" | 1 | 15 | 10 | | 150 | Sft. | | | | | |
| | Scanning Room 23'-0"x15'-0" | 1 | 23 | 15 | | 345 | Sft. | | | | | |
| | Change Room 15'-0"x8'-0" | 1 | 15 | 8 | | 120 | Sft. | | | | | |
| | Radiologist Room 15'-0"x8'-0" | 1 | 15 | 8 | | 120 | Sft. | | | | | |
| | Change 6'-1½"x5'-3" | 2 | 6.75 | 5.25 | | 64.26 | Sft. | | | | | |
| | Preparation Room 18'-9" x 10'-11" | 1 | 18.75 | 10.92 | | 204.73 | Sft. | | | | | |
| | Corridor 26'-0" x 10'-11" | 1 | 26 | 10.92 | | 283.92 | Sft. | | | | | |
| | Cable net / UPS Room 16'-0"x10'-0" | 1 | 16 | 10 | | 160 | Sft. | | | | | |

DR. GHULAM FATIMA
 Chief Consultant Pathologist
 G.H.K Central Lab
 Dr. Ruhi K.M Khan
 Civil Hospital Karachi
MANAGER
 SUPPLY CHAIN MANAGEMENT
 SMBB Institute of Trauma, Karachi

ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi
PROFESSOR
 Dr. Shahryar Chaudhry
 FRCSEd, FRCR, FRCR(S)
 Department of Surgery
 Dow Medical College & Civil Hospital
 Dow University of Health Sciences
 Karachi.

DEPUTY MANAGER
 Maintenance
 SMBB Institute of Trauma, Karachi
PROF. SADQA AFTAB
 Department Of Anesthesia & ICU
 SMBB Institute Of Trauma
 Dow University Of Health Sciences

MUHAMMAD FAHEEM
 Pharmacist
 SMBB Institute of Trauma
HAMMAD MUSSAIN
 Immomedical Engineer
 SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|--|-----|-------|------|----|---------------|------|-------------------------|-------|--------------|------------------|-------------------------|
| | CT Scanning Room 23'-0"x16'-0" | 1 | 23 | 16 | | 368 | Sft. | | | | | |
| | Console Room 16'-0"x8'-0" | 1 | 16 | 8 | | 128 | Sft. | | | | | |
| | Toilet 5'-0"x3'-9" | 2 | 5 | 3.75 | | 37.5 | Sft. | | | | | |
| | Radiology Store 10'-3"x8'-0" | 1 | 10.25 | 8 | | 82 | Sft. | | | | | |
| | | | | | | 2,063.43 | Sft. | M/s. Brisk Services Co. | 43.00 | 88,727.49 | APPROVED | |
| 33 | Painting on Door frame / Iron Work with enamel paint two coats over and including the cost of one priming coat complete | | | | | | | | | | | M/s. Brisk Services Co. |
| | For Door 5' Wide | 4 | 26 | 1.17 | | 121.68 | Sft. | | | | | |
| | For Door 3'-6" Wide | 7 | 23 | 1.17 | | 188.37 | Sft. | | | | | |
| | For Door 2'-6" Wide | 3 | 16.5 | 1.17 | | 57.92 | Sft. | | | | | |
| | | | | | | 367.97 | Sft. | M/s. Brisk Services Co. | 77.00 | 28,333.69 | APPROVED | |
| 34 | Providing and applying Plastic Emulsion paint two coats over and including the cost of one priming coat complete over plastered surface. | | | | | | | | | | | |
| | Cabinet / UPS Room 15'-0"x10'-0" | 2 | 15 | | 14 | 420 | Sft. | | | | | |
| | Cabinet / UPS Room 15'-0"x10'-0" | 2 | 10 | | 14 | 280 | Sft. | | | | | |
| | CT Scanning Room 23'-0"x15'-0" | 2 | 23 | | 14 | 644 | Sft. | | | | | |
| | CT Scanning Room 23'-0"x15'-0" | 2 | 15 | | 14 | 420 | Sft. | | | | | |
| | Console Room 15'-0"x8'-0" | 2 | 15 | | 14 | 420 | Sft. | | | | | |
| | Console Room 15'-0"x8'-0" | 2 | 8 | | 14 | 224 | Sft. | | | | | |
| | Radiologist Room 15'-0"x8'-0" | 2 | 15 | | 14 | 420 | Sft. | | | | | |
| | Radiologist Room 15'-0"x8'-0" | 2 | 8 | | 14 | 224 | Sft. | | | | | |
| | Change 6'-1½"x5'-3" | 4 | 6.12 | | 14 | 342.72 | Sft. | | | | | |
| | Change 6'-1½"x5'-3" | 4 | 5.8 | | 14 | 294 | Sft. | | | | | |
| | Preparation Room 18'-9" x 10'-11" | 2 | 18.75 | | 14 | 525 | Sft. | | | | | |
| | Preparation Room 18'-9" x 10'-11" | 2 | 10.92 | | 14 | 305.76 | Sft. | | | | | |
| | Corridor 26'-0" x 10'-11" | 2 | 14 | | 14 | 728 | Sft. | | | | | |

DR. GHULAM FATIMA
 Chief Consultant Pathologist
 C.H.K Central Lab
 Dr. Ruhi K.M Bhatti
 Civil Hospital Karachi

MANAGER
 SUPPLY CHAIN MANAGEMENT
 SMBB Institute of Trauma, Karachi

ASIF AHMED
 Assistant Manager
 Civil & Planning
 SMBB Institute of Trauma, Karachi

Professor Shahriyar Ghazanfar
 MRCS Ed, FCPS
 Department of Surgery
 Dow Medical College & Civil Hospital
 Dow University of Health Sciences
 Karachi

DEPUTY MANAGER
 Maintenance
 SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
 Department Of Anesthesia & ICU
 SMBB Institute Of Trauma
 Dow University Of Health Sciences

MUHAMMAD FAHEEM
 Pharmacist
 SMBB Institute of Trauma

HAMMAD HUSSAIN
 Unomedical Engineer
 SMBB Institute of Trauma

M/s. Brisk Services Co.

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-02)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY
RESPONSE CENTER, LARKANA**

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|-------|---|------|---------------|------|-------------------------|-------|--------------|---------------------|-------------------------|
| | Corridor 26'-0" x 10'-11" | 2 | 10.92 | | 14 | 305.76 | Sft. | | | | | |
| | Cabinet / UPS Room 16'-0"x10'-0" | 2 | 16 | | 14 | 448 | Sft. | | | | | |
| | Cabinet / UPS Room 16'-0"x10'-0" | 2 | 10 | | 14 | 280 | Sft. | | | | | |
| | CT Scanning Room 23'-0"x16'-0" | 2 | 23 | | 14 | 644 | Sft. | | | | | |
| | CT Scanning Room 23'-0"x16'-0" | 2 | 16 | | 14 | 448 | Sft. | | | | | |
| | Console Room 16'-0"x8'-0" | 2 | 16 | | 14 | 448 | Sft. | | | | | |
| | Console Room 16'-0"x8'-0" | 2 | 8 | | 14 | 224 | Sft. | | | | | |
| | Toilet 5'-0"x3'-9" | 4 | 5 | | 14 | 280 | Sft. | | | | | |
| | Toilet 5'-0"x3'-9" | 4 | 3.75 | | 14 | 210 | Sft. | | | | | |
| | Radiology Store 10'-3"x8'-0" | 2 | 10.25 | | 14 | 287 | Sft. | | | | | |
| | Radiology Store 10'-3"x8'-0" | 2 | 8 | | 14 | 224 | Sft. | | | | | |
| | | | | | | 9,046.24 | Sft. | M/s. Brisk Services Co. | 68.00 | 615,144.32 | APPROVED | |
| 35 | Providing and applying three coats with weather shield paint of approved shade on plaster surface (External) and including the cost of cleaning the surface, sand papering etc. | | | | | | | | | | | M/s. Brisk Services Co. |
| | External Wall Surface | 2 | 52.75 | | 16.5 | 1,740.75 | Sft. | | | | | |
| | External Wall Surface | 2 | 44.92 | | 16.5 | 1,482.36 | Sft. | | | | | |
| | | | | | | 3,223.11 | Sft. | M/s. Brisk Services Co. | 86.00 | 277,187.46 | APPROVED | |
| | Providing and fixing Gypsum false ceiling size 2' x 3/4" Tiles i.e cost of alluminum T & angle, hanger lips jointing clip and G.I. wire etc. complete. | | | | | | | | | | | |
| | Cabinet / UPS Room 15'-0"x10'-0" | 1 | | | | 150 | Sft. | | | | | |
| | CT Scanning Room 23'-0"x15'-0" | 1 | | | | 345 | Sft. | | | | | |
| | Console Room 15'-0"x8'-0" | | | | | | | | | | | |

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K. M. Khan
Civil Hospital Karachi
MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

AAH ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi
Professor Shahidullah Khan
Department of Health Sciences
Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi
Prof. Sadqa Aftab
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma
MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-02)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY
RESPONSE CENTER, LARKANA**

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|--|-----|-------|-------|---|---------------|------|-------------------------|----------|--------------|---------------------|----------------------------|
| | Radiologist Room 15'-0"x8'-0" | 1 | 15 | 8 | | 120 | Sft. | | | | | M/s. Brisk Services Co. |
| | Change 6'-1½"x5'-3" | 2 | 6.12 | 5.25 | | 64.26 | Sft. | | | | | |
| | Preparation Room 18'-9" x 10'-11" | 1 | 18.75 | 10.92 | | 204.75 | Sft. | | | | | |
| | Corridor 26'-0" x 10'-11" | 1 | 26 | 10.92 | | 283.92 | Sft. | | | | | |
| | Cabinet / UPS Room 16'-0"x10'-0" | 1 | 16 | 10 | | 160 | Sft. | | | | | |
| | CT Scanning Room 23'-0"x16'-0" | 1 | 23 | 16 | | 368 | Sft. | | | | | |
| | Console Room 16'-0"x8'-0" | 1 | 16 | 8 | | 128 | Sft. | | | | | |
| | Toilet 5'-0"x3'-9" | 2 | 5 | 3.75 | | 37.5 | Sft. | | | | | |
| | Radiology Store 10'-3"x8'-0" | 1 | 10.25 | 8 | | 82 | Sft. | | | | | |
| | | | | | | 2,063.43 | Sft. | M/s. Brisk Services Co. | 257.00 | 530,301.51 | APPROVED | |
| 37 | Providing and fixing Metal (Dampa) false ceiling size (2' x 2' x 3/4") Tiles i.e cost of alluminum T & angle, hanger lips jointing clip and G.I. wire etc. complete. | | | | | | | | | | | M/s. Brisk Services Co. |
| | Toilet 5'-0"x3'-9" | 2 | 5 | 3.75 | | 37.5 | Sft. | M/s. Brisk Services Co. | 514.00 | 19,275.00 | APPROVED | |
| | ELECTRICAL WORKS | | | | | | | | | | | |
| 38 | Wiring from switch board to first light point 2x1.5 sq.mm + ECC 1x1.5 sqmm as direction by site Engineer | 65 | | | | 65 | Nos | M/s. Brisk Services Co. | 5,825.00 | 378,625.00 | APPROVED | M/s. Brisk Services Co. |
| 39 | Wiring from light point to light point with 2x1.5 sq.mm + ECC 1x1.5 sqmm as direction by site Engineer | 65 | | | | 65 | Nos | M/s. Brisk Services Co. | 4,797.00 | 311,805.00 | APPROVED | M/s. Brisk Services Co. |

DR. GHULAM FATEMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K. M. Trau
Civil Hospital Karachi
MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

Professor Shahryar Ghazanfar
MRCS(Ed), ECPS
Department of Surgery
Dow Medical College & Civil Hospital
University of Health Sciences

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MUHAMMAD FARHAN
Pharmacist
SMBB Institute of Trauma

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|---|---|---|---------------|------|-------------------------|------------|--------------|------------------|-------------------------|
| 40 | Wiring of 13A switch socket for circuit with 2x4 sq.mm + ECC 1x4 sq.mm in 25mm dia PVC conduit from DB to first socket point with all required installation accessories, complete in all respect as shown on drawings. | 15 | | | | 15 | Nos. | M/s. Brisk Services Co. | 17,132.00 | 256,980.00 | APPROVED | M/s. Brisk Services Co. |
| 41 | Wiring of 13A switch socket for circuit with 2x4 sq.mm + ECC 1x4 sq.mm in 25mm dia PVC conduit from Socket to socket point with all required installation accessories, complete in all respect as shown on drawings. | 12 | | | | 12 | Nos. | M/s. Brisk Services Co. | 13,706.00 | 164,472.00 | APPROVED | M/s. Brisk Services Co. |
| 42 | Wiring of 15A switch socket for Raw circuit with 2x4 sq.mm + ECC 1x4 sq.mm in 25mm dia PVC conduit from DB to first outlet point with all required installation accessories, complete in all respect as shown on drawings. | 15 | | | | 15 | Nos. | M/s. Brisk Services Co. | 17,132.00 | 256,980.00 | APPROVED | M/s. Brisk Services Co. |
| 43 | Wiring of 15A switch socket for Raw circuit with 2x4 sq.mm + ECC 1x4 sq.mm in 25mm dia PVC conduit from Outlet to outlet point with all required installation accessories, complete in all respect as shown on drawings. | 12 | | | | 12 | Nos. | M/s. Brisk Services Co. | 13,706.00 | 164,472.00 | APPROVED | M/s. Brisk Services Co. |
| 44 | Providing and fixing Distribution board as per drawing and as per site requirement | 4 | | | | 4 | Nos. | M/s. Brisk Services Co. | 428,306.00 | 1,713,224.00 | APPROVED | M/s. Brisk Services Co. |
| 45 | Providing and fixing concealed / surface light 12"x48" or 24"x24" LED panel light | 80 | | | | 80 | Nos. | M/s. Brisk Services Co. | 16,275.00 | 1,302,080.00 | APPROVED | M/s. Brisk Services Co. |

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.B.K Central Lab
Dr. Ruth K.M Pk
Civil Hospital Karachi

MANAGER
SMBB Institute of Trauma, Karachi

AMASIE AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anaesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

PHARMACIST
SMBB Institute of Trauma

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-02)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY
RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|-----|---|---|---------------|------|-------------------------|-----------|--------------|---------------------|-------------------------|
| 46 | Providing and fixing Ceiling LED light 18 watts 8" dia | 50 | | | | 50 | Nos. | M/s. Brisk Services Co. | 4,283.00 | 214,150.00 | APPROVED | M/s. Brisk Services Co. |
| 47 | Supply and installation of following 5/15 Amps, one-way gang type switches / socket outlets including back boxes, recessed on wall or column as per design drawings. | | | | | | | | | | | |
| | 10A, 220V One Gang Switch Unit | 12 | | | | 12 | Nos. | M/s. Brisk Services Co. | 2,399.00 | 28,788.00 | APPROVED | M/s. Brisk Services Co. |
| | 10A, 220V Two Gang Switch Unit | 12 | | | | 12 | Nos. | M/s. Brisk Services Co. | 2,570.00 | 30,840.00 | APPROVED | |
| | 10A, 220V Three Gang Switch Unit | 16 | | | | 16 | Nos. | M/s. Brisk Services Co. | 2,741.00 | 43,856.00 | APPROVED | |
| | 10A, 220V Four Gang Switch Unit | 25 | | | | 25 | Nos. | M/s. Brisk Services Co. | 3,084.00 | 77,100.00 | APPROVED | |
| | 10A, 220V Five Gang Switch Unit | 25 | | | | 25 | Nos. | M/s. Brisk Services Co. | 3,084.00 | 77,100.00 | APPROVED | |
| | One Gang Dimmer | 4 | | | | 4 | Nos. | M/s. Brisk Services Co. | 2,056.00 | 8,224.00 | APPROVED | |
| | 13A Switch socket | 27 | | | | 27 | Nos. | M/s. Brisk Services Co. | 2,056.00 | 55,512.00 | APPROVED | |
| | 15A Switch socket | 27 | | | | 27 | Nos. | M/s. Brisk Services Co. | 2,399.00 | 64,773.00 | APPROVED | |
| | Multi Power Plug | 10 | | | | 10 | Nos. | M/s. Brisk Services Co. | 2,399.00 | 23,990.00 | APPROVED | |
| 48 | Supply, Laying, Installation, Testing and Commissioning of following size of CU/PVC Cables for main/ Sub main Distribution Panels in already installed PVC conduit / cable tray including all accessories, complete in all respect as shown in drawing. | | | | | | | | | | | |
| | 4C-120 sqmm CU/PVC + ECC 6 sqmm | 1 | 50 | | | 50 | RM | M/s. Brisk Services Co. | 9,937.00 | 496,850.00 | APPROVED | M/s. Brisk Services Co. |
| | 4C-120 sqmm CU/PVC + ECC 10 sqmm | 1 | 50 | | | 50 | RM | M/s. Brisk Services Co. | 11,993.00 | 599,650.00 | APPROVED | |
| | 4C-120 sqmm CU/PVC + ECC 16 sqmm | 1 | 100 | | | 100 | RM | M/s. Brisk Services Co. | 13,363.00 | 1,336,300.00 | APPROVED | |
| | 4C-120 sqmm CU/PVC + ECC 70 sqmm | 1 | 50 | | | 50 | RM | M/s. Brisk Services Co. | 59,963.00 | 2,998,150.00 | APPROVED | |

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K. Central Lab
Dr. Ruth K.M. Bhau
Civil Hospital Karachi

AMIR AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|---------------------|---|-----|-----|---|---|---------------|------|-------------------------|--------------|--------------|------------------|-------------------------|
| 49 | Providing and fixing Split Air-Conditioner wall mounted of 1.50Tr including its Outer Bracket and installation complete. | 5 | | | | 5 | Nos. | M/s. Brisk Services Co. | 256,984.00 | 1,284,920.00 | APPROVED | M/s. Brisk Services Co. |
| 50 | Providing and fixing Split Air-Conditioner Floor Standing of 4.0Tr including its Outer Bracket and installation complete. | 4 | | | | 4 | Nos. | M/s. Brisk Services Co. | 1,027,934.00 | 4,111,736.00 | APPROVED | M/s. Brisk Services Co. |
| 51 | Providing and fixing additional Copper Piping of 1/2" & 1/4", with Areoflex and Control wire | 1 | 50 | | | 50 | Rft. | M/s. Brisk Services Co. | 1,285.00 | 64,250.00 | APPROVED | M/s. Brisk Services Co. |
| 52 | Providing and fixing additional Copper Piping of 3/4" & 3/8", with Areoflex and Control wire | 1 | 50 | | | 50 | Rft. | M/s. Brisk Services Co. | 2,056.00 | 102,800.00 | APPROVED | M/s. Brisk Services Co. |
| 53 | Providing and fixing PVC Drain Pipe 3/4" Dia | 1 | 100 | | | 100 | Rft. | M/s. Brisk Services Co. | 548.00 | 54,800.00 | APPROVED | M/s. Brisk Services Co. |
| DATA / VOICE | | | | | | | | | | | | |
| 54 | CAT-6 cable for Voice and Data communication from each workstation to Com Rack in 3 media PVC conduit. Complete in all respect. Note: Contractor Should verify the Length before commencement of Work. | 1 | 610 | | | 610 | RM | M/s. Brisk Services Co. | 857.00 | 522,770.00 | APPROVED | M/s. Brisk Services Co. |
| 55 | Duplex Face plate Cat-6 RJ-45 I/O for Data and Voice complete with shuttered click-ins, labels and all accessories including back box, recessed on wall or column as per design drawings. | 40 | | | | 40 | Nos | M/s. Brisk Services Co. | 3,084.00 | 123,360.00 | APPROVED | M/s. Brisk Services Co. |

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

DR. GHULAM AFTAB
Chief Consultant Pathologist
C.H.K. Central Lab
DR. RUTH K. M. PAK
Civil Hospital Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

Professor Shahid Ghazani
MRCP, FRCPS
Department of Surgery
Medical College & Civil Hospital
Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

DR. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MUHAMMAD LATIF
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT(LAR-02)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY
RESPONSE CENTER, LARKANA**

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|-----|---|---|---------------|------|-------------------------|------------|--------------|---------------------|-------------------------|
| 56 | For Data & Voice Rack 24U height, 24" width and 24" depth, suitable for installation of standard patch panels and etc. Complete wall mounted, vertical cable managers. Rack shall be equipped with power distribution units (PDUs) with at least 5 imported power sockets etc. Complete in all respects. Com-Rack should be energize with UPS Power Supply. | 2 | | | | 2 | Nos. | M/s. Brisk Services Co. | 20,559.00 | 41,118.00 | APPROVED | M/s. Brisk Services Co. |
| 57 | Cisco Catalyst 2960-X 24 Gigabit PoE 370W, 4 x 1G SFP, LAN Base for Data (Installed at com rack) | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 94,227.00 | 188,454.00 | APPROVED | M/s. Brisk Services Co. |
| 58 | 1 kVA UPS single IN and Single Out (No Interruption 10mints backup) | 1 | | | | 1 | No. | M/s. Brisk Services Co. | 25,698.00 | 25,698.00 | APPROVED | M/s. Brisk Services Co. |
| 59 | Programming, testing and commissioning of the complete system as per the Client requirement. | 1 | | | | 1 | job | M/s. Brisk Services Co. | 102,973.00 | 102,973.00 | APPROVED | M/s. Brisk Services Co. |
| | CCTV SYSTEM | | | | | | | | | | | |
| 60 | CAT-6 cable for CCTV in PVC conduit. Complete in all respects. | 1 | 610 | | | 610 | RM | M/s. Brisk Services Co. | 857.00 | 522,770.00 | APPROVED | M/s. Brisk Services Co. |

RAMMAD HUSSAIN
 Biomedical Engineer
 SMBB Institute of Trauma

MANAGER
 SUPPLY CHAIN MANAGEMENT
 SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
 Chief Consultant Pathologist
 C.M.K. Central Lab
 Civil Hospital Karachi

ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi
 Professor Shahriyar Ghazani
 AKCS EOP & PS
 Department of Surgery
 Dow Medical College Civil Hospital
 Dow University of Health Sciences
 Karachi

DEPUTY MANAGER
 Maintenance
 SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
 Department of Anesthesia & ICU
 SMBB Institute of Trauma
 Dow University of Health Sciences

MUHAMMAD FAHEEM
 Pharmacist
 SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(I.AR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|--|-----|---|---|---|---------------|------|-------------------------|------------|--------------|------------------|-------------------------|
| 61 | Wall bracket box Camera, PoE I.P, 2MP-IR-Camera with live and recording quality of minimum 15 fps, Varifocal Lens 3.3-12mm, DC12V along with all mounting accessories complete in all respects. | 10 | | | | 10 | No. | M/s. Brisk Services Co. | 21,415.00 | 214,150.00 | APPROVED | M/s. Brisk Services Co. |
| 62 | Up to 12 channel IP cameras can be connected; Supports decoding H.265+/H.265/H.264+/H.264 video formats; Up to 12 MP high-definition live view, storage and playback; Up to 256 Mbps high incoming bandwidth ensures IP cameras can be connected; 4 SATA interfaces for four 3.5-inch HDDs Up to 1 TB capacity for each HDD 2 HDMI and 1 VGA interfaces; HDMI interfaces support independent video output; HDDs for continuous video recording; Compatible with third-party network cameras; 2, RJ-45 10/100/1000 Mbps self-adaptive Ethernet interface 4K (3840 × 2160)/60Hz, 4K (2160)/30Hz, 2K (2560 × 1440)/60Hz, 1080/60Hz, 1600 × 1200/60Hz, 1024/60Hz, 1280 × 800/60Hz, 768/60Hz 4K resolution, 100Mbps, 100Mbps, 100Mbps, 100Mbps | 1 | | | | 1 | No. | M/s. Brisk Services Co. | 231,285.00 | 231,285.00 | APPROVED | M/s. Brisk Services Co. |

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

DR. GHULAM AFTAB
Chief Consultant Radiologist
C.H.K Central Lab
Dr. Raza K.M Pk
Civil Hospital Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
Department Of Trauma
SMBB Institute of Trauma
Dow University Of Health Sciences
Karachi.

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|--|-----|---|---|---|---------------|------|-------------------------|------------|--------------|------------------|-------------------------|
| 63 | 24" LED Color Monitors to be installed with all connecting cords and mounting stands. | 1 | | | | 1 | No. | M/s. Brisk Services Co. | 42,831.00 | 42,831.00 | APPROVED | M/s. Brisk Services Co. |
| 64 | Programming, testing and commissioning of the complete system as per the Client requirement. | 1 | | | | 1 | job | M/s. Brisk Services Co. | 51,397.00 | 51,397.00 | APPROVED | M/s. Brisk Services Co. |
| | FIRE ALARM | | | | | | | | | | | |
| 65 | 02 Loops extendable to 4 loops Networkable Addressable Master FACP with Latest processor technology, handle to support 4 Nos Slave FACP in different building and communicate with them and generate SMS alart to 5 persons along with all required accessories as per EN-54 approval, including Power supply and 8 hour battery back up with charger. | 1 | | | | 1 | No. | M/s. Brisk Services Co. | 685,289.00 | 685,289.00 | APPROVED | M/s. Brisk Services Co. |
| 66 | Addressable optical smoke Detector with The ideal optical smoke detection for detecting visible smoke particles from smouldering fires, light smoke, burning plastic or liquids with smoke generation. | 16 | | | | 16 | No. | M/s. Brisk Services Co. | 11,136.00 | 178,176.00 | APPROVED | M/s. Brisk Services Co. |
| 67 | Addressable Heat Detector with and with Rate-of-rise heat detection, applicable for stable temperature conditions, where open fires and fast developing fires must be expected. | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 11,136.00 | 22,272.00 | APPROVED | M/s. Brisk Services Co. |

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

MANAGER
SUPPLY CHAIN MANAGEMENT
SMRR Institute of Trauma, Karachi

DR. GHULAM MUSTAFA
Chief Consultant Pathologist
G.H.K Central Hospital
Civil Hospital Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MUHAMMAD FATEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|-----|---|---|---------------|------|-------------------------|-----------|--------------|------------------|-------------------------|
| 68 | Addressable Sounder, Completely bus supplied addressable alarm devices with High sound pressure level of up to 97 dB(A) Cost-saving integration into the Activation of up to 64 alarm devices per loop- Multilingual voice alarm function in 5 languages must have 20 different international signal tones incl. DIN-tone available Full compliance with EN 54-3 & EN 54-23 Synchronized activation within loop and panel Simple and Built-in isolator in each alarm device | 1 | | | | 1 | No. | M/s. Brisk Services Co. | 15,419.00 | 15,419.00 | APPROVED | M/s. Brisk Services Co. |
| 69 | Addressable Break Glass Type Manual Call Point, Meets EN 54-11 requirements Complete detectors or electronic modules selectable depending on area of usage Space-saving flat design must have Test function, reset and opening of the case easy with the supplied key | 1 | | | | 1 | No. | M/s. Brisk Services Co. | 12,849.00 | 12,849.00 | APPROVED | M/s. Brisk Services Co. |
| 70 | 2C-1.5 Sq.mm Fire Retardant shielded cable with fire rating of 30min sustain. (Internal looping) Before Commencement of Work Contractor to be verify the cable length. | 1 | 305 | | | 305 | RM | M/s. Brisk Services Co. | 1,420.00 | 433,100.00 | APPROVED | M/s. Brisk Services Co. |
| 71 | 2C-1.5 Sq.mm Fire Retardant shielded cable with fire rating of 30min sustain. 2 loops Before Commencement of Work Contractor to be verify the cable length. | 1 | 305 | | | 305 | RM | M/s. Brisk Services Co. | 1,420.00 | 433,100.00 | APPROVED | M/s. Brisk Services Co. |

HAMMAD HUSSAIN
 Sr. Medical Engineer
 SMBB Institute of Trauma

MANAGER
 SUPPLY CHAIN MANAGEMENT
 SMBB Institute of Trauma, Karachi

DR. GULAM FATIMA
 Chief Consultant Pathologist
 C.H.K Central Lab
 Civil Hospital Karachi

AAJEE AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
 Maintenance
 SMBB Institute of Trauma, Karachi

Prof. Dr. Shahriyar Ghazantash
 MRCES Ed. FCPS
 Department of Surgery
 Dow Medical College & Civil Hospital
 Dow University of Health Sciences
 Karachi

PROF. SADQA AFTAB
 Department Of Anesthesia & ICU
 SMBB Institute Of Trauma
 Dow University Of Health Sciences

MUHAMMAD FAHEEM
 Pharmacist
 SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|--|-----|---|---|---|---------------|------|-------------------------|-----------|--------------|------------------|-------------------------|
| 72 | Programming, testing and commissioning of the complete system as per the Client requirement. | 1 | | | | 1 | job | M/s. Brisk Services Co. | 85,661.00 | 85,661.00 | APPROVED | M/s. Brisk Services Co. |
| | | | | | | | | | | | | |
| | Providing and fixing of DCP fire extinguisher 9 kg | 4 | | | | 4 | No. | M/s. Brisk Services Co. | 7,710.00 | 30,840.00 | APPROVED | M/s. Brisk Services Co. |
| | Providing and fixing of CO2 fire extinguisher 7 kg | 4 | | | | 4 | No. | M/s. Brisk Services Co. | 17,989.00 | 71,956.00 | APPROVED | M/s. Brisk Services Co. |
| | | | | | | | | | | | | |
| | PLUMBING WORKS | | | | | | | | | | | |
| | SANITARY FITTINGS | | | | | | | | | | | |
| | CP Toilet paper roll holder Master/ Porta or approved equal complete with accessories. | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 6,510.00 | 13,020.00 | APPROVED | M/s. Brisk Services Co. |
| | Providing and fixing European type white glazed earthen ware wash down W.C. pan complete with & including the cost of white / black plastic seat (Best quality) and lid with C.P. brass hinges best quality and buffers 3 gallons white glazed earthen ware low level flushing cistem with siphon fitting 1½ " dia white porcelain enameled flush bend dia and making requisite number of holes in walls , plinth & floor for pipe connection & making good in cement concrete 1:2:4 | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 38,513.00 | 77,026.00 | APPROVED | M/s. Brisk Services Co. |
| | Supplying & fixing double door shower with double door lock and fitting etc. complete | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 9,594.00 | 19,188.00 | APPROVED | M/s. Brisk Services Co. |

HAJIMAD HUSSAIN
 Senior Medical Engineer
 SMBB Institute of Trauma

DR. GHULAM FATIMA
 Chief Consultant Pathologist
 C.H.K Central Lab
 Dr. Ruqaiya M. Farid
 Civil Hospital Karachi

MANAGER
 SUPPLY CHAIN MANAGEMENT
 SMBB Institute of Trauma Karachi

ASIF AHMED
 Assistant Manager
 Civil & Plumbing
 SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
 Maintenance
 SMBB Institute of Trauma, Karachi

Professor Shaukiyar Ghazanfar
 MRCS(Ed), FCPS
 Department of Surgery
 Dow Medical College & Civil Hospital
 University of Health Sciences
 Karachi

PROF. SADQA AFTAB
 Department Of Anesthesia & ICU
 SMBB Institute Of Trauma
 Dow University Of Health Sciences

MUHAMMAD SAHEM
 Pharmacist
 SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|---|---|---|---------------|------|-------------------------|-----------|--------------|------------------|-------------------------|
| | Wash basins, single center hole, suitable for counter top fittings for below, Porta Model No. HD-16 or approved equal | 2 | | | | 2 | Nos. | M/s. Brisk Services Co. | 38,548.00 | 77,096.00 | APPROVED | M/s. Brisk Services Co. |
| | Providing & Fixing of Basin Mixer Zelver (Imported) or approved equal | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 44,715.00 | 89,430.00 | APPROVED | M/s. Brisk Services Co. |
| | CP Tee valves for wash basins / EWC / AWC / , CP connections with nutes, fittings and complete with all accessories, Zelver (Imported) or approved equal. | 4 | | | | 4 | No. | M/s. Brisk Services Co. | 4,283.00 | 17,132.00 | APPROVED | M/s. Brisk Services Co. |
| | Providing & Fixing of Double Bib Cock Zelver (Imported) or approved equal | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 14,905.00 | 29,810.00 | APPROVED | M/s. Brisk Services Co. |
| | Liquid Soap Dispenser Zelver | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 11,136.00 | 22,272.00 | APPROVED | M/s. Brisk Services Co. |
| | Soap Dish Zelver | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 8,703.00 | 17,406.00 | APPROVED | M/s. Brisk Services Co. |
| | Mirror | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 9,937.00 | 19,874.00 | APPROVED | M/s. Brisk Services Co. |
| | WATER DISTRIBUTION SYSTEM | | | | | | | | | | | |
| | PPR PN 20 piping for cold water system, with fittings, specialties, including all cutting, fitting, fixing and cleaning, wall and slab sleeves, CP clamps, hangers and supports, making connection with fixtures, valves and specialties, chiseling, making wall an floor openings and making good, pressure testing at a pressure of 250 psig, painting of exposed piping in occupied areas with primer and coats of approved paint in approved color complete in all respect. | | | | | | | | | | | |
| | 1/2" (outer dia 25 mm) | | | | | | | M/s. Brisk Services Co. | 737.00 | 36,850.00 | APPROVED | M/s. Brisk Services Co. |

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

MANAGER
SCOPE CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth R. M Pfau
Civil Hospital Karachi

Professor Shahriyar Ghazanfar
MRCS Ed, FCPS
Department of Surgery
Medical College & Civil Hospital
Dow University of Health Sciences
Karachi

PROF. SADQA AFTAB
Department of Anesthesia & ICU
SMBB Institute of Trauma
Dow University of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-02)/2022-23

DATE & TIME OF OPENING OF
PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

**CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY
RESPONSE CENTER, LARKANA**

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|--|-----|----|---|---|---------------|------|-------------------------|----------|--------------|---------------------|-------------------------|
| | 3/4" (outer dia 32 mm) | 1 | 20 | | | 20 | Rft. | M/s. Brisk Services Co. | 959.00 | 19,180.00 | APPROVED | M/s. Brisk Services Co. |
| | 1" (outer dia 40 mm) | 1 | 20 | | | 20 | Rft. | M/s. Brisk Services Co. | 1,302.00 | 26,040.00 | APPROVED | M/s. Brisk Services Co. |
| | 1 1/2" (outer dia 63 mm) | 1 | 20 | | | 20 | Rft. | M/s. Brisk Services Co. | 2,758.00 | 55,160.00 | APPROVED | M/s. Brisk Services Co. |
| | 2" (outer dia 75 mm) | 1 | 20 | | | 20 | Rft. | M/s. Brisk Services Co. | 3,426.00 | 68,520.00 | APPROVED | M/s. Brisk Services Co. |
| | P/F GI Pipe 3" Dia i/c All Specials & Fittings in Floor & Walls i/c cost of Bitumen Tape Wrapping, excavation if required and Bracing Clips etc. complete. | | | | | | | | | | | |
| | Gate Valve 25mm Dia | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 2,570.00 | 5,140.00 | APPROVED | M/s. Brisk Services Co. |
| | Gate Valve 40mm Dia | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 3,084.00 | 6,168.00 | APPROVED | M/s. Brisk Services Co. |
| | Gate Valve 63mm Dia | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 5,996.00 | 11,992.00 | APPROVED | M/s. Brisk Services Co. |
| | SOIL, WASTE AND VENT SYSTEM | | | | | | | | | | | |
| | UPVC Class D piping including all fittings, sockets, hangers and specials for soil and waste stacks and horizontal runs buried in ground or above false ceiling, in shafts exposed or concealed in floors and walls and connecting to manholes, including cutting, fitting, chiseling, making good, fixing and cleaning, wall and slab openings complete in all respect. | | | | | | | | | | | |
| | 6" dia | 10 | | | | 10 | Rft. | M/s. Brisk Services Co. | 908.00 | 9,080.00 | APPROVED | M/s. Brisk Services Co. |
| | | 10 | | | | 10 | Rft. | M/s. Brisk Services Co. | 1,456.00 | 14,560.00 | APPROVED | M/s. Brisk Services Co. |
| | | 10 | | | | 10 | Rft. | M/s. Brisk Services Co. | 2,124.00 | 21,240.00 | APPROVED | M/s. Brisk Services Co. |
| | 6" dia | 100 | | | | 100 | Rft. | M/s. Brisk Services Co. | 3,084.00 | 308,400.00 | APPROVED | M/s. Brisk Services Co. |

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: **CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA**

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|-----|---|---|---------------|------|-------------------------|-----------|--------------|------------------|-------------------------|
| | UPVC Class D piping including all fittings, sockets, hangers and specials for vent stacks and horizontal runs buried in ground or above false ceiling, in shafts exposed or concealed in floors and walls and connecting to manholes, including cutting, fitting, chiseling, making good, fixing and cleaning, wall and slab openings complete in all respect. | | | | | | | | | | | |
| | 3" dia | 1 | 20 | | | 20 | Rft. | M/s. Brisk Services Co. | 1,508.00 | 30,160.00 | APPROVED | M/s. Brisk Services Co. |
| | 4" dia | 1 | 20 | | | 20 | Rft. | M/s. Brisk Services Co. | 2,056.00 | 41,120.00 | APPROVED | M/s. Brisk Services Co. |
| | Vent cowl complete in all respect | | | | | | | | | | | |
| | 3" dia | 1 | | | | 1 | No. | M/s. Brisk Services Co. | 2,484.00 | 2,484.00 | APPROVED | M/s. Brisk Services Co. |
| | 4" dia | 1 | | | | 1 | No. | M/s. Brisk Services Co. | 3,735.00 | 3,735.00 | APPROVED | M/s. Brisk Services Co. |
| | RCC piping including all fittings and specials for external soil and waste piping buried in the ground and connections to manhole including cutting, fitting, chiseling jointing, testing of individual pipes and specials over a test bed prior to laying, progressive testing in segments after laying and final testing of completed system as specified test pressure in all respect. | | | | | | | | | | | |
| | 10" dia | 1 | 150 | | | 150 | Rft. | M/s. Brisk Services Co. | 6,219.00 | 932,850.00 | APPROVED | M/s. Brisk Services Co. |
| | For drainage complete in all respect | | | | | | | | | | | |
| | 10" dia | | | | | 1 | No. | M/s. Brisk Services Co. | 11,016.00 | 11,016.00 | APPROVED | M/s. Brisk Services Co. |
| | Cast outs, polished bronze top with bronze grating and trap including jointing and testing complete in all respect. | | | | | | | | | | | |

Dr. N. HUSSAIN
Dr. GHULAM FATIMA
Dr. CH. K. Gani
Dr. Ruth K. M. Pteu
MANAGER
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

Professor Shahid Ghazanfar
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

PROF. SADQA KHAN
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL COMPARATIVE STATEMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

| S# | Description of Items | No. | L | B | H | Tentative Qty | Unit | Company Name | Rate | Total Amount | End User Remarks | Successful Bidder |
|----|---|-----|---|---|---|---------------|------|-------------------------|--------------|--------------|------------------|-------------------------|
| | 3" dia | 1 | | | | 1 | No. | M/s. Brisk Services Co. | 6,510.00 | 6,510.00 | APPROVED | M/s. Brisk Services Co. |
| | 4" dia | 1 | | | | 1 | No. | M/s. Brisk Services Co. | 7,881.00 | 7,881.00 | APPROVED | M/s. Brisk Services Co. |
| | Waste Pipe with Jali complete with accessories. | 2 | | | | 2 | Nos. | M/s. Brisk Services Co. | 2,056.00 | 4,112.00 | APPROVED | M/s. Brisk Services Co. |
| | Gully trap complete with accessories. | 1 | | | | 1 | No. | M/s. Brisk Services Co. | 28,782.00 | 28,782.00 | APPROVED | M/s. Brisk Services Co. |
| | Overhead tank filling pump 2 HP | 1 | | | | 1 | No. | M/s. Brisk Services Co. | 1,130,728.00 | 1,130,728.00 | APPROVED | M/s. Brisk Services Co. |
| | Manholes complete in all respect | 2 | | | | 2 | No. | M/s. Brisk Services Co. | 96,369.00 | 192,738.00 | APPROVED | M/s. Brisk Services Co. |
| | Making Connection of Sewer Line to Main Line i/c Excavation, Cutting of CC / RCC structures by Jack Hammer Etc. in alignment of trench also cutting existing Main Line Manhole and making good also including Pipe and Back filling & compacting etc. i/c Relocating of existing services lines complete. | 1 | | | | 1 | Job | M/s. Brisk Services Co. | 34,264.00 | 34,264.00 | APPROVED | M/s. Brisk Services Co. |

DEPUTY MANAGER

Maintenance

SMBB Institute of Trauma, Karachi

MR. SYED TAYYAB AHMED ALI
 Expert
 Deputy Manager - Maintenance,
 SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
 Chief Pathologist
 C.H.K Central Lab
 Dr. Ruth K.M Prau
 Civil Hospital Karachi

MR. BHADAN MOREES
 Member - PC
 Manager Supply Chain Management
 SMBB Institute of Trauma, Karachi

SUPPLY CHAIN MANAGEMENT
 SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
 Department Of Anesthesia & ICU
 SMBB Institute Of Trauma
 Dow University Of Health Sciences

PROF. DR. SADQA AFTAB
 Chairperson - PC
 HOD ICU & Anesthesiology Department,
 SMBB Institute of Trauma, Karachi

Professor Shahriyar Ghazanfar
 MRCS Ed, FCPS
 Department of Surgery
 Dow Medical College Civil Hospital
 Dow University of Health Sciences
PROF. DR. SHAHRIYAR GHAZANFAR
 Member - PC
 Professor of Surgery,
 Dow University Health of Sciences, Karachi

MR. HAMMAD HUSSAIN
 Member - PC
 Bio-Medical Engineer
 SMBB Institute of Trauma, Karachi

MR. MUHAMMAD IBRAHIM MEMON
 Member - PC
 Deputy Secretary (PM&I),
 Health Department, Govt. of Sindh

MR. MUHAMMAD FAHEEM
 Member - PC
 Pharmacist
 SMBB Institute of Trauma, Karachi

MUHAMMAD FAHEEM
 Pharmacist
 SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

PROPOSED CONSTRUCTION SCHEDULE

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-02)/2022-23

DATE & TIME OPENING OF PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

CONSTRUCTION & ESTABLISHMENT OF CT & MRI
ROOM AT EMERGENCY RESPONSE CENTER,
LARKANA

| S # | Description | Start | Finish |
|-----|--|----------|-----------|
| | CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA | 01-05-23 | 30-11-23 |
| 1 | Mobilization at SITE | 01-05-23 | 16-05-23 |
| 2 | Cutting Trees | 08-05-23 | 11-05-23 |
| 3 | Dismantaling of Block Masonary / PCC / RCC | 10-05-23 | 25-05-23 |
| 4 | Excavation for Foundation | 18-05-23 | 26-05-23 |
| 5 | Laying Stone Soiling | 27-05-23 | 29-05-23 |
| 6 | Laying PCC 1:4:8 | 30-05-23 | 31-05-23 |
| 7 | RCC Footing | 01-06-23 | 08-06-23 |
| 8 | RCC Neck column | 06-06-23 | 13-06-023 |
| 9 | Back Filling of Pits | 14-06-23 | 15-06-23 |
| 10 | Excavation for Plinth Beam Situ | 16-06-23 | 20-06-23 |
| 11 | Laying Stone Soiling | 21-06-23 | 22-06-23 |
| 12 | Laying PCC 1:4:8 | 23-06-23 | 24-06-23 |
| 13 | RCC Plinth Beam | 26-06-23 | 11-07-23 |
| 14 | Back Filling of Trench of PB | 12-07-23 | 13-07-23 |
| 15 | Filling inside Plinth Area | 14-07-23 | 21-07-23 |
| 16 | Stone Soling over filled Area | 19-07-23 | 22-07-23 |
| 17 | PCC Sub Flooring | 22-07-23 | 24-07-23 |
| 18 | Damp Proof Course over PB & Situ | 25-07-23 | 26-07-23 |
| 19 | Brick Masonary & RCC lintel Placing | 27-07-23 | 30-08-23 |
| 20 | RCC Super Structure Columns | 19-08-23 | 04-09-23 |
| 21 | RCC Roof Beams & Slab | 05-09-23 | 20-09-23 |
| 22 | Paraphet Wall Masonary | 21-09-23 | 27-09-23 |
| 23 | Door Frame Fixing | 28-09-23 | 02-10-23 |
| 24 | Plastering ceiling | 03-10-23 | 13-10-23 |
| 25 | Plastering Internal Walls | 10-10-23 | 20-10-23 |
| 26 | Plastering External Walls | 07-10-23 | 18-10-23 |
| 27 | Finish Flooring / Tiling | 14-10-23 | 21-10-23 |
| 28 | Roof Screeding | 19-10-23 | |
| 29 | Internal Coloring Works | 21-10-23 | |
| 30 | External Coloring Works | 21-10-23 | |
| 31 | Door Shutter Fixing | 07-11-23 | |
| 32 | Windows & Ventilator Fixing | 07-11-23 | |
| 33 | False Ceiling Works | 11-11-23 | |

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

R. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K.M. Pfau
Civil Hospital Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi
Professor Shahriyar Ghazani
MRC's Ed, FCPS
Department of Surgery
Dow University of Health Sciences
Karachi

ASSISTANT MANAGER
Civil & Plumbing
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

PROPOSED CONSTRUCTION SCHEDULE

PPMS ID #

T00518-22-0006

TENDER REFERENCE #

PROC/SMBBIT/(LAR-02)/2022-23

DATE & TIME OPENING OF PROPOSAL :

28-03-2023 AT 11:00 AM

TENDER TITLE:

CONSTRUCTION & ESTABLISHMENT OF CT & MRI
ROOM AT EMERGENCY RESPONSE CENTER,
LARKANA

| S # | Description | Start | Finish |
|-----|--------------------|----------|----------|
| 34 | Plumbing Works | 12-07-23 | 28-11-23 |
| 35 | Electrical Works | 05-09-23 | 30-11-23 |
| 36 | Data & Voice Works | 05-09-23 | 30-11-23 |
| 37 | Fire Alarm Works | 05-09-23 | 30-11-23 |
| 38 | CCTV Works | 05-09-23 | 30-11-23 |

DEPUTY MANAGER
Maintenance
SMBB Institute of Trauma, Karachi

MR. SYED TAYYAB AHMED ALI
Relevant Expert
Deputy Manager - Maintenance,
SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
Member - PC
Chief Pathologist,
Dr. Ruth K.M. Pfa. Civil Hospital,
Karachi

MR. BILAL IDREES
Member - PC
Manager Supply Chain Management,
SMBB Institute of Trauma, Karachi

SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

PROF. DR. SADQA AFTAB
Chairperson - PC
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

MR. MUHAMMAD IBRAHIM MEMON
Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

MR. HAMMAD HUSSAIN
Member - PC
Bio-Medical Engineer
SMBB Institute of Trauma, Karachi

MR. ASIF AHMED
Relevant Expert
Assistant Manager Civil & Plumbing,
SMBB Institute of Trauma, Karachi

ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

PROF. DR. SHAHRIYAR GHAZANFAR
Member - PC
Professor of Surgery,
Dow University Health of Sciences,
Karachi

MR. MUHAMMAD FAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma, Karachi

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

LIST OF MAJOR EQUIPMENT

PPMS ID # T00518-22-0006

TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23

DATE & TIME OF
OPENING OF
PROPOSAL : 28-03-2023 AT 11:00 AM

TENDER TITLE: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT
EMERGENCY RESPONSE CENTER, LARKANA

| Owned Purchased or Leased | Description of Unit (Make, Model, Year) | Capacity HP Rating | Condition | Present Location or Source | Date of Delivery at Site | Period of Work on Project |
|---------------------------------|--|-----------------------|-----------|-------------------------------|--------------------------------|------------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 |
| a. Owned | Level Machine | | Good | Karachi | 01-05-23 | 4 Months |
| a. Owned | Total Station | | Good | Karachi | 01-05-23 | 4 Months |
| a. Owned | Shazore Pickup | | Good | Karachi | 01-05-23 | 7 Months |
| a. Owned | Tractor with Trolley | | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Excavator Machine | 130 HP | Good | Karachi | 01-05-23 | 2 Months |
| a. Owned | Shovel / Loader | 135 HP | Good | Karachi | 01-05-23 | 2 Months |
| a. Owned | Dumper Truck | 900 Cft | Good | Karachi | 01-05-23 | 2 Months |
| a. Owned | Concrete Mixer Machine | 1 Bag | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Lift Machine with Lift Cage and Bucket | Local | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Concrete Vibrator | | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Vibrator Compactor | | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Wheel Barrow | | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Shuttering Wooden | | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Shuttering Steel | 48x24 | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Scaffolding (Pipe / Bamboos) | | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Masonry Trowel (Large) Karandi | Large | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Masonry Trowel (Small) Karandi | Small | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Pick Axe (Gainti) | | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Spade (Belcha) | | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Steel Trowel (Karandi) | | Good | Karachi | 01-05-23 | 5 Months |

DEPUTY MANAGER
Maintenance

SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K.M Pfaul
Civil Hospital Karachi

ASSISTANT MANAGER
Civil & Plumbing
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anaesthesia & ICU
SMBB Institute of Trauma
Dow University of Health Sciences

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
LIST OF MAJOR EQUIPMENT

PPMS ID # T00518-22-0006
TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23
DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM
TENDER TITLE: **CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA**

| Owned Purchased or Leased | Description of Unit (Make, Model, Year) | Capacity HP Rating | Condition | Present Location or Source | Date of Delivery at Site | Period of Work on Project |
|----------------------------|--|--------------------|-----------|----------------------------|--------------------------|---------------------------|
| a. Owned | Float (Gurmala Wooden) | | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Spirit Level | | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Drill Machine (Hammer) with Bid Set Complete | | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Hilti Machine with Bits & Core Bits | | Good | Karachi | 01-05-23 | 5 Months |
| a. Owned | Welding Plant (Electric) Complete Set | | Good | Karachi | 01-05-23 | 5 Months |
| b. To be Purchased | - | - | - | - | - | - |
| c. To be arranged on Lease | - | - | - | - | - | - |

MR. SYED TAJ AB AHMED
Relevant Expert
Deputy Manager - Maintenance,
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

MR. ASIF AHMED
Relevant Expert
Assistant Manager Civil & Plumbing,
SMBB Institute of Trauma, Karachi
ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
Member - PC
Chief Pathologist,
Dr. Ruth K.M Pfau Civil Hospital Karachi

PROF. DR. SADQA AFTAB
Chairperson - PC
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

PROF. DR. SHAHRIYAR GHIAZANFAR
Member - PC
Professor of Surgery,
Dow University of Health Sciences, Karachi
PROF. DR. SHAHRIYAR GHIAZANFAR
Professor of Surgery
MRCS Ed. FCPS
Department of Surgery
Dow Medical College & General Hospital
Dow University of Health Sciences
Karachi

DR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K.M Pfau
Civil Hospital Karachi

MR. BILAL INREES
Member PC
Manager Supply Chain Management,
SMBB Institute of Trauma, Karachi

HAMMAD HUSSAIN
Member - PC
Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi
MR. MUHAMMAD IBRAHIM MEMON
Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

MR. MUHAMMAD FAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma, Karachi

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma

**SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA,
KARACHI**

ESTIMATED PROGRESS PAYMENTS


PPMS ID # T00518-22-0006


TENDER REFERENCE # PROC/SMBBIT/(LAR-02)/2022-23

DATE & TIME OF OPENING OF PROPOSAL : 28-03-2023 AT 11:00 AM


TENDER TITLE: **CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA**

| Quarter/ Year/ Period | Amounts |
|-----------------------|---------------|
| | (1000 Rs.) |
| 1 | 2 |
| 1st Quarter | 24,999,290.30 |
| 2nd Quarter | 24,999,290.30 |
| | |
| Bid Price | 49,998,580.59 |


MR. SYED TAHIR ALI AFTAB
Relevant Expert
Deputy Manager - Maintenance,
SMBB Institute of Trauma, Karachi


PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences


PROF. DR. SADQA AFTAB
Chairperson - PC
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi


MR. ASIF AHMED
Relevant Expert
Assistant Manager Civil & Plumbing,
SMBB Institute of Trauma, Karachi


MR. ASIF AHMED
Assistant Manager
Civil & Plumbing
SMBB Institute of Trauma, Karachi



DR. GHULAM FATIMA
Member - PC
Chief Consultant Radiologist,
C.H.K Central Lab
Dr. Ruth K.M Pfau
Civil Hospital Karachi


MR. MUHAMMAD IBRAHIM MEMON
Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh


PROF. DR. SHAHRIYAR GHAZANFAR
Member - PC
Professor of Surgery,
Dow University Health of Sciences, Karachi

PROF. DR. SHAHRIYAR GHAZANFAR
Professor Shahriyar Ghazanfar
MRCS Ed, FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.


MR. BILAL IDREES
Member - PC
Manager Supply Chain Management,
SMBB Institute of Trauma, Karachi


MR. HAMMAD HUSSAIN
Member - PC
Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi


MR. MUHAMMAD FAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma, Karachi



**SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA
CONSTRUCTION CAMPS AND HOUSING FACILITIES**

| | |
|--------------------------|--|
| NIT No. | PROC/SMBBIT/2022-23/502 (Dated: 07 th March-2023) |
| Tender Reference # | PROC/SMBBIT/(LAR-02)/2022-23 |
| PPMS ID # | T00518-22-0006 |
| Procedure of Procurement | Single Stage – One Envelope 46(1) |
| CONTRACTOR | M/s. BRISK SERVICES CO., KARACHI |

**NAME OF WORK: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT
EMERGENCY RESPONSE CENTER, LARKANA**

CONSTRUCTION CAMPS AND HOUSING FACILITIES

That we contractor shall not recruit staff and labor from the amongst the persons in the services of the client / consultant; except with the prior written consent of them, as the case may be.

Housing for Labor

That we as contractor shall provide and maintain housing accommodation in bivouac (Camps) as well as construction of temporary toilet block and temporary mosque also arranged for supervisory staff & labour prayers along with sanitary and water supply lines with overhead fiber tank, a temporary kitchen also construct for the supervisory staff & labor food arrangement fencing the camp area the electricity also arranged by generated system or KE connection. On completion of the contract, these facilities shall be removed and the site reinstated to its original condition.

That regarding the health & safety we have first aid medical box, as well as we are connected with already ongoing hospital projects i.e. Sindh Infectious diseases at Gulshan e Iqbal and we are also serving at trauma center civil hospital for ensure that suitable arrangements are made for the prevention of epidemics and for all necessary welfare and hygiene requirements.

MR. SYED TAYYAB AHMED
Relevant Expert
Deputy Manager - Maintenance,
SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
Member - PC
Chief Pathologist,
Dr. Ruth K.M. Pfa Civil Hospital,
Karachi

MR. GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K.M Pfa
Civil Hospital Karachi

MR. BILAL IDREES
Member - PC
Manager
Supply Chain Management,
SMBB Institute of Trauma, Karachi
SMBB Institute of Trauma, Karachi

PROF. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences

PROF. SADQA AFTAB
Chairperson - PC
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

MR. MUHAMMAD IBRAHIM MEMON
Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

MR. HAMMAD HUSSAIN
Member - PC
Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi

MR. ASIF AHMED
Relevant Expert

ASIF AHMED
Assistant Manager Civil & Plumbing,
SMBB Institute of Trauma, Karachi

PROF. SHAHRIYAR GHAZANFAR
Member - PC
Professor of Surgery,
Dow University of Health Sciences,
Dow Medical College & Civil Hospital,
Dow University of Health Sciences, Karachi

MR. MUHAMMAD FAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma,
Karachi

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma



SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA METHODOLOGY OF WORK AT SITE

| | |
|--------------------------|--|
| NIT No. | PROC/SMBBIT/2022-23/502 (Dated: 07 th March-2023) |
| Tender Reference # | PROC/SMBBIT/(LAR-02)/2022-23 |
| PPMS ID # | T00518-22-0006 |
| Procedure of Procurement | Single Stage – One Envelope 46(1) |
| CONTRACTOR | M/s. BRISK SERVICES CO., KARACHI |

NAME OF WORK: CONSTRUCTION & ESTABLISHMENT OF CT & MRI ROOM AT EMERGENCY RESPONSE CENTER, LARKANA

At very initial mobilize at site of work and commence the work of removal of trees and then start the work of Dismantling PCC / RCC etc. and then layout foundations and start the excavation work of foundations. Simultaneously, will laying the stone soling, lean concrete and then place the steel and pour the concrete of foundations.

Then cast the neck columns and then start the plinth beam works and complete the same.

Then will commence the super structure column and then roof beam with Roof Slab.

The masonry work on the ground floor along with DPC and parallel the fixing of door frame will be fixed.

After completion of each room of block masonry work will start the ceiling plaster work and then walls plaster.

Then start the installation windows and the flooring (tiling) room wise, and parallel start the internal coloring work of each room firstly ceiling and then walls the same will apply for all rooms.

After completion the coloring work installation of doors shutters start along with false ceiling work will complete.

That the all electrical and plumbing work will have done parallel to all civil works.

After plaster work complete will commence the external plaster and finishing works as well as coloring works.

Finally, after the completion of all civil, Electrical and Plumbing as well as the Data & Voice system, Fire Alarm system, CCTV system works will complete and then demobilize from site of work.

MR. SYED TAYYAB AHMED ALI
Relevant Expert
Deputy Manager - Maintenance
SMBB Institute of Trauma, Karachi

DR. GHULAM FATIMA
Member - PC
Chief Pathologist,
Dr. Ruth K.M. Pfau Civil Hospital,
Karachi
GHULAM FATIMA
Chief Consultant Pathologist
C.H.K Central Lab
Dr. Ruth K.M Pfau
Hospital Karachi

MR. BILAL IDREES
Member - PC
Manager
Supply Chain Management,
SMBB Institute of Trauma, Karachi
SMBB INSTITUTE OF TRAUMA
Karachi

PROF. SADQA AFTAB
Chairperson - PC
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

MR. MUHAMMAD IBRAHIM MEMON
Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

MR. HAMMAD HUSSAIN
Member - PC
Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi

MR. ASIF AHMED
Relevant Expert
Assistant Manager Civil & Plumbing,
SMBB Institute of Trauma, Karachi

PROF. SHAHRIYAR GHAZANFAR
Member - PC
Professor of Surgery,
Dow University Health Sciences,
Karachi
Professor Shahriyar Ghazanfar
MRCS Ed, FCPS
Department of Surgery
Dow Medical College & Civil Hospital
Dow University of Health Sciences
Karachi.

MR. MUHAMMAD FAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma,
Karachi

MUHAMMAD FAHEEM
Pharmacist
SMBB Institute of Trauma