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&, SHAHEED MOHTARMA BENAZIR BHUTTO

INSTITUTE OF TRAUMA
CERTIFICATE

In accordance with SPPRA's comments on receiving and redressing complaints
received during tender processing, we have certified that no complaints have been

received about the procurement process of the below-mentioned tender.

PPMS ID: T00518-22-0006

Tender Name: RENOVATION, RE-MODIFICATION
& CONSTRUCTION WORKS FOR
SMBBIT & EMERGENCY RESPONSE
CENTRE LARKANA

Tender Reference: PROC/SMBBIT/LAR-01)/2022-23

i mpmﬂment, 7
ite Of Traumasddafithi mwu{%
Lenal e Of Trauma

gMBB Institut :
3:\?«15\\\; 01 Health Seience

i 'PROF. DR. SHAHRIYAR GHAZANFAR
; srezat Member - PC
Prqfessor .of Surgery,

pila

Dowﬂj‘%lver ty Health of Sc:lences, Karachi
MR. MUHAMMAD IBRAHIM MEMON #2700

Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh 7 /

att \Ja?

MR. MUHAM D FAHEEM

Member - PC

Manager MUHAMMAD FARIagwcist.

Supply Chain Mamag@ient, : SMBB Instiyts of Jrayma, Karachi
SMBB [pstitvieaiNmannGENEHfachi SMEBB Institute of Trauma

SMBB Institute of Trauma. Karachi

Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi )
>

DR. MUHAMMAD SABIR MEMON
Executive Director,
SMBB Institute of Trauma, Karachi



SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA

No: PROC/SMBBIT/2022-23/617
Dated:k(wd (9, no3 .

AWARD OF TENDER (A.0.T)

4 M/s. UNITED CONSTRUCTION Co.,
Office # C19 Block-3,
Metroville-I, S.I.T.E,
Karachi.

SUBJECT: AWARD OF TENDER FOR THE RENOVATION, RE-MODIFICATION &
CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE
CENTRE LARKANA
ESTIMATED CONTRACT AMOUNT “150 MILLION”

We are pleased to award you the tender of Renovation, Re-Modification & Construction Works for
SMBBIT & Emergency Response Centre Larkana for the Current Financial Year 2022-23 on same
terms & conditions and BOQ as per mentioned in Contract Agreement.

S. # ' REFERENCE CORRESPONDENCE

1 | NIT # PROC/SMBBIT/2022-23/502 (Dated: 07th March-2023)

2 | REF # PROC/SMBBIT/(LAR-01)/2022-23

3 | Bid Opening Date: 28""-March-2023

4 | Letter of Acceptance: PROC/SMBBIT/2022-23/612 Dated: 16 — May - 2023
PART-"A"
1 2
1st Quarter 2,127,973.10
2nd Quarter 2,127,973.10
Bid Price 4,255,946.19




SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA

No: PROC/SMBBIT/2022-23/¢/1 %
Dated: ntats ’?JMLE

PART-"B"
1 2
1st Quarter 68,061,434.33
2nd Quarter 68,061,434.33
Bid Price 136,122,868.66

Providing, installation, testing and
1st commissioning of following 11000/ 415V,
Quarter | 3 phase, 4 wire, oil type Floor mounted
Transformer for indoor use, including
connection with MV cables, indoor
termination Kits, control cables and

1 Unit | 9,936,700.00 | 9,936,700.00

2nd | o cessary installation accessories etc. As 1 Unit | 9,936,700.00 | 9,936,700.00
Quarter per drawing, specification, data sheet,
complete in all respects. 630 kVA
}‘
L '(,u ‘.
EXECUTIVE DIRECTOR / DDO
SMBB INSTITUTE OF TRAUMA
Copy to:

1. The Director (A & F) SPPRA with reference to SPPRA @ PPMS T00518-22-0006 & Evaluation
Report 1D # BE00518-22-0006-7

2. Deputy Manager Maintenance, SMBB Institute of Trauma.

3. Accounts & Finance Department, SMBB Institute of Trauma.

A )
" EXECUTIVE DIRECTOR /DDO

SMBB INSTITUTE OF TRAUMA




SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/6(2- .
Dated: /& /May /2023

LETTER OF ACCEPTANCE
o[“M/s. UNITED CONSTRUCTION Co.,
Office # C19 Block-3,
Metroville-I, S.I.T.E,
Karachi.

SUBJECT: LETTER OF ACCEPTANCE - RENOVATION, RE-MODIFICATION &

CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE
CENTRE LARKANA

NIT# PROC/SMBBIT/2022-23/502 (Dated: 07th March-2023),
REF# PROC/SMBBIT/(LAR-01)/2022-23 FOR FINANCIAL YEAR 2022-23

. Notice Inviting Tender issued in respect of “RENOVATION, RE-MODIFICATION &

CONSTRUCTION WORKS FOR SMBBIT & EMERGENCY RESPONSE CENTRE
LARKANA” to be Constructed and established during the Financial Year 2022-23.

The said bid (Single Stage — One Envelope procedure basis) submitted on 28-03-2023 by
your firm,

- Meeting of Procurement Committee of Institute was held on 28-03-2023 to open the Proposal

respectively.

- Procurement Committee of SMBB Institute of Trauma has evaluated Proposal submitted by

the participants in detail and recommended you as “Preferred Bidder” for execution of
“RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR SMBBIT
& EMERGENCY RESPONSE CENTRE LARKANA”.

Procuring Agency now wishes to offer execution of same on term and conditions as per bid
documents of said Notice Inviting Tender.

RENOVATION, RE-MODIFICATION
& CONSTRUCTION WORKS FOR
EMERGENCY RESPONSE CENTER

| LARKANA (PART-"A")

. Page 1 of 35
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ b))
Dated: (€ /May /2023

Tentative

Qty.

Description of Items Unit Rate Total Amount

quova] of Wooden Door Shutter at Each ) 2.427.00 4,854.00
Minor OT.

léf:,}moval of Aluminum partition at Minor St 77 79.00 6,083.00

Re-fixing of Remove Wooden Door
Shutter at Minor OT Each 2 2,500.00 5,000.00

Re-Fixing of Removal of Aluminum

partition at Minor OT Sft 77 122.00 9,394.00

Dismantling of 6" thick Brick Masonry
Wall with Grinder and Hilti Machine with
safety precautions to avoid damages for
floor tile at different locations.

Ctt 32.56 295.00 9,605.20

Dismantling of Floor tile for fixing of 6"

: Sft 44.04 133.00 5,857.32
brick masonry

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 4" thick 812" length 4% width Ctt 306.46 496.00 152,004.16
with Cement mortar 1:4 (1 cement : 4
coarse sand)

Applying 1" thick Cement Plaster in 1:6
cement sand mortar complete over Brick
Masonry , curing complete at any height
plaster as per instruction

Sft 993.53 67.00 66,566.51

Removal of Granite with CC Floor using

with grinder and chisel. Stt 78 98.00 7,644.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/8\%
Dated: ! /May /2023

S#

Description of Items

Unit

Tentative

Qty.

Rate Total Amount

10

Providing & fixing Black Granite 25mm
thick including T Girder with tile slab 1%4"
x 1’4" x 3mm thick MS T-Girder with 1"
thick 6" x 12" burnt tile with making
edges

Sft

25.5

2,187.00 55,768.50

11

Providing & fixing Verona Marble 3/4"
thick including T Girder with tile slab 1%%"
x 12" x 3mm thick MS T-Girder with 1"
thick 6" x 12" burnt tile with making
edges

Sft

60

1,590.00 95,400.00

12

Providing and fixing Glazed tiles Size 12"
x 24" approved make and texture shade in
dado set over dry bond and filling the
joints with neat white grout 3/4" thick
base plaster of cement, sand (1:4) with
curing and cleaning etc., complete as per
directed by the Engineer

Stt

281.04

280.00 78,691.20

13

Providing and fixing porcelain tiles
skirting 4" high of approved color, design
including rough base plaster, grouting
with matching color .Complete in all
respect and as per instructions of the
Engineer. :

110.84

390.00 43,227.60

14

Providing & Fixing 12mm Glass
Partitions with door including D-48 2mm
thick Aluminum U Channel and imported
door closing machine. Complete in all
respect as per instructions of Engineer

Sft

226

510.00 115,260.00

>
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/&\ =
Dated: |% /May /2023

S#

Description of Items

Unit

Tentative

Qty.

Rate

Total Amount

15

Providing & Fixing in position 1.6 mm
thick Aluminums Partition with 5 mm
thick brown glass including gasket fixing
with silicon and using 3/8" screw
complete in all respects as per directives
of Engineer In charge.

Sft

233.8

480.00

112,224.00

16

Providing & Fixing Wall Hanging Cabinet
14'-0"x2'-2"x1'-4" , using MDF
Lamination 3/4" thick sheet, Smm thick
MDF Laminated for backside with PVC
lipping, Partal Wood, Lock, Hinges,
Handel, Knob, etc. complete in all
respects.

Stt

30.24

3,850.00

116,424.00

17

Providing & Fixing Wall Hanging Cabinet
10'-0"x2'-2"x1'-4", using MDF
Lamination 3/4" thick sheet, 5Smm thick
MDF Laminated for backside with PVC
lipping, Partal Wood, Lock, Hinges,
Handel, Knob, etc. complete in all
respects.

Stt

53

3,850.00

204,050.00

18

Providing & Fixing Wooden Cabinet
(Floor Box) 26'-6" x 6" x 1'-10" using
MDF Lamination 3/4" thick sheet, with
PVC lipping, Partal Wood Framing,
Hinges, Handel, Knob, etc. complete in all
respects.

Sft

33

3,250.00

172,250.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ A\"
Dated: 16/ May /2023

S#

Description of Items

Unit

Tentative

Qty.

Rate

Total Amount

19

Providing & Fixing of Nursing Wooden
Counter Size 11'- 9" x 3'-0" x 1'-10" with
4 nos. of drawer with handels and lock,
using MDF Lamination 3/4" thick sheet,
with PVC lipping, Partal Wood Framing
complete in all respects.

St

35325

5,650.00

199,162.50

20

Preparing the surface and painting with
matt finish I/c rubbing the surface with
Bathy (silicon carbide rubbing brick)
filling the voids with zink /chalk / plaster
of paris mixture, applying first coat
premix, making the surface smooth and
then painting 3 coats with matt finish of
approved make etc: complete in all
respects.

Sft

992.46

65.00

64,509.90

21

Providing and laying 3/4"(19mm) thick
Granite polished sill for vanity size 4'-0" x
3'-0" of approved design in cherry pink
color, with jointing of jelly and making
edges and cutting of S.S Sink.

Sft

34.5

1,620.00

55,890.00

i

Providing and laying 3/4"(19mm) thick
Granite polished sill for supporting sills
for vanity size 2'-0" x 3'-0" of approved
design in cherry pink color, with jointing
of jelly and making edges and cutting of
S.S Sink.

Sft

30

1,620.00

48,600.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/8,\ 3
Dated: | & / May /2023

S#

Description of Items

Unit

Tentative

Qty.

Rate

Total Amount

23

Providing and Fixing of 16 gauge S.S
Sink size 26" x 16"

Nos

25,880.00

103,520.00

24

Supplying/Fixing wash basin mixture of
superior quality with c.p head 3/4" dia.
Long neck with chrome plates

Nos

12,380.00

49,520.00

25

Supplying/Fixing 1/2" dia brass material
chrome plated T-Cock

Nos

1,690.00

13,520.00

26

Supplying / Fixing Rubber Connection
tube 1/2" dia.

Nos

560.00

4,480.00

27

Supplying/Fixing 1-1/2" PVC Waste
Water Pipe

Nos

2,810.00

11,240.00

28

Providing, Laying 3/4" uPVC pressure
Pipes of Class 'B' (equivalent make) fixing
in trenches i/c cutting, fitting and jointing
with 'Z' joint with one rubber ring i/c
testing with water to a head 61 meter or
200 ft.

90

120.00

10,800.00

29

Providing, Laying 1-1/2" uPVC pressure
Pipes of Class 'B' (equivalent make) fixing
in trenches i/c cutting, fitting and jointing
with 'Z' joint with one rubber ring i/c
testing with water to a head 61 meter or
200 ft.

40

360.00

14,400.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/4 1 L
Dated: | & / May /2023

S# Description of Items Unit Teth;hve Rate Total Amount
.| Providing and fixing of PVC Channel for
R hiding of Plumbing lines 60mm x 60mm R o 1o S
.. | Providing and fixing of PVC Channel for
i hiding of Plumbing lines 40mm x 40mm e 100 110.00 11,000.00
30- | Providing and fixing of PVC Channel for
iii | hiding of Plumbing lines 25mm x 20mm e 30 0 210000
Wiring from switch board to first light
31 | point with 2x1.5 sq.mm + ECC 1x1.5 Nos 34 5,814.00 197,676.00
sqmm. as direction by site Engineer
Wiring from light point to light point with
32 | 2x1.5 sq.mm + ECC 1x1.5 sgmm. as Nos 1 4,788.00 4,788.00
direction by site Engineer
Wiring of 15A switch socket for Raw
circuit with 2x4 sq.mm + ECC 1x4 sq.mm
in 25mm dia PVC conduit from DB to
2 first outlet point with all required . : 00 R0
installation accessories, complete in all
respect as shown on drawings.
34 Providing and Fixing Back box for 4 Nos 7 830.00 5.810.00
Gang Plate
Page 7 of 35



Dated: 6

SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ 6\ L
/ May / 2023

S#

Description of Items

Unit

Tentative

Qty.

Rate

Total Amount

35

Providing and Fixing Back box with
Power Plate

Nos

920.00

5,520.00

36

Providing and Fixing of Safety Breaker
10 Amp

Nos

1,350.00

1,350.00

37

Supplying and Fixing of 3" Ceiling light

Nos

430.00

2,580.00

38

Providing and Fixing Split Air Condition
1.50 Tr. Complete in all respect

176,000.00

176,000.00

39

Supply & Installation New Gypsum False
Ceiling using sheet (2'-0" x 2'-0"
imported) in panels including making
frame work of imported Aluminum "U'
channel

Stt

120

140.00

16,800.00

40

Providing and Fixing Smm thick Fiber
Glass shade in green color including MS
Box pipe 18 gauge frame .

Sft

224

1,220.00

273,280.00

41

Providing and Fixing of Sun shade with
Aluco Bond fedol quality with MS Box
pipe frame in front elevation and side
clevation.

Sft

164.43

1,410.00

231,846.30

42

Fixing of 4mm plastic Logo laser cutting
with 100mm foaming board back letter
with LED Modules light 3 color of
Monogram of Trauma size 6'-0" x 6'-0"
with LED Lights.

Nos

241,880.00

241,880.00

b
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/8 2
Dated: /& / May /2023

S#

Description of Items

Unit

Tentative

Qty.

Rate

Total Amount

43

Fixing of 4mm plastic Logo laser cutting
with 100mm foaming board back letter
with LED Modules light 3 color of
Monogram of Trauma size 4'-0" x 4'-0"
with LED Lights.

Nos

169,310.00

169,310.00

44

Providing and Fixing of 4mm letters lazer
cutting with 10mm foaining board back
letter LED modules light of Six number of
Alphabets of acrylic Sheet. SMBBIT

Nos

94,330.00

565,980.00

45

Providing and Fixing of 4mm letters lazer
cutting with 10mm foaining board back
letter LED modules light of 7 number of
Alphabets of acrylic Sheet. Trauma END

Nos

70,140.00

490,980.00

RENOVATION, RE-
MODIFICATION &
CONSTRUCTION WORKS
FOR EMERGENCY
RESPONSE CENTER
LARKANA (PART-"B")

Dismantling of Existing RCC
Structure consisting of RCC
Slab / Roof Beam / Columns
including disposal of debris
outside from the Project Area

1,937.67

Cft

250.00 484,417.50

i
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ 612

Dated: \& / May /2023

S#

Description of Items

No.

Tentative

Qty.

Unit

Rate

Total
Amount

Dismantling of Existing Block
Masonry Wall / PCC Wall or
Floor including disposal of
debris outside from the Project
Area

941.22

Cft.

120.00

112,946.40

Providing and laying reinforced
cement concrete using Crushed
Stone 3/4" and down gauge
with a mix not leaner than
1:1%2:3 in Structure component
of any shape of uniform section
including form work and its
removal, compacting and curing
etc. but excluding the cost of
reinforcement, in Super
Structure Column

SS Column

15

0.75

11.5

Sh75

Cit.

766.00

39,640.50

Providing and laying reinforced
cement concrete using Crushed
Stone 3/4" and down gauge
with a mix not leaner than 1:2:4
in Structure component of any
shape of uniform section
including form work and its
removal, compacting and curing
etc. but excluding the cost of
reinforcement, in Roof Beam &
Roof Slab

Roof Beam

20

0.75

180

Cft.

180

Cft.

663.00

119,340.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/64 L
Dated: |+ / May /2023

Tentative Unit Rate Total

Description of Items No.| L B | H Qty. Amount

Providing and laying hard grade
(minimum yield point 60,000
per square inch) reinforcement
bars and including the cost of
straightening, removing twists,
cutting, bending, lifitng,
binding and placing the steel in
position, tying with binding
wire for RCC member.

Steel 4 Ton 642,157.00 | 2,568,628.00

Providing and laying 2 inches
thick damp proof course with
cement concrete 1:2:4 cast in
situ using graded screened bajri
of 3/4 inch (19 mm) and down
gauge mixed with any approved
water proofing agent including
leveling, curing complete in all
respect

DPC 12 | 20 [ 0.75 180 Sft.

180 Sft. 114.00 20,520.00

Providing and laying first class
solid burnt brick masonry set in
cement mortar 1:6 in straight or
curved walls including
scaffolding and curing etc.
Complete in Below Plinth or
above Plinth upto Ground Floor
Level and Parapet Wall

Brick Masonary 9" 12 | 20 [0.75]11.5| 2,070.00 | Cft.

2,070.00 | Cft. 491.00 | 1,016,370.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ 6\2
Dated: | § / May /2023

S#

Description of Items

No.

Tentative

Qty. Unit

Rate

Total
Amount

Providing and Fixing 9"x9" &
4'4"x 9" RCC Lintel on Door &
Windows

For Door 3'-6" Wide

25

4.5

1125 Rft.

For Window Internal 5'-0"
Wide

35

210 Rft.

322.5 Rft.

1,199.00

386,677.50

Providing and fixing G.L
moulded frames of 9" x 2-1/2"
manufactured from G.I. sheet of
18 gauge including cutting
holes and filling the cavity with
cement concrete 1:2:4 etc.
complete in all respect

For Door 3'-6" Wide

25

23

oF3 Rft.

575 Rft.

1,199.00

689,425.00

10

Providing and fixing 1-1/2
inches thick solid core deodar
wood flushed veneered door
shutters, including the cost of
commercial plywood facing 3
mm. thick (3 ply) on both faces,
fixed over deodar wood frame 2
inches wide alround 6 inches
wide lock rail and deodar wood
solid core, including 1/4 inch
thick deodar wood lipping on
all sides complete.

Door 3'-6" Wide

25

G

700 Sft.
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ &) 2
Dated: |S / May /2023

S#

Description of Items

No.

Tentative

Qty.

Unit

Rate

Total
Amount

700

Sft.

2,570.00

1,799,000.00

11

Providing and fixing with C.P.
brass screws main door handle
type lock (local make) of
approved design, cutting wood
etc., to required size, with two
operating keys, complete in all
respect

22

22

Nos.

10,279.00

226,138.00

12

Providing and Fixing Tower
bolt Brass (anodized) size 12"
(305 mm).

28

22

Nos.

206.00

4,532.00

13

Providing and fixing Door
Stopper

22

22

Nos.

308.00

6,776.00

14

Providing and fixing fully
glazed (with Lead Glass)
Champagne anodized
aluminum Fixed window as per
British standard manufactured
by Lucky or equivalent,
Deluxe model box section
including the cost of aluminum
fittings, with all accessories
cutting hole etc. and making
good damages to walls etc.
complete but excluding the cost
of glass pans.

750

Sft.

2,142.00

1,606,500.00

15

Providing and Fixing 5mm
tinted Glass

750

Sft.

685.00

513,750.00

16

1/2" thick cement plaster 1:4 on
soffits of ceiling, cantilever
slabs, sides and soffits of beams
ete., including making edges,
cormers and curing etc.,
complete .

5,023.00

Sft.

75.00

376,725.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ &7
Dated: |6 / May /2023

S#

Description of Items

No.

Tentative

Qty.

Total

Unit Rate 115

17

1/2" thick cement smooth
plaster Internal 1:6 on walls and
columns etc. in basement,
plinth, mezzanine and ground
floor including making edges,
comers, and curing etc.,
complete.

8,800.00

Sft. 75.00 660,000.00

18

1/2" thick cement smooth
plaster External 1:6 on walls
and columns etc. in basement,
plinth, mezzanine and ground
floor including making edges,
comers, and curing etc.,
complete.

11,000.00

Sft. 80.00 880,000.00

19

Providing & laying Porcelain
tiles Matt / Glazed 24"x24"
(600mmx600mm) on floors &
Walls (Dado) in any floor laid
with dry bond over existing CC
floor including jointing the tiles
with joint filler, complete in all
respect.

51,200.00

Sft. 603.00 | 30,873,600.00

20

Providing & laying Ceramic
tiles Matt / Glazed 12"x24"
(300mmx600mm) on floors &
Walls (Dado) in any floor laid
with dry bond over existing CC
floor including jointing the tiles
with joint filler, complete in all
respect.

8,037.00

Stt. 463.00 | 3,721,131.00

21

Providing, Preparing surface
and Applying water proofing
chemical 1st primary coat of 26
AC 10/55 chemical and then
heavy rich coat with canvas
cloth and in last two coats of
same chemical etc complete in
all respect, including 2" thick
PCC 1:2:4 Flooring over Water
Proofing
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ 842>
Dated: & / May /2023

S#

Description of Items

No.

Tentative

Qty.

Unit

Total

Rate Amount

Roof Area

16,522.00

Sft.

473.00 | 7,814,906.00

22

Providing and applying
distemper in two coats over and
including the cost of one
priming coat of lime wash
including sand papering,
dusting, and filling the holes,
cracks and inequalities, if any,
on ceiling

41,500.00

St.

43.00 | 1,784,500.00

23

Painting on Door frame / Iron
Work with enamel paint two
coats over and including the
cost of one priming coat
complete

For Door 3'-6" Wide

25

17.5

& B

511.88

Stt.

511.88

Sft.

77.00 39,414.76

24

Providing and applying Plastic
Emulsion paint two coats over
and including the cost of one
priming coat complete over
plastered surface.

41,500.00

Sft.

69.00 | 2,863,500.00

25

Providing and applying three
coats with weather shield paint
of approved shade on plaster
surface (External) and
including the cost of cleaning
the surface, sand papering etc.

11,000.00

Sft.

86.00 946,000.00

26

Providing and fixing Gypsum
false ceiling size (2' x 2' x 3/4")
Tiles i.c cost of aluminum T &
angle, hanger lips jointing clip
and G.I. wire etc. complete.

14,118.00

Sft.

257.00 | 3,628,326.00

¥/
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ 61 L

Dated: &/ May / 2023

S#

Description of Items

No.

Tentative

Qty.

Unit

Rate

Total
Amount

27

Providing and fixing Metal
(Dampa) false ceiling size (2' x
2' x 3/4") Tiles i.c cost of
alluminum T & angle, hanger
lips jointing clip and G.I. wire
etc. complete.

Toilet 5'-0"x3'-9"

904

Sft.

514.00

464,656.00

28

Wiring from switch board to
first light point with 2x1.5
sq.mm + ECC 1x1.5 sqmm as
direction by site Engineer

128

128

Nos.

5,825.00

745,600.00

29

Wiring from light point to light
point with 2x1.5 sq.mm + ECC
1x1.5 sqmm as direction by site
Engineer

150

150

Nos.

4,797.00

719,550.00

30

Wiring of 13A switch socket
for circuit with 2x4 sq.mm +
ECC 1x4 sqgmm in 25mm dia
PVC conduit from DB to first
socket point with all required
installation accessories,
complete in all respact as
shown on drawings.

45

45

Nos.

17,132.00

770,940.00

31

Wiring of 13A switch socket
for circuit with 2x4 sq.mm +
ECC 1x4 sqmm in 25mm dia
PVC conduit from Socket to
socket point with all required
installation accessories,
complete in all respact as
shown on drawings.

80

80

Nos.

13,706.00

1,096,480.00

»/
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ &2

Dated: &/ May /2023

S#

Description of Items

No.

Tentative

Qty.

Unit

Rate

Total
Amount

32

Wiring of 15A switch socket
for Raw circuit with 2x4 sq.mm
+ ECC 1x4 sq.mm in 25mm dia
PVC conduit from DB to first
outlet point with all required
installation accessories,
complete in all respact as
shown on drawings.

15

7

Nos.

17,132.00

1,284,900.00

33

Wiring of 15A switch socket
for Raw circuit with 2x4 sq.mm
+ ECC 1x4 sq.mm in 25mm dia
PVC conduit from Qutlet to
outlet point with all required
installation accessories,
complete in all respact as
shown on drawings.

80

80

Nos.

13,706.00

1,096,480.00

34

Providing and fixing
Distribution board as per
drawing and as per site
requirement

Nos.

428,306.00

2,569,836.00

35

Providing and fixing Sub Main
Distribution board as per
drawing and as per site
requirement

Nos.

3,083,802.00

3,083,802.00

36

Providing and fixing concealed
/ surface light 12"x48" or
24"24" LED panel light

380

380

Nos.

16,276.00

6,184,880.00

37

Providing and fixing Ceiling
LED light 18 watts 8" dia

50

50

Nos.

4,283.00

214,150.00

38

Supply and installation’ of
following 5/15 Amps, one-way
gang type switches / socket
outlets including back boxes,

recessed on wall or column as
er design drawings.

10A, 220V One Gang Switch
Unit

50

50

Nos.

2,399.00

119,950.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ 12

Dated: |k / May /2023

i Tentative : Total

S# Description of Items No.| L Qty. Unit Rate ST
B llj‘il‘?{ 220V Two Gang Switch | ., 50 | Nos.| 257000 128.500.00
C l]ﬁlﬁ 220V Three Gang Switch | ., 70 | Nos. 2,741.00 |  191,870.00
D {I‘L‘j‘; 220V Four Gang Switch | | 100 | Nos. |  3,084.00| 308.400.00
E fﬁﬁt 220V, Fiye Gang Switch | 1o 100 | Nos. 3,084.00 |  308,400.00
F | One Gang Dimmer 40 40 Nos. 2,056.00 82,240.00
G | 13A Switch socket 125 125 Nos. 2,056.00 257,000.00
H | 15A Switch socket 155 155 Nos. 2,399.00 371,845.00
I | Multi Power Plug 50 50 Nos. 2,399.00 119,950.00

Supply, Laying, Installation,

Testing and commissioning of

following size of CU/PVC

Cables for main/ Sub main
39 | Distribution Panels in already

installed PVC conduit / cable

tray including all accessories,

complete in all respect as

shown on drawing.

4C-10 sqgqmm CU/PVC/PVC +
A ECC 6 sqmm PVC 1 100 100 RM 9,937.00 993,700.00

4C-25 sgqmm CU/PVC/PVC +
B ECC 10 sqmm PVC 1 100 100 RM 11,993.00 | 1,199,300.00

4 Page 18 of 35
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Dated: | B

SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ &\2
/ May /2023

S#

Description of Items

No.

Tentative

Qty.

Unit

Rate

Total
Amount

4C-35 sqmm CU/PVC/PVC +
ECC 16 sqmm PVC

100

100

RM

13,363.00

1,336,300.00

4C-120 sqmm CU/PVC/PVC +
ECC 70 sqmm PVC

250

250

RM

59,963.00

14,990,750.00

40

Providing and fixing Split Air-
Conditioner wall mounted of
L.50Tr including its OQuter
Bracket and installation
complete.

22

22

Nos.

256,984.00

5,653,648.00

41

Providing and fixing Split Air-
Conditioner Floor Standing of
2.0Tr including its Outer
Bracket and installation
complete.

11

11

Nos.

308,380.00

3,392,180.00

42

Providing and fixing additional
Copper Piping of 112" & 1/4",
with Areoflex and Control wire

100

100

1,285.00

128,500.00

43

Providing and fixing additional
Copper Piping of 5/8" & 1/4",
with Areoflex and Control wire

100

100

1,679.00

167,900.00

44

Drain Pipe 3/4" Dia

Providing and fixing PVC

100

100

548.00

54,800.00

45

AT-6 cable for Voice and
Data communication from each
workstation to Com-Rack in
25mm dia PVC conduit.
Complete in all respects.
Note: Contractor Should be
verify the Length before
commencement of Work.

610

610

857.00

522,770.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ &\>-

Dated: | & / May /2023

S#

Description of Items

No.

Tentative

Qty.

Unit

Rate

Total
Amount

46

Duplex Face plate Cat-6 RJ-45
/O for Data and Voice
complete with shuttered click-
ins, labels and all accessories
including back box, recessed on
wall or column as per design
drawings.

40

40

Nos.

3,084.00

123,360.00

47

For Data & Voice Rack 24U
height, 24" width and 24"
depth. suitable for installation
of standard patch panels and
etc. Complete wall mounted,
vertical cable managers. Rack
shall be equipped with power
distribution units (PDUs) with
at least 5 imported power
sockets etc. Complete in all
respects. Com-Rack should be
energize with UPS Power

Supply.

Nos.

20,559.00

20,559.00

48

Cisco Catalyst 2960-X 24
Gigabit PoE 370W, 4 x 1G
SFP, LAN Base for Data
(Installed at com rack)

No.

94,227.00

376,908.00

49

I kVA UPS single IN and
Single Out (No Interuption
10mints backup)

25,698.00

25,698.00

50

Programming, testing and

commissioning of the complete
Client

system as per the
requirement.

job

102,793.00

102,793.00

51

CAT-6 cable for CCTV in PVC
conduit. Complete in all

respects.

610

610

857.00

522,770.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ &\

Dated: 1& / May /2023

S#

Description of Items

No.

Tentative

Qty.

Unit

Rate

Total
Amount

52

Wall bracket box Camera, PoE
L.P, 2MP-IR-Camera with live
and recording quality of
minimum 15 fps, Varifocal
Lens 3.3-12mm, DCI2V along
with all mounting accessories
complete in all respects.

30

30

No.

21,415.00

642,450.00

53

Up to 12 channel IP cameras
can be connected;

Supports decoding
H.265+/H.265/H.264+/H.264
video formats;

Up to 12 MP high-definition
live view, storage and playback;

Up to 256 Mbps high incoming
bandwidth ensures IP cameras
can be connected;

4 SATA interfaces for four 3.5-
inch HDDs

Up to 1 TB capacity for each
HDD

2 HDMI and 1 VGA interfaces:
HDMI  interfaces  support
independent video output;

1 HDDs for continuous video
recording;

Compatible with third-party
network cameras;

2, RJ-45 10/100/1000 Mbps
self-adaptive Ethernet interface

231,285.00

231,285.00

/
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ 8\

Dated: & / May /2023

4K (3840 x 2160)/60Hz, 4K
(3840 x 2160)/30Hz, 2K (2560
x  1440)/60Hz, 1920 «x
1080/60Hz, 1600 x 1200/60Hz,
1280 x 1024/60Hz, 1280 x
720/60Hz, 1024 x 768/60Hz

4K resolution is only available
for HDMI.

54

24" LED Color Monitors to be
installed with all connecting
cords and mounting stands.

42,831.00

42,831.00

23

Programming, testing  and
commissioning of the complete
system as per the Client

job

51,397.00

51,397.00

56

02 Loops extendable to 4 loops

Networkable Addressable
Master FACP with Latest
processor technology, handle to
support 4 Nos Slave FACP in
different building and
communicate with them and
generate SMS alart to 5 persons
along with all required
accessories as per EN-54
approval, including Power
supply and 8-hour battery
backup with charger.

685,289.00

685,289.00

57

Addressable  optical smoke
Detector with The ideal optical
smoke detection for detecting
visible smoke particles from
smouldering fires, light smoke,
burning plastic or liquids with
smoke generation.

48

48

No.

11,136.00

534,528.00

58

Addressable Heat Detector with
Base and with Rate-of-rise heat
detection, applicable for stable
temperature conditions, where
open fires and fast developing
fires must be expected.

No.

11,136.00

22,272.00

¢
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ &)+

Dated: |&/May /2023

S#

Description of Items

No.

Tentative

Qty.

Unit

Rate

Total
Amount

39

Addressable Sounder,
Completely  bus supplied
addressable alarm devices with
High sound pressure level of up
to 97 dB(A) Cost-saving
integration into the Activation
of up to 64 alarm devices per
loop- Multilingual voice alarm
function in 5 languages must
have 20 different international
signal tones incl. DIN-tone
available Full compliance with
EN 543 & EN 54-23
Synchronized activation within
loop and panel Simple and
Built-in isolator in each alarm
device

15,419.00

123,352.00

60

Addressable Break Glass Type
Manual Call Point, Meets EN
34-11 requirements Complete
detectors or electronic modules
selectable depending on area of
usage Space-saving flat design
must have Test function, reset
and opening of the case easy
with the supplied key

No.

12,849.00

102,792.00

61

2C-1.5 Sq.mm Fire Retardant
shielded cable with fire rating
of 30min sustain. (Internal
looping)

Before = Commencement of
Work Contractor to be verify
the cable length.

305

305

1,420.00

433,100.00

62

2C-1.5 Sq.mm Fire Retardant
shielded cable with fire rating
of 30min sustain. 2 Loop
Before = Commencement of
Work Contractor to be verify
the cable length.

305

305

1,420.00

433,100.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ 6\
Dated: |5 / May /2023

S#

Description of Items

No.

Tentative

Qty. Unit

Rate

Total
Amount

63

Programming, testing and
commissioning of the complete
system as per the Client
requirement.,

85,661.00

85,661.00

64

Providing and fixing of DCP
fire extingusher 9 kg

14

14 No.

7,710.00

107,940.00

65

Providing and fixing of CO2
fire extingusher 7 kg

14

14 No.

17,989.00

251,846.00

SANITARY FITTINGS

66

Providing and fixing steel sinks
stainless local bt make complete
with cast iron or wrought iron
LINA ALVH brackets 6 inches
built into wall, 1-1/2" rubber
plug and chrome plated brass
chain 1-1/2" C.P. brass waste
wvith 1-1/2" P.V.C. waste pipe
& making requisite number of
holes in walls, plinth & floor
for pipe connection & making
good in cement concrete 1:2:4.
(Steel Sink stainless size
33"x18" local make (standard
patteren)

48,399.00

193,596.00

67

Providing & Fixing of Sink
Mixer Pvc Coated or approved
equal

4 Nos.

14,562.00

58,248.00

68

CP bottle trap 1-1/4" with pipe
for  wash  basin waste
connection and water strainer
Master, Baig or approved equal.

8,994.00

35,976.00

69

CP Toilet paper roll holder
Master/ Porta or approved equal
complete with accessories.

22

22 No.

6,510.00

143,220.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ )

Dated: |§ / May /2023

S#

Description of Items

No.

Tentative

Qty.

Total

Unit Rate At

70

Providing and fixing European
type white glazed earthen ware
wash down W.C. pan complete
with & including the cost of
white / black plastic seat ( Best
quality ) and lid with C.P. brass
hinges best quality and buffers
3 gallons white glazed earthen
ware low level flushing cistem
with siphon fitting 1% " dia
white porcelain enameled flush
bend dia and making requisite
number of holes in walls ,
plinth & floor for pipe
connection & making good in
cement concrete 1:2:4

12

12

No. 38,513.00 462,156.00

71

Water closets squatting type
with cistern complete with
fittings and accessories of Porta
Model No. HD-13 + HD-3 or
approved equal

10

10

Nos. 16,276.00 162,760.00

72

Supplying & fixing C.P muslim
shower with double bib cock
and ring pipe etc. complete

22

22

No. 9,594.00 211,068.00

Wash basins, single center hole,
suitable for counter top fittings
for below, Porta Model No.
HD-16 or approved equal

28

28

Nos. 38,548.00 | 1,079,344.00

74

Providing & Fixing of Basin
Mixer Zelver (Imported) or
approved equal

28

28

No. 44,715.00 | 1,252,020.00

73

CP Tee valves for wash basins /
EWC / AWC/, CP connections
with  nutes, fittings and
complete with all accessories,
Zelver (Imported) or approved
equal.

3

32

No. 4,283.00 137,056.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ &\

Dated: 1§ / May /2023

S#

Description of Items

No.

Tentative

Qty.

Unit

Rate

Total
Amount

76

Providing & Fixing of Shower
Set Zelver (Imported) or
approved equal

12

12

No.

61,676.00

740,112.00

77

Providing & Fixing of Single
Long Bib Cock Zelver
(Imported) or approved equal

12

12

11,924.00

143,088.00

78

Water Cooler Electric Type

No.

223,576.00

894,304.00

™

Water Cooler Filter Set 3 Bottle
i/c UV Panel

Set

59,963.00

239,852.00

80

Geyser 30 Gal. Gas operated

No.

119,240.00

476,960.00

81

Liquid Soap Dispenser Zelver

28

28

11,136.00

311,808.00

82

Soap Dish Zelver

28

28

£ 8,703.00

243,684.00

83

Mirror

28

28

9,937.00

278,236.00

84

WATER
SYSTEM

DISTRIBUTION

PPR PN 20 piping for cold
water system, with fittings,
specialties, including all
cutting, fitting, fixing and
cleaning, wall and slab sleeves,
CP  clamps, hangers and
supports, making connection
with  fixtures, valves and
specialties, chiseling, making
wall an floor openings and
making good, pressure testing
at a pressure of 250 psig,
painting of exposed piping in
occupied areas with primer and
coats of approved paint in
approved color complete in all
respect.
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ &\

Dated: |'s / May /2023

Bl Tentative : Total

S# Description of Items No.| L Qty. Unit Rate LA
93 | 2" dia 1 | 100 100 Rft. 908.00 90,800.00
94 | 3" dia 1 | 200 200 Rft. 1,456.00 291,200.00
95 | 4" dia L 1200 200 Rft. 2,124.00 424,800.00
96 | 6" dia 1 | 600 600 Rft. 3,084.00 | 1,850,400.00

UPVC Class D piping including

all fittings, sockets, hangers and

specials for vent stacks and

horizontal runs buried in ground

or above false ceiling, in shafts

exposed or concealed in floors

and walls and connecting to

manholes, including cutting,

fitting, chiseling, making good,

fixing and cleaning, wall and

slab openings complete in all

respect.
B | 3"dia 1 | 100 100 Rft. 1,508.00 150,800.00
98 | 4" dia 1 | 100 100 Rft. 2,056.00 205,600.00

Vent cowl complete in all

respect
99 | 3" dia 16 16 No. 2,484.00 39,744.00
100 | 4" dia 16 16 No. 3,735.00 59,760.00
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ b2

Dated: |G / May /2023

S#

Description of Items

No.

Tentative

Qty.

Unit

Rate

Total
Amount

101

RCC piping including all
fittings and specials for external
soil and waste piping buried in
the ground and connections to
manhole including cutting,
fitting,  chiseling  jointing,
testing of individual pipes and
specials over a test bed prior to
laying, progressive testing in
segments after laying and final
testing of completed system as
specified test pressure in all
respect.

10" dia

200

200

:

6,219.00

1,243,800.00

12" dia

200

200

z

6,579.00

1,315,800.00

102

Floor drains complete in all
respect.

3" dia

12

12

11,016.00

132,192.00

103

Clean outs, polished bronze top
with bronze grating and trap
including jointing and testing
complete in all respect.

3" dia

6,510.00

32,550.00

4" dia

7,881.00

39,405.00

Waste Pipe with Jali complete
with accessories.

42

Gully trap with

accessories.

complete

12

12

No.

28,782.00

345,384.00

Over head tank filling pump

No.

1,130,728.00

2,261,456.00

Manholes
respect

complete in all

No.

96,369.00

578,214.00

\V»
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Dated: |{ /May /2023

SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/4\L

S#

Description of Items

No.

Tentative

Qty.

Unit

Rate

Total
Amount

Core Cutting in Slab Beams for
any kind of Pipe including any
size of pipe.

40

40

No.

5,465.00

218,600.00

Grouting of Core Area in Slabs

40

40

No.

6,219.00

248,760.00

Water Proofing of Toilets /
Baths / Kitchen etc. by using
Chemical Pegal or equivalent

1,600.00

Sft.

617.00

987,200.00

Making Connection of Sewer
Line to Main Line ik
Excavation, Cutting of CC /
RCC  structures by Jack
Hammer Etc. in alignment of
trench also cutting existing
Main Line Manhole and making
good also including Pipe and
Back filling & compacting etc.
i/c  Relocating of existing
services lines complete.

Job

34,264.00

34,264.00

POWER TRANSFORMER

Providing, installation, testing
and commissioning of
following 11000 / 415V, 3
phase, 4 wire, oil type Floor
mounted  Transformer  for
indoor use, including
connection with MV cables,
indoor termination Kkits, control
cables and necessary
installation accessories etc. As
per drawing, specification, data
sheet, complete in all respects.
630 kVA

Units

9,936,700.00

19,873,400.00
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ESTIMATED PROGRESS PAYMENTS

PART-"A"

SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/46\
Dated: |G/ May / 2023

Quarter/ Year/ Period

1

1st Quarter

2,127,973.10

2nd Quarter

127973100

Bid Price

4,255,946.19

PART-"B"

2

1
1st Quarter 77,998,134.33
2nd Quarter 77,998,134.33
Bid Price 155,996,268.66

PROPOSED CONSTRUCTION SCHEDULE

e SR oo o St

Mobilization at SITE 15-05-23 30-05-23

Dlsmfmtahng of Block Masonary / PCC / RCC, 23-05-23 07-06-23

Flooring

Removal of Door, Windows, Ventilators 23-05-23 07-06-23

RCC Plinth Beam Restrenghtening 08-06-23 23-06-23
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/&12-

Dated: 6 / May /2023

2 Description Start Finish
5 | PCC Sub Flooring 24-06-23 26-06-23
6 | Damp Proof Course over PB & Situ 27-06-23 28-06-23
7 | Brick Masonary & RCC lintel Placing 29-06-23 02-08-23
RCC Super Structure Columns 22-07-23 07-08-23
9 | RCC Roof Beams & Slab 08-08-23 23-08-23
10 | Paraphet Wall Masonary 24-08-23 30-08-23
11 | Door Frame Fixing 31-08-23 11-09-23
12 | Plastering ceiling 12-09-23 22-09-23
13 | Plastering Internal Walls 19-09-23 29-09-23
14 | Plastering External Walls 16-09-23 27-09-23
15 | Finish Flooring / Tiling 23-09-23 30-09-23
16 | Roof Screeding 28-09-23 29-09-23
17 | Internal Coloring Works 30-09-23 16-10-23
18 | External Coloring Works 30-09-23 16-10-23
19 | Door Shutter Fixing 17-10-23 20-10-23
20 | Windows & Ventilator Fixing 17-10-23 20-10-23
21 | False Ceiling Works 21-10-23 06-11-23
22 | Plumbing Works 24-06-23 14-11-23
23 | Electrical Works 24-06-23 14-11-23
24 | Data & Voice Works 24-06-23 14-11-23
25 | Fire Alarm Works 24-06-23 14-11-23
26 | CCTV Works 24-06-23 14-11-23
W
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ &\».

Dated: (6 /May/2023

LIST OF MAJOR EQUIPMENT
Owned | Description of Ca acl%é
I’_urchased Unit (Make, HP Il)?.a tm
or Leased | Model, Year) | - e
1 2 3

a. Owned | Excavator 130 HP Good Larkana Ready | 3 Months
Machine

a. Owned | Shovel / Loader 135 HP Good Larkana Ready 3 Months

a. Owned | Dumper Truck 900 Cft Good Larkana Ready 3 Months

a. Owned (,oncr.ete Manes 1 Bag Good Larkana Ready 4 Months
Mahcine
Lift Machine

a. Owned | with Lift Cage Local Good Larkana Ready 4 Months
and Bucket

a. Owned Cf)ncrete Good Larkana Ready 4 Months
Vibrator

a. Owned VA, Good Larkana Ready 4 Months
Compactor

a. Owned | Wheel Barrow Good Larkana Ready 4 Months

a. Owned Shuticring Good Larkana Ready 4 Months
Wooden

a. Owned | Shuttering Steel 48x24 Good Larkana Ready 4 Months
Scaffolding

a. Owned | (Pipe/ Good Larkana Ready 4 Months
Bamboos)
Masonary

a. Owned | Trowel (Large) Large Good Larkana Ready 4 Months
Karandi
Masonary

a. Owned | Trowel (Small) Small Good Larkana Ready 4 Months
Karandi

a. Owned Pld? A‘xe Good Larkana Ready 4 Months

: (Gainti)

a. Owned | Spade (Belcha) Good Larkana Ready 4 Months

a. Owned pieel Tr(?we] Good Larkana Ready 4 Months
(Karandi)

a. Owned “loat (Gummala Good Larkana Ready 4 Months
Wooden)

a. Owned | Spirit Level Good Larkana Ready 4 Months
Drill Machine
(Hammer) with

a. Owned . Good Larkana Ready 5 Months
Bid Set
Complete
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/{172_
Dated: S / May /2023

Owned Description of Cinda B i Date of Period of
Purchased Unit (Make, HP lljla ﬁt: Condition b S ee Delivery at | Work on
or Leased | Model, Year) R Site Project

Hilti Machine
a. Owned | with Bits & Good Larkana Ready 5 Months
Core Bits
Welding Plant
a. Owned | (Electric) Good Larkana Ready 5 Months
Complete Set
a. Owned | Level Machine Good Larkana Ready 3 Months
a. Owned | Total Station Good Larkana Ready 3 Months
a. Owned | Shazore Pickup Good Larkana Ready 6 Months
a. Owned ALACHIE R Good Larkana Ready 4 Months
Trolley

b. To be § 3 . : . 5
Purchased

c. To be

arranged - - - - - -

on Lease

A. That this letter of acceptance does not form a contractual or legal relationship under the
relevant law of Pakistan between SMBB Institute of Trauma and the addressee of this
“Letter of Acceptance”.

B.  You are therefore requested to confirm within Seven (07) days from the date of receipt of
this letter of acceptance, regarding your willingness to accept this offer for
“RENOVATION, RE-MODIFICATION & CONSTRUCTION WORKS FOR
SMBBIT & EMERGENCY RESPONSE CENTRE LARKANA” to this SMBB
Institute of Trauma.

C. If agreed, Form of Contract on Non Judicial Stamp Paper along with Bank Guarantee of

Performance Security Bond of 10% of Contract value i.e. Rs. 16,025,230/- rﬁay be

submitted to this Institute within stipulated time.
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SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No: PROC/SMBBIT/2022-23/ &1
Dated: |&/May/2023
D. Stamp duty: @0.35% of ordered amount of Rs. 560,883/~ shall be paid through E-

stamp duty (www.estamps.gos.pk) and the paid receipt and agreement should have to be

submitted to the Procurement department (SMBB-IT).

E.  Documents showing any set of exemption from duty taxes should be attached with bills.

}’/
“EXECUTIVE DIRECTOR / DDO
SMBB Institute of Trauma — Karachi

Copy forwarded to concern for information and necessary action, please;
1. The Director A&F, SPPRA with reference to PPMS ID; T00518-22-0006
& BER # BE00518-22-0006-7

2. Account & Finance Department, SMBB Institute of Trauma, Karachi

b

ol EXECUTIVE DIRECTOR / DDO
SMBB Institute of Trauma - Karachi

0
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