


CERTIFICATE

In accordance with SPPRA's comments on receiving and redressing complaints received during tender processing, we have certified that no complaints have been received about the procurement process of the below-mentioned tender.

EPADS ID: S-241050734

Tender Name: PROCUREMENT OF MISC. ITEMS (HVAC, MECHANICAL, ELECTRICAL & GENSET PARTS, PAINT & PLUMBING) ON FRAMEWORK CONTRACT BASIS (SPPRA RULE 15(B))

Tender Reference: PROC/SMBBIT/(HEP-01)/2024-25


DR. YOUSUF MEMON


Member - PC

HOD Interventional Radiology,
SMBB Institute of Trauma, Karachi


PROF. DR. SADQA AFTAB

Chairperson - PC


HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi


PROF. DR. SADQA AFTAB
Department Of Anesthesiology & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences


PROF. DR. BADARUDDIN SAHITO

Member - PC

Professor of Orthopaedic,
Dow University Health of Sciences & Dr
Ruth K M Pfau, Civil Hospital, Karachi


DR. SYED AKMAL SULTAN

Member - PC

HOD Orthopaedic Department,
SMBB Institute of Trauma, Karachi


MR. BILAL IDREES

Member - PC

Manager
Supply Chain Management,
SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi


MR. HAMMAD HUSSAIN

Member - PC


Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma


MR. MUHAMMAD FAHEEM

Member - PC

Pharmacist
Sr. Pharmacist,
SMBB Institute of Trauma, Karachi


Dr. Muhammad Sabir Memon,
Executive Director
Shaheed Mohtarma Benazir Bhutto
Institute of Trauma, Karachi

DR. MUHAMMAD SABIR MEMON

Executive Director

SMBB Institute of Trauma, Karachi

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. SMBB INSTITUTE OF TRAUMA
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PROVINCIAL
- 3) TITLE OF CONTRACT PROCUREMENT OF MISC. ITEMS (HVAC, MECHANICAL, ELECTRICAL & GENSET PARTS, PAINT & PLUMBING) ON FRAMEWORK CONTRACT BASIS (SPPRA RULE 15(B))
- 4) TENDER NUMBER PROC/SMBBIT/(HEP-01)/2024-25
- 5) BRIEF DESCRIPTION OF CONTRACT PROCUREMENT OF MISC. ITEMS (HVAC, MECHANICAL, ELECTRICAL & GENSET PARTS, PAINT & PLUMBING) ON FRAMEWORK CONTRACT BASIS (SPPRA RULE 15(B))
- 6) FORUM THAT APPROVED THE SCHEME REGULAR BUDGET
- 7) TENDER ESTIMATED VALUE 64.5 (M)
- 8) ENGINEER'S ESTIMATE NOT APPLICABLE
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) One Year or Till the finalization of next tend
- 10) TENDER OPENED ON (DATE & TIME) 12-11-2024 AT 11:00 am
- 11) NUMBER OF TENDER DOCUMENTS SOLD FIVE
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED THREE
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS THREE
- 14) BID EVALUATION REPORT COPY ENCLOSED
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. BRISK SERVICES
Co., House # C33 Block-3, Metroville-I, SITE,
Karachi, Pakistan
- 16) CONTRACT AWARD PRICE Rs. 25,101,232.62/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT M/s. BRISK SERVICES Co. (1st Lowest)
(i.e. 1st, 2nd, 3rd EVALUATION BID).
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE YES ☐ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE ☐ ☐ Domestic/Local
- c) TWO STAGE BIDDING PROCEDURE ☐ ☐
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE ☐ ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	SPPRA EPADS ID #. S-241050734 Dated: 26h October 2024
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	DAILY EXPRESS, DAILY DAWN (DATED: 25-10-2024), DAILY JANG (25-10-2024) DAILY SOBH (DATED: 26-10-2024)
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer


Dr. Muhammad Sabir Memon
Executive Director
Shaheed Mohtarma Benazir Bhutto
Institute of Trauma, Karachi

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No. PROC/SMBBIT/2024-25/194
Dated: 16 / December / 2024

LETTER OF ACCEPTANCE

M/s. BRISK SERVICES Co.,
House # C33 Block-3, Metroville-I, SITE,
Karachi, Pakistan

Subject: **LETTER OF ACCEPTANCE FOR PROCUREMENT OF MISC. ITEMS (HVAC, MECHANICAL, ELECTRICAL & GENSET PARTS, PAINT & PLUMBING) ON FRAMEWORK CONTRACT BASIS (SPPRA RULE 15(B)) NIT NO: PROC/SMBBIT/2024-25/105 (Dated: 21-October-2024), Ref no: PROC/SMBBIT/(HEP-02)/2024-25**

- A. Notice Inviting Tender issued in respect of "PROCUREMENT OF MISC. ITEMS (HVAC, MECHANICAL, ELECTRICAL & GENSET PARTS, PAINT & PLUMBING) ON FRAMEWORK CONTRACT BASIS (SPPRA RULE 15(B))" to be supplied
- B. The said Bid (Single Stage – One Envelope Procedure Basis) submitted on **12-November-2024**, by your firm.
- C. Meeting of Procurement Committee of SMBB Institute of Trauma, Karachi was held on **12-November-2024**, to open tender **PROCUREMENT OF MISC. ITEMS (HVAC, MECHANICAL, ELECTRICAL & GENSET PARTS, PAINT & PLUMBING) ON FRAMEWORK CONTRACT BASIS (SPPRA RULE 15(B))** as against each item(s).
- D. Procurement Committee of SMBB Institute of Trauma has evaluated the bid submitted by participant in detail and is pleased to inform you that you have been selected as the "**Preferred Bidder**" for Supply of below mentioned items. The Procuring Agency now wishes to offer you supply of these item(s) on terms & conditions as per bid documents of said NIT.

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
			HVAC & BMS ITEMS					
1	76	MMD076	Liquid Line Drier Filter Threaded (Make: Alco Controls/ Denfoss/Castel) (Conforming To Existing At Site) 5/8"	12	No's	-	12,500.00	150,000.00
2	272	MMD272	S Burner Programmer (Model LFL 1.333) (Conforming To Existing At Site) 50 - 60Hz 3.5VA (Siemens)	1	No's	-	511,904.76	511,904.76
			ELECTRICAL & GENERATOR ITEMS					
3	341	MMD341	Tempo Light 400 Tempo light 400W Philips or equivalent (Conforming To Existing At Site)	10	No's	-	35,714.29	357,142.90
4	342	MMD342	Stadium Arena flood light 2000W-MVF403 Arena Vision 2000W halogen bulb, stadium arena light Integrated system of optics, gear and transverse MHN-SA 1800W,MHN-SA 2000W lamp in a single housing, ensuring high efficiency and low glare. (Conforming To Existing At Site)	1	No's	-	595,238.10	595,238.10
5	345	MMD345	LED SMD Flood Light 250W, 50 Hz, SMD LED, IP 65, Aluminum material, OSAKA or equivalent, 5700K (Conforming To Existing At Site)	30	No's	-	11,904.76	357,142.80
6	363	MMD363	3-pin Multi Plug Sheet 13A, 220V, 1 gang, 3Pin Universal, Schneider Vivace (Conforming To Existing At Site)	50	Box	-	15,476.19	773,809.50
7	404	MMD404	Teraski Breaker Tp-S250Amp-NJ	3	Nos	-	130,952.38	392,857.14
8	406	MMD406	3P- Breaker 1000A(Terasaki/ABB)	2	Nos	-	357,142.86	714,285.72

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
9	407	MMD407	Phase Sequence Relay with allied accessories, if any 415V, V3-12-B, EMIREL or equivalent (Conforming To Existing At Site)	4	Nos.	-	95,238.10	380,952.40
10	408	MMD408	Voltage Relay 415V, EVR-415V / EVR-PD, SUMWAHA (Conforming To Existing At Site)	4	Nos.	-	130,952.38	523,809.52
11	417	MMD417	TP-Contactor (AC-3) with allied accessories 85A, TC-85a, TERASAKI/ABB/SCHNEIDER (Conforming To Existing At Site)	10	Nos.	-	28,571.43	285,714.30
12	422	MMD422	1C-1.5mm2 cable PAKISTAN CABLES (Red Color) (Conforming To Existing At Site)	40	Coil of 90 Mtrs.	-	14,285.71	571,428.40
13	423	MMD423	1C-1.5mm2 cable PAKISTAN CABLES (Black Color) (Conforming To Existing At Site)	40	Coil of 90 Mtrs.	-	14,285.71	571,428.40
14	424	MMD424	1C-1.5mm2 Earth cable PAKISTAN CABLES (Green Color) (Conforming To Existing At Site)	20	Coil of 90 Mtrs.	-	14,285.71	285,714.20
15	425	MMD425	1C-2.5mm2 cable PAKISTAN CABLES (Red Color) (Conforming To Existing At Site)	26	Coil of 90 Mtrs.	-	16,666.67	433,333.42
16	426	MMD426	1C-2.5mm2 cable PAKISTAN CABLES (Black Color) (Conforming To Existing At Site)	26	Coil of 90 Mtrs.	-	16,666.67	433,333.42
17	427	MMD427	1C-2.5mm2 Earth cable PAKISTAN CABLES (Green Color) (Conforming To Existing At Site)	8	Coil of 90 Mtrs.	-	16,666.67	133,333.36
18	428	MMD428	1C-4mm2 cable PAKISTAN CABLES (Red Color) (Conforming To Existing At Site)	15	Coil of 90 Mtrs.	-	19,047.62	285,714.30
19	429	MMD429	1C-4mm2 cable PAKISTAN CABLES (Black Color) (Conforming To Existing At Site)	15	Coil of 90 Mtrs.	-	19,047.62	285,714.30
20	431	MMD431	1C-6mm2 cable PAKISTAN CABLES (Red Color) (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	21,428.57	214,285.70
21	432	MMD432	1C-6mm2 cable PAKISTAN CABLES (Black Color) (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	21,428.57	214,285.70
22	436	MMD436	2C-1.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	35	Coil of 90 Mtrs.	-	19,047.62	666,666.70
23	437	MMD437	2C-2.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	54,761.90	547,619.00
24	438	MMD438	3C-1.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	59,523.81	595,238.10
25	439	MMD439	3C-2.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	33,333.33	333,333.30
26	440	MMD440	3C-4mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	69,035.37	690,353.71
27	441	MMD441	4C-2.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	3	Coil of 90 Mtrs.	-	98,340.48	295,021.44

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O/M	Quoted Product Description / Make	Offered Price	Total Price
28	442	MMD442	4C-4mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	3	Coil of 90 Mtrs.	-	157,630.95	472,892.85
29	443	MMD443	4C-6mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	3	Coil of 90 Mtrs.	-	190,988.10	572,964.30
30	452	MMD452	Generator Batteries AGS Battery 260 Ah (Conforming To Existing At Site)	4	Nos.	-	154,761.90	619,047.60
31	453	MMD453	12V-20Ah Battery Charger Fully Automatic Switch Mode Design, with Battery Reverse-Polarity, Battery over-charging, Over Current & Thermal Protection, LED lights indicator showing charging and battery status. Can charge different lead acid battery types.	2	Nos.	-	66,666.67	133,333.34
32	544	MMD544	Welding Rods M.S (Conforming To Existing At Site)	20	Kg	-	4,285.71	85,714.20
33	547	MMD547	MS Patti (Conforming To Existing At Site)	20	Kg	-	833.33	16,666.60
34	552	MMD552	MS Rods (Conforming To Existing At Site)	25	Kg	-	904.76	22,619.00
			CIVIL, PLUMBING, PAINT, POLISH & GENERAL ITEMS:					
35	600	MMD600	Connecting Road (3" pump) (Conforming To Existing At Site)	2	No.	-	5,952.38	11,904.76
36	604	MMD604	Spring Washer (3" pump) (Conforming To Existing At Site)	20	No.	-	71.43	1,428.60
37	605	MMD605	Rubber Washer (3" pump) (Conforming To Existing At Site)	20	No.	-	95.24	1,904.80
38	607	MMD607	Brass Washer (Conforming To Existing At Site)	50	No.	-	23.81	1,190.50
39	610	MMD610	Piston Pump Belt (A54 and A55 and other) (Conforming To Existing At Site)	20	No.	-	952.38	19,047.60
40	612	MMD612	Piston Pump Nut Bolt with washer (3", 2 1/2"x2/8) (Conforming To Existing At Site)	2	Kg	-	1,190.48	2,380.96
41	614	MMD614	KSB Pump Gland (as per existing) (Conforming To Existing At Site)	2	No.	-	5,952.38	11,904.76
42	616	MMD616	KSB Pump complete Packing Set (as per existing) (Conforming To Existing At Site)	2	No.	-	3,571.43	7,142.86
43	629	MMD629	Dadex Elbow 45° (50 mm) (Conforming To Existing At Site)	10	No.	-	714.29	7,142.90
44	632	MMD632	Dadex Tee (50 mm) (Conforming To Existing At Site)	10	No.	-	714.29	7,142.90
45	635	MMD635	Dadex "Y" Tee (50 mm) (Conforming To Existing At Site)	10	No.	-	1,666.67	16,666.70

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
46	636	MMD636	Dadex Floor Drain (110 mm) (Conforming To Existing At Site)	15	No.	-	8,333.33	124,999.95
47	637	MMD637	Flange Valve (2") Heavy Duty Same as existing (Conforming To Existing At Site)	5	No.	-	15,476.19	77,380.95
48	638	MMD638	Flange Valve (3") Heavy Duty Same as existing (Conforming To Existing At Site)	5	No.	-	20,238.10	101,190.50
49	819	MMD819	O Ring set (Mixed sizes) (Conforming To Existing At Site)	2	Box	-	3,571.43	7,142.86
	849	MMD849	Brass Spandle Screw (Same as existing) (Conforming To Existing At Site)	100	No.	-	23.81	2,381.00
50	850	MMD850	Spandle head haddi (Same as existing) (Conforming To Existing At Site)	100	No.	-	71.43	7,143.00
51	860	MMD860	UPVC Bush (1 1/2 X 1") (Conforming To Existing At Site)	10	No.	-	1,785.71	17,857.10
52	861	MMD861	UPVC Bush (3 x 2 1/2") (Conforming To Existing At Site)	20	No.	-	2,380.95	47,619.00
53	863	MMD863	GI Bush (3 x 2 1/2") (Conforming To Existing At Site)	10	No.	-	3,571.43	35,714.30
			ANCELLARY ITEMS					
54	1191	MMD1191	(Semi Fowler Bed Model : 104-S) Bed Side Railings (Conforming To Existing At Site)	15	Pairs.	-	40,476.19	607,142.85
55	1192	MMD1192	Wheels (4 Wheels Set) 5" (As per sample) (Conforming To Existing At Site)	15	Set	-	28,571.43	428,571.45
56	1193	MMD1193	Crank Shaft With Handle (Conforming To Existing At Site)	25	Nos.	-	5,952.38	148,809.50
57	1194	MMD1194	ABS Corner (As Per Sample) (Conforming To Existing At Site)	15	Pairs.	-	40,476.19	607,142.85
58	1195	MMD1195	(Two Functional Electric Bed Model : THR-ED 200D) Remote for Electric Bed (linak hbw0 75-025) (Conforming To Existing At Site)	10	Nos.	-	47,619.05	476,190.50
59	1196	MMD1196	Side Rail Left & Right (Major 1 & 2) (Conforming To Existing At Site)	10	Pairs.	-	40,476.19	404,761.90
60	1197	MMD1197	Wheels (4 Wheels Set) (Major 1 & 2) (Conforming To Existing At Site)	25	Pairs.	-	28,571.43	714,285.75
61	1198	MMD1198	Control Box CB6404+10019 (LINAK) (Conforming To Existing At Site)	3	Nos.	-	88,095.24	264,285.72
62	1199	MMD1199	Electric Linear Actuator (Cylinder) (LINAK 274200A11150040) (Conforming To Existing At Site)	5	Nos.	-	59,523.81	297,619.05

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
63	1200	MMD1200	Electric Linear Actuator (Cylinder) (LINAK 274200A11100040) (Conforming To Existing At Site)	10	Nos.	-	59,523.81	595,238.10
64	1201	MMD1201	Electric Linear Actuator (Cylinder) (LINAK 274200A11100040) (Conforming To Existing At Site)	5	Nos.	-	59,523.81	297,619.05
65	1202	MMD1202	Four Functional Electric Bed (HillRoom) Side Rail Left & Right (Major 1 & 2) (Conforming To Existing At Site)	3	Pairs.	-	40,476.19	121,428.57
66	1203	MMD1203	Electric Linear Actuator (Cylinder) ILCO DRIVE OZ OZ-SW-303-80-C1-24-IPX4 (Conforming To Existing At Site)	5	Nos.	-	59,523.81	297,619.05
67	1204	MMD1204	ILCO DRIVE ab00979sn1303018506 Electric Linear Actuator (Cylinder) (Conforming To Existing At Site)	5	Nos.	-	59,523.81	297,619.05
68	1205	MMD1205	Luxurious rise & Stretcher cart THR III) ABS SIDE Rail with Cylinder (Conforming To Existing At Site)	20	Pairs.	-	21,428.57	428,571.40
69	1206	MMD1206	Head Rest Cylinder (Conforming To Existing At Site)	25	Nos.	-	21,428.57	535,714.25
70	1207	MMD1207	Revolving Chairs Wheels 1.5" (5 Wheels Set) (Conforming To Existing At Site)	25	Pairs.	-	4,761.90	119,047.50
71	1208	MMD1208	Wheel Base Caster (Conforming To Existing At Site)	100	Nos.	-	7,142.86	714,286.00
72	1209	MMD1209	Hydraulic Cylinder for revolving Chairs (Conforming To Existing At Site)	100	Nos.	-	5,238.10	523,810.00
73	1210	MMD1210	Revolving chair top base (Conforming To Existing At Site)	50	Nos.	-	3,095.24	154,762.00
74	1211	MMD1211	Plastic Arm Rest (Conforming To Existing At Site)	200	Pairs.	-	1,904.76	380,952.00
75	1212	MMD1212	Metal Locker (3.75' x 1.5' x 6") Base Frame (Conforming To Existing At Site)	100	Nos.	-	7,142.86	714,286.00
76	1213	MMD1213	Khas Lock (Conforming To Existing At Site)	50	Nos.	-	714.29	35,714.50
77	1214	MMD1214	Patient Bed Over head Table (Plastic Top) (Conforming To Existing At Site)	50	Nos.	-	7,142.86	357,143.00
78	1215	MMD1215	Wheel 1.5" (Conforming To Existing At Site)	20	Pairs.	-	1,428.57	28,571.40
79	1216	MMD1216	Cylinder (Conforming To Existing At Site)	25	Nos.	-	5,952.38	148,809.50
80	1217	MMD1217	Diathermy (Powder Coating) (Conforming To Existing At Site)	5	Nos.	-	28,571.43	142,857.15
81	1218	MMD1218	Iron Stretcher (Wheel) 6" (Conforming To Existing At Site)	20	Pairs.	-	8,333.33	166,666.60

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
82	1219	MMD1219	Heavy Duty Stude Type Wheel 8" (Conforming To Existing At Site)	2	Pairs.	-	57,142.86	114,285.72
83	1220	MMD1220	Power Cable 145 A Three Pin (Conforming To Existing At Site)	100	Nos.	-	1,309.52	130,952.00
84	1259	MMD1259	RO PVC Connector (Conforming To Existing At Site)	8	Nos.	-	3,571.43	28,571.44
85	1260	MMD1260	Centrifugal CRN5-24 A - FCJ-G-V-HUBV 4.0 KW FLANGE TYPE GRUNDFOSE (Conforming To Existing At Site)	1	Nos.	-	416,666.67	416,666.67
86	1261	MMD1261	Centrifugal CRN5-15 A - FCJ-G-V-HUBV 2.2 KW FLANGE TYPE GRUNDFOSE (Conforming To Existing At Site)	1	Nos.	-	369,047.62	369,047.62
TOTAL AMOUNT								25,101,232.62
Amount in word: Rupees Twenty-Five Million One Hundred One Thousand Two Hundred Thirty-Two and Sixty-Two Paisas Only.								

- 1 This Letter of Acceptance does not form a contractual or legal relationship under the relevant law of Pakistan between SMBB Institute of Trauma and the addressee of this "Letter of Acceptance".
- 2 Therefore, You are requested to confirm within seven (07) days on your company letterhead from the date of receipt of this Letter of Acceptance, regarding your willingness to accept this offer for Supply to SMBB Institute of Trauma, Karachi.
- 3 If agreed, Form of Contract on Non-Judicial Stamp Paper will be submitted (As per Terms and conditions)
- 4 **SECURITY DEPOSIT: @05% Security Deposit (Performance Security) of Rs. 1,255,070/-** in the shape of Pay Order / Demand Draft or Bank Guarantee will be submitted by Supplier to Purchaser in favor of Shaheed Mohtarma Benazir Bhutto Institute of Trauma, Karachi (SMBBIT), which will be released Clause # 2 of bidding document. (Terms & Conditions of bidding document).
- 5 **Stamp duty @0.35% of Supply Order** amount shall be paid through **E-stamp duty (www.estamps.gos.pk)** and the paid receipt and agreement should have to be submitted to the Procurement department (SMBB-IT), Karachi.
- 6 Documents showing any set of exemption from duty taxes should also attached with the bills.
- 7 Delivery of above mentioned items within the period of One month. If it fails to deliver, 0.03% of the total bill amount per day, up to 10 percent limit after the completion period, depends upon the damages done due to non-supply.

Copy to:-

- The Director (A&F) SPPRA with reference to SPPRA EPADS ID # S-24105073764 & Evaluation Report #
- Accounts & Finance Department, SMBB Institute of Trauma.


EXECUTIVE DIRECTOR / D.D.O
SMBB INSTITUTE OF TRAUMA, KARACHI


EXECUTIVE DIRECTOR / D.D.O
SMBB INSTITUTE OF TRAUMA, KARACHI





SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

No. PROC/SMBBIT/2024-25/22-5
Dated 23 / December / 2024

AWARD OF TENDER (A.O.T)

M/s. BRISK SERVICES Co.,
House # C33 Block-3, Metroville-I, SITE,
Karachi, Pakistan

Sub: PROCUREMENT OF MISC. ITEMS (HVAC, MECHANICAL, ELECTRICAL & GENSET PARTS, PAINT & PLUMBING) ON FRAMEWORK CONTRACT BASIS (SPPRA RULE 15(B))

Reference to our subject tender Dated: 12-11-2024 and letter of Acceptance Ref # PROC/SMBBIT/2024-25/194, Dated: 16-12-24. The rates quoted by you for the supply of the following items have been approved and accepted by the Competent Authority of SMBB Institute of Trauma. You are therefore requested to please arrange the supply of the same at an early date after receipt of the supply order, to meet the urgent requirement, and send your bill in quadrilateral to the store office to arrange the payment from the Finance & Accounts Department of SMBB-IT.								
S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
			HVAC & BMS ITEMS					
1	76	MMD076	Liquid Line Drier Filter Threaded (Make: Alco Controls/ Denfoss/Castel) (Conforming To Existing At Site) 5/8"	12	No's	-	12,500.00	150,000.00
2	272	MMD272	S Burner Programmer (Model LFL 1.333) (Conforming To Existing At Site) 50 - 60Hz 3.5VA (Siemens)	1	No's	-	511,904.76	511,904.76
			ELECTRICAL & GENERATOR ITEMS					
3	341	MMD341	Tempo Light 400 Tempo light 400W Philips or equivalent (Conforming To Existing At Site)	10	No's	-	35,714.29	357,142.90
4	342	MMD342	Stadium Arena flood light 2000W-MVF403 Arena Vision 2000W halogen bulb, stadium arena light Integrated system of optics, gear and transverse MHN-SA 1800W,MHN-SA 2000W lamp in a single housing, ensuring high efficiency and low glare. (Conforming To Existing At Site)	1	No's	-	595,238.10	595,238.10
5	345	MMD345	LED SMD Flood Light 250W, 50 Hz, SMD LED, IP 65, Aluminum material, OSAKA or equivalent, 5700K (Conforming To Existing At Site)	30	No's	-	11,904.76	357,142.80
6	363	MMD363	3-pin Multi Plug Sheet 13A, 220V, 1 gang, 3Pin Universal, Schneider Vivace (Conforming To Existing At Site)	50	Box	-	15,476.19	773,809.50
7	404	MMD404	Teraski Breaker Tp-S250Amp-NJ	3	Nos	-	130,952.38	392,857.14

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
8	406	MMD406	3P- Breaker 1000A(Terasaki/ABB)	2	Nos	-	357,142.86	714,285.72
9	407	MMD407	Phase Sequence Relay with allied accessories, if any 415V, V3-12-B, EMIREL or equivalent (Conforming To Existing At Site)	4	Nos.	-	95,238.10	380,952.40
10	408	MMD408	Voltage Relay 415V, EVR-415V / EVR-PD, SUMWAHA (Conforming To Existing At Site)	4	Nos.	-	130,952.38	523,809.52
11	417	MMD417	TP-Contactor (AC-3) with allied accessories 85A, TC-85a, TERASAKI/ABB/SCHNEIDER (Conforming To Existing At Site)	10	Nos.	-	28,571.43	285,714.30
12	422	MMD422	1C-1.5mm2 cable PAKISTAN CABLES (Red Color) (Conforming To Existing At Site)	40	Coil of 90 Mtrs.	-	14,285.71	571,428.40
13	423	MMD423	1C-1.5mm2 cable PAKISTAN CABLES (Black Color) (Conforming To Existing At Site)	40	Coil of 90 Mtrs.	-	14,285.71	571,428.40
14	424	MMD424	1C-1.5mm2 Earth cable PAKISTAN CABLES (Green Color) (Conforming To Existing At Site)	20	Coil of 90 Mtrs.	-	14,285.71	285,714.20
15	425	MMD425	1C-2.5mm2 cable PAKISTAN CABLES (Red Color) (Conforming To Existing At Site)	26	Coil of 90 Mtrs.	-	16,666.67	433,333.42
16	426	MMD426	1C-2.5mm2 cable PAKISTAN CABLES (Black Color) (Conforming To Existing At Site)	26	Coil of 90 Mtrs.	-	16,666.67	433,333.42
17	427	MMD427	1C-2.5mm2 Earth cable PAKISTAN CABLES (Green Color) (Conforming To Existing At Site)	8	Coil of 90 Mtrs.	-	16,666.67	133,333.36
18	428	MMD428	1C-4mm2 cable PAKISTAN CABLES (Red Color) (Conforming To Existing At Site)	15	Coil of 90 Mtrs.	-	19,047.62	285,714.30
19	429	MMD429	1C-4mm2 cable PAKISTAN CABLES (Black Color) (Conforming To Existing At Site)	15	Coil of 90 Mtrs.	-	19,047.62	285,714.30
20	431	MMD431	1C-6mm2 cable PAKISTAN CABLES (Red Color) (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	21,428.57	214,285.70
21	432	MMD432	1C-6mm2 cable PAKISTAN CABLES (Black Color) (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	21,428.57	214,285.70

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
22	436	MMD436	2C-1.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	35	Coil of 90 Mtrs.	-	19,047.62	666,666.70
23	437	MMD437	2C-2.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	54,761.90	547,619.00
24	438	MMD438	3C-1.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	59,523.81	595,238.10
25	439	MMD439	3C-2.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	33,333.33	333,333.30
26	440	MMD440	3C-4mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	69,035.37	690,353.71
27	441	MMD441	4C-2.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	3	Coil of 90 Mtrs.	-	98,340.48	295,021.44
28	442	MMD442	4C-4mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	3	Coil of 90 Mtrs.	-	157,630.95	472,892.85
29	443	MMD443	4C-6mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	3	Coil of 90 Mtrs.	-	190,988.10	572,964.30
30	452	MMD452	Generator Batteries AGS Battery 260 Ah (Conforming To Existing At Site)	4	Nos.	-	154,761.90	619,047.60
31	453	MMD453	12V-20A Battery Charger Fully Automatic Switch Mode Design, with Battery Reverse-Polarity, Battery over-charging, Over Current & Thermal Protection, LED lights indicator showing charging and battery	2	Nos.	-	66,666.67	133,333.34
32	544	MMD544	Welding Rods M.S (Conforming To Existing At Site)	20	Kg	-	4,285.71	85,714.20
33	547	MMD547	MS Patti (Conforming To Existing At Site)	20	Kg	-	833.33	16,666.60
34	552	MMD552	MS Rods (Conforming To Existing At Site)	25	Kg	-	904.76	22,619.00
			CIVIL, PLUMBING, PAINT, POLISH & GENERAL ITEMS:					

Li

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
35	600	MMD600	Connecting Road (3" pump) (Conforming To Existing At Site)	2	No.	-	5,952.38	11,904.76
36	604	MMD604	Spring Washer (3" pump) (Conforming To Existing At Site)	20	No.	-	71.43	1,428.60
37	605	MMD605	Rubber Washer (3" pump) (Conforming To Existing At Site)	20	No.	-	95.24	1,904.80
38	607	MMD607	Brass Washer (Conforming To Existing At Site)	50	No.	-	23.81	1,190.50
39	610	MMD610	Piston Pump Belt (A54 and A55 and other) (Conforming To Existing At Site)	20	No.	-	952.38	19,047.60
40	612	MMD612	Piston Pump Nut Bolt with washer (3", 2½"x2/8) (Conforming To Existing At Site)	2	Kg	-	1,190.48	2,380.96
41	614	MMD614	KSB Pump Gland (as per existing) (Conforming To Existing At Site)	2	No.	-	5,952.38	11,904.76
42	616	MMD616	KSB Pump complete Packing Set (as per existing) (Conforming To Existing At Site)	2	No.	-	3,571.43	7,142.86
43	629	MMD629	Dadex Elbow 45° (50 mm) (Conforming To Existing At Site)	10	No.	-	714.29	7,142.90
44	632	MMD632	Dadex Tee (50 mm) (Conforming To Existing At Site)	10	No.	-	714.29	7,142.90
45	635	MMD635	Dadex "y" Tee (50 mm) (Conforming To Existing At Site)	10	No.	-	1,666.67	16,666.70
46	636	MMD636	Dadex Floor Drain (110 mm) (Conforming To Existing At Site)	15	No.	-	8,333.33	124,999.95
47	637	MMD637	Flange Valve (2") Heavy Duty Same as existing (Conforming To Existing At Site)	5	No.	-	15,476.19	77,380.95
48	638	MMD638	Flange Valve (3") Heavy Duty Same as existing (Conforming To Existing At Site)	5	No.	-	20,238.10	101,190.50

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
49	819	MMD819	O Ring set (Mixed sizes) (Conforming To Existing At Site)	2	Box	-	3,571.43	7,142.86
	849	MMD849	Brass Spandle Screw (Same as existing) (Conforming To Existing At Site)	100	No.	-	23.81	2,381.00
50	850	MMD850	Spandle head haddi (Same as existing) (Conforming To Existing At Site)	100	No.	-	71.43	7,143.00
51	860	MMD860	UPVC Bush (1 1/2 X 1") (Conforming To Existing At Site)	10	No.	-	1,785.71	17,857.10
52	861	MMD861	UPVC Bush (3 x 2 1/2") (Conforming To Existing At Site)	20	No.	-	2,380.95	47,619.00
53	863	MMD863	GI Bush (3 x 2 1/2") (Conforming To Existing At Site)	10	No.	-	3,571.43	35,714.30
			ANCIELLARY ITEMS					
54	1191	MMD1191	(Semi Fowler Bed Model : 104-S) Bed Side Railings (Conforming To Existing At Site)	15	Pairs.	-	40,476.19	607,142.85
55	1192	MMD1192	Wheels (4 Wheels Set) 5" (As per sample) (Conforming To Existing At Site)	15	Set	-	28,571.43	428,571.45
56	1193	MMD1193	Crank Shaft With Handle (Conforming To Existing At Site)	25	Nos.	-	5,952.38	148,809.50
57	1194	MMD1194	ABS Corner (As Per Sample) (Conforming To Existing At Site)	15	Pairs.	-	40,476.19	607,142.85
58	1195	MMD1195	(Two Functional Electric Bed Model : THRED 200D) Remote for Electric Bed (linak hbw0 75-025) (Conforming To Existing At Site)	10	Nos.	-	47,619.05	476,190.50
59	1196	MMD1196	Side Rail Left & Right (Major 1 & 2) (Conforming To Existing At Site)	10	Pairs.	-	40,476.19	404,761.90
60	1197	MMD1197	Wheels (4 Wheels Set) (Major 1 & 2) (Conforming To Existing At Site)	25	Pairs.	-	28,571.43	714,285.75

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
61	1198	MMD1198	Control Box CB6404+10019 (LINAK) (Conforming To Existing At Site)	3	Nos.	-	88,095.24	264,285.72
62	1199	MMD1199	Electric Linear Actuator (Cylinder) (LINAK 274200A11150040) (Conforming To Existing At Site)	5	Nos.	-	59,523.81	297,619.05
63	1200	MMD1200	Electric Linear Actuator (Cylinder) (LINAK 274200A11200040) (Conforming To Existing At Site)	10	Nos.	-	59,523.81	595,238.10
64	1201	MMD1201	Electric Linear Actuator (Cylinder) (LINAK 274200A11100040) (Conforming To Existing At Site)	5	Nos.	-	59,523.81	297,619.05
65	1202	MMD1202	Four Functional Electric Bed (HillRoom) Side Rail Left & Right (Major 1 & 2) (Conforming To Existing At Site)	3	Pairs.	-	40,476.19	121,428.57
66	1203	MMD1203	Electric Linear Actuator (Cylinder) ILCO DRIVE OZ OZ-SW-303-80-C1-24-IPX4 (Conforming To Existing At Site)	5	Nos.	-	59,523.81	297,619.05
67	1204	MMD1204	ILCO DRIVE ab00979sn1303018506 Electric Linear Actuator (Cylinder) (Conforming To Existing At Site)	5	Nos.	-	59,523.81	297,619.05
68	1205	MMD1205	Luxurious rise & Stretcher cart THR III) ABS SIDE Rail with Cylinder (Conforming To Existing At Site)	20	Pairs.	-	21,428.57	428,571.40
69	1206	MMD1206	Head Rest Cylinder (Conforming To Existing At Site)	25	Nos.	-	21,428.57	535,714.25
70	1207	MMD1207	Revolving Chairs Wheels 1.5" (5 Wheels Set) (Conforming To Existing At Site)	25	Pairs.	-	4,761.90	119,047.50
71	1208	MMD1208	Wheel Base Caster (Conforming To Existing At Site)	100	Nos.	-	7,142.86	714,286.00
72	1209	MMD1209	Hydraulic Cylinder for revolving Chairs (Conforming To Existing At Site)	100	Nos.	-	5,238.10	523,810.00
73	1210	MMD1210	Revolving chair top base (Conforming To Existing At Site)	50	Nos.	-	3,095.24	154,762.00
74	1211	MMD1211	Plastic Arm Rest (Conforming To Existing At Site)	200	Pairs.	-	1,904.76	380,952.00

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
75	1212	MMD1212	Metal Locker (3.75' x 1.5' x 6") Base Frame (Conforming To Existing At Site)	100	Nos.	-	7,142.86	714,286.00
76	1213	MMD1213	Khass Lock (Conforming To Existing At Site)	50	Nos.	-	714.29	35,714.50
77	1214	MMD1214	Patient Bed Over head Table (Plastic Top) (Conforming To Existing At Site)	50	Nos.	-	7,142.86	357,143.00
78	1215	MMD1215	Wheel 1.5" (Conforming To Existing At Site)	20	Pairs.	-	1,428.57	28,571.40
79	1216	MMD1216	Cylinder (Conforming To Existing At Site)	25	Nos.	-	5,952.38	148,809.50
80	1217	MMD1217	Diathermy (Powder Coating) (Conforming To Existing At Site)	5	Nos.	-	28,571.43	142,857.15
81	1218	MMD1218	Iron Stretcher (Wheel) 6" (Conforming To Existing At Site)	20	Pairs.	-	8,333.33	166,666.60
82	1219	MMD1219	Heavy Duty Stude Type Wheel 8" (Conforming To Existing At Site)	2	Pairs.	-	57,142.86	114,285.72
83	1220	MMD1220	Power Cable 145 A Three Pin (Conforming To Existing At Site)	100	Nos.	-	1,309.52	130,952.00
84	1259	MMD1259	RO PVC Connector (Conforming To Existing At Site)	8	Nos.	-	3,571.43	28,571.44
85	1260	MMD1260	Centrifugal CRN5-24 A - FCJ-G-V-HUBV 4.0 KW FLANGE TYPE GRUNDFOSE (Conforming To Existing At Site)	1	Nos.	-	416,666.67	416,666.67
86	1261	MMD1261	Centrifugal CRN5-15 A - FCJ-G-V-HUBV 2.2 KW FLANGE TYPE GRUNDFOSE (Conforming To Existing At Site)	1	Nos.	-	369,047.62	369,047.62
TOTAL AMOUNT								25,101,232.62

Amount in word: Rupees Twenty-Five Million One Hundred One Thousand Two Hundred Thirty-Two and Sixty-Two Paisas Only.

2	Date of Delivery: As per Supply Order.
3	Place of Delivery: SMBB Institute of Trauma, Karachi.
4	Dispatch Instruction: Free Delivery to the Consignee .i.e. SMBB Institute of Trauma, Karachi.
5	Name and Address of the Consignee: EXECUTIVE DIRECTOR - SMBB Institute of Trauma, Karachi.
6	PARTICULAR GOVERNING SUPPLY:

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
6.1			As per policy given in the bid documents.					
7			INSPECTION :					
7.1			Inspection Authority: Nominated Inspection Committee of SMBB-IT, Concerned Department of Supplied Items.					
8			PAYMENT : Through office of:					
			The Finance Department SMBB-IT on production of the Delivery Challan, Inspection Note and Invoice, which will make payment from the consignee's Account.					
9			PART SUPPLY / PART PAYMENT: Allowed.					
9.1			Note:- It should be mentioned on the Delivery Note 1 st Supply, 2 nd Supply and Final Supply & on Invoice (Bill that this is 1 st Bill, 2 nd Bill and in the last supply Final Bill) else in delay of payment the firm will be held responsible.					
10			SPECIAL INSTRUCTION:					
10.1			All the supplies must be completed within the stipulated delivery period. In case of failure, purchaser reserves the right to forfeit the security deposit and purchase the stock from any other sources on risk and expenses of supplier without any notice. The Liquidated damages will be applicable as per Bid document					
10.2			The stores if found damaged shall be replaced by supplier free of cost.					
10.3			Sub-Standard stores if supplied will not be returned and supplier will be required to supply the stores of the contracted specification and of standard quality in addition to the same without any additional expenses to the Government.					
11			SHELF LIFE REQUIRED: No supply will be accepted having expiry date less than 70% of shelf life for the National manufacturer and 70% for imported items (Wherever applicable).					
12			The Supplier / Manufacturer should ensure the supply of quality stores.					
13			Documents showing any set of exemption from duty taxes should also be attached with the bills.					

Copy to:

The Director (A&F)SPPRA with reference to SPPRA EPADS ID: S-241050734 &

Evaluation Report #

- Store Incharge, SMBB Institute of Trauma, Karachi
- Accounts & Finance Department, SMBB Institute of Trauma, Karachi


EXECUTIVE DIRECTOR

/ D.D.O
SMBB INSTITUTE OF TRAUMA


EXECUTIVE DIRECTOR

/ D.D.O
SMBB INSTITUTE OF TRAUMA



MINHAJ WASTI STAMP VENDOR

Licence No. 39, Office No. 612

6th Floor, Gulistan-e-Johar Karachi

S. No. 016292

Date

CONTRACT AGREEMENT

Issued To With Address AHMED ALI

Through With Address

FOR THE PROCUREMENT OF MISC. ITEMS (HVAC, MECHANICAL, ELECTRICAL & GENSET PARTS, PAINT & PLUMBING) ON FRAMEWORK

CONTRACT BASIS (SPPRA RULE 15(B))

NIT NO: PROC/SMBBIT/2024-25/105 (Dated:21-10-2024),

Ref no: PROC/SMBBIT/(HEP-01)/2024-25

LETTER OF ACCEPTANCE NO: PROC/SMBBIT/2024-25/194 DATED: 16-December-2024

This Contract Agreement (hereinafter called the Agreement) made on 23rd day of December - 2024.

BETWEEN

M/s. BRISK SERVICES Co.,

A Supplier, having its office at **House # C33 Block-3, Metroville-I, SITE, Karachi, Pakistan** (Hereinafter mentioned as Supplier), which expression shall be deemed to mean and include its successors-in-interest and permitted assigns;

AND

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA

(Hereinafter Called the Purchaser)

WHEREAS the Purchaser is desirous that certain Purchases, "Under mentioned Items" should be supplied by the Supplier and has accepted a bid by the Supplier for the **"PROCUREMENT OF MISC. ITEMS (HVAC, MECHANICAL, ELECTRICAL & GENSET PARTS, PAINT & PLUMBING) ON FRAMEWORK CONTRACT BASIS (SPPRA RULE 15(B))"** remedying of any defect therein.

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
			HVAC & BMS ITEMS					

41



S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
1	76	MMD076	Liquid Line Drier Filter Threaded (Make: Alco Controls/ Denfoss/Castel) (Conforming To Existing At Site) 5/8"	12	No's	-	12,500.00	150,000.00
2	272	MMD272	S Burner Programmer (Model LFL 1.333) (Conforming To Existing At Site) 50 - 60Hz 3.5VA (Siemens)	1	No's	-	511,904.76	511,904.76
			ELECTRICAL & GENERATOR ITEMS					
3	341	MMD341	Tempo Light 400 Tempo light 400W Philips or equivalent (Conforming To Existing At Site)	10	No's	-	35,714.29	357,142.90
4	342	MMD342	Stadium Arena flood light 2000W-MVF403 Arena Vision 2000W halogen bulb, stadium arena light Integrated system of optics, gear and transverse MHN-SA 1800W,MHN-SA 2000W lamp in a single housing, ensuring high efficiency and low glare. (Conforming To Existing At Site)	1	No's	-	595,238.10	595,238.10
5	345	MMD345	LED SMD Flood Light 250W, 50 Hz, SMD LED, IP 65, Aluminum material, OSAKA or equivalent, 5700K (Conforming To Existing At Site)	30	No's	-	11,904.76	357,142.80
6	363	MMD363	3-pin Multi Plug Sheet 13A, 220V, 1 gang, 3Pin Universal, Schneider Vivace (Conforming To Existing At Site)	50	Box	-	15,476.19	773,809.50
7	404	MMD404	Teraski Breaker Tp-S250Amp-NJ	3	Nos	-	130,952.38	392,857.14
8	406	MMD406	3P- Breaker 1000A(Terasaki/ABB)	2	Nos	-	357,142.86	714,285.72
9	407	MMD407	Phase Sequence Relay with allied accessories, if any 415V, V3-12-B, EMIREL or equivalent (Conforming To Existing At Site)	4	Nos.	-	95,238.10	380,952.40
10	408	MMD408	Voltage Relay 415V, EVR-415V / EVR-PD, SUMWAHA (Conforming To Existing At Site)	4	Nos.	-	130,952.38	523,809.52
11	417	MMD417	TP-Contactor (AC-3) with allied accessories 85A, TC-85a, TERASAKI/ABB/SCHNEIDER (Conforming To Existing At Site)	10	Nos.	-	28,571.43	285,714.30

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
12	422	MMD422	1C-1.5mm2 cable PAKISTAN CABLES (Red Color) (Conforming To Existing At Site)	40	Coil of 90 Mtrs.	-	14,285.71	571,428.40
13	423	MMD423	1C-1.5mm2 cable PAKISTAN CABLES (Black Color) (Conforming To Existing At Site)	40	Coil of 90 Mtrs.	-	14,285.71	571,428.40
14	424	MMD424	1C-1.5mm2 Earth cable PAKISTAN CABLES (Green Color) (Conforming To Existing At Site)	20	Coil of 90 Mtrs.	-	14,285.71	285,714.20
15	425	MMD425	1C-2.5mm2 cable PAKISTAN CABLES (Red Color) (Conforming To Existing At Site)	26	Coil of 90 Mtrs.	-	16,666.67	433,333.42
16	426	MMD426	1C-2.5mm2 cable PAKISTAN CABLES (Black Color) (Conforming To Existing At Site)	26	Coil of 90 Mtrs.	-	16,666.67	433,333.42
17	427	MMD427	1C-2.5mm2 Earth cable PAKISTAN CABLES (Green Color) (Conforming To Existing At Site)	8	Coil of 90 Mtrs.	-	16,666.67	133,333.36
18	428	MMD428	1C-4mm2 cable PAKISTAN CABLES (Red Color) (Conforming To Existing At Site)	15	Coil of 90 Mtrs.	-	19,047.62	285,714.30
19	429	MMD429	1C-4mm2 cable PAKISTAN CABLES (Black Color) (Conforming To Existing At Site)	15	Coil of 90 Mtrs.	-	19,047.62	285,714.30
20	431	MMD431	1C-6mm2 cable PAKISTAN CABLES (Red Color) (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	21,428.57	214,285.70
21	432	MMD432	1C-6mm2 cable PAKISTAN CABLES (Black Color) (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	21,428.57	214,285.70
22	436	MMD436	2C-1.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	35	Coil of 90 Mtrs.	-	19,047.62	666,666.70
23	437	MMD437	2C-2.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	54,761.90	547,619.00

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
24	438	MMD438	3C-1.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	59,523.81	595,238.10
25	439	MMD439	3C-2.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	33,333.33	333,333.30
26	440	MMD440	3C-4mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	10	Coil of 90 Mtrs.	-	69,035.37	690,353.71
27	441	MMD441	4C-2.5mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	3	Coil of 90 Mtrs.	-	98,340.48	295,021.44
28	442	MMD442	4C-4mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	3	Coil of 90 Mtrs.	-	157,630.95	472,892.85
29	443	MMD443	4C-6mm2 cable PAKISTAN CABLES (Conforming To Existing At Site)	3	Coil of 90 Mtrs.	-	190,988.10	572,964.30
30	452	MMD452	Generator Batteries AGS Battery 260 Ah (Conforming To Existing At Site)	4	Nos.	-	154,761.90	619,047.60
31	453	MMD453	12V-20A Battery Charger Fully Automatic Switch Mode Design, with Battery Reverse-Polarity, Battery over-charging, Over Current & Thermal Protection, LED lights indicator showing charging and battery status, Can charge different lead-acid batteries upto 260Ah (Conforming To Existing At Site)	2	Nos.	-	66,666.67	133,333.34
32	544	MMD544	Welding Rods M.S (Conforming To Existing At Site)	20	Kg	-	4,285.71	85,714.20
33	547	MMD547	MS Patti (Conforming To Existing At Site)	20	Kg	-	833.33	16,666.60
34	552	MMD552	MS Rods (Conforming To Existing At Site)	25	Kg	-	904.76	22,619.00

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
			CIVIL, PLUMBING, PAINT, POLISH & GENERAL ITEMS:					
35	600	MMD600	Connecting Road (3" pump) (Conforming To Existing At Site)	2	No.	-	5,952.38	11,904.76
36	604	MMD604	Spring Washer (3" pump) (Conforming To Existing At Site)	20	No.	-	71.43	1,428.60
37	605	MMD605	Rubber Washer (3" pump) (Conforming To Existing At Site)	20	No.	-	95.24	1,904.80
38	607	MMD607	Brass Washer (Conforming To Existing At Site)	50	No.	-	23.81	1,190.50
39	610	MMD610	Piston Pump Belt (A54 and A55 and other) (Conforming To Existing At Site)	20	No.	-	952.38	19,047.60
40	612	MMD612	Piston Pump Nut Bolt with washer (3", 2½"x2/8) (Conforming To Existing At Site)	2	Kg	-	1,190.48	2,380.96
41	614	MMD614	KSB Pump Gland (as per existing) (Conforming To Existing At Site)	2	No.	-	5,952.38	11,904.76
42	616	MMD616	KSB Pump complete Packing Set (as per existing) (Conforming To Existing At Site)	2	No.	-	3,571.43	7,142.86
43	629	MMD629	Dadex Elbow 45 ° (50 mm) (Conforming To Existing At Site)	10	No.	-	714.29	7,142.90
44	632	MMD632	Dadex Tee (50 mm) (Conforming To Existing At Site)	10	No.	-	714.29	7,142.90
45	635	MMD635	Dadex "y" Tee (50 mm) (Conforming To Existing At Site)	10	No.	-	1,666.67	16,666.70
46	636	MMD636	Dadex Floor Drain (110 mm) (Conforming To Existing At Site)	15	No.	-	8,333.33	124,999.95

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
47	637	MMD637	Flange Valve (2") Heavy Duty Same as existing (Conforming To Existing At Site)	5	No.	-	15,476.19	77,380.95
48	638	MMD638	Flange Valve (3") Heavy Duty Same as existing (Conforming To Existing At Site)	5	No.	-	20,238.10	101,190.50
49	819	MMD819	O Ring set (Mixed sizes) (Conforming To Existing At Site)	2	Box	-	3,571.43	7,142.86
	849	MMD849	Brass Spandle Screw (Same as existing) (Conforming To Existing At Site)	100	No.	-	23.81	2,381.00
50	850	MMD850	Spandle head haddi (Same as existing) (Conforming To Existing At Site)	100	No.	-	71.43	7,143.00
51	860	MMD860	UPVC Bush (1 1/2 X 1") (Conforming To Existing At Site)	10	No.	-	1,785.71	17,857.10
52	861	MMD861	UPVC Bush (3 x 2 1/2") (Conforming To Existing At Site)	20	No.	-	2,380.95	47,619.00
53	863	MMD863	GI Bush (3 x 2 1/2") (Conforming To Existing At Site)	10	No.	-	3,571.43	35,714.30
			ANCIELLARY ITEMS					
54	1191	MMD1191	(Semi Fowler Bed Model : 104-S) Bed Side Railings (Conforming To Existing At Site)	15	Pairs.	-	40,476.19	607,142.85
55	1192	MMD1192	Wheels (4 Wheels Set) 5" (As per sample) (Conforming To Existing At Site)	15	Set	-	28,571.43	428,571.45
56	1193	MMD1193	Crank Shaft With Handle (Conforming To Existing At Site)	25	Nos.	-	5,952.38	148,809.50

61



S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
57	1194	MMD1194	ABS Corner (As Per Sample) (Conforming To Existing At Site)	15	Pairs.	-	40,476.19	607,142.85
58	1195	MMD1195	(Two Functional Electric Bed Model : THR-ED 200D) Remote for Electric Bed (linak hbw0 75-025) (Conforming To Existing At Site)	10	Nos.	-	47,619.05	476,190.50
59	1196	MMD1196	Side Rail Left & Right (Major 1 & 2) (Conforming To Existing At Site)	10	Pairs.	-	40,476.19	404,761.90
60	1197	MMD1197	Wheels (4 Wheels Set) (Major 1 & 2) (Conforming To Existing At Site)	25	Pairs.	-	28,571.43	714,285.75
61	1198	MMD1198	Control Box CB6404+10019 (LINAK) (Conforming To Existing At Site)	3	Nos.	-	88,095.24	264,285.72
62	1199	MMD1199	Electric Linear Actuator (Cylinder) (LINAK 274200A11150040) (Conforming To Existing At Site)	5	Nos.	-	59,523.81	297,619.05
63	1200	MMD1200	Electric Linear Actuator (Cylinder) (LINAK 274200A11200040) (Conforming To Existing At Site)	10	Nos.	-	59,523.81	595,238.10
64	1201	MMD1201	Electric Linear Actuator (Cylinder) (LINAK 274200A11100040) (Conforming To Existing At Site)	5	Nos.	-	59,523.81	297,619.05
65	1202	MMD1202	Four Functional Electric Bed (HillRoom) Side Rail Left & Right (Major 1 & 2) (Conforming To Existing At Site)	3	Pairs.	-	40,476.19	121,428.57
66	1203	MMD1203	Electric Linear Actuator (Cylinder) ILCO DRIVE OZ OZ-SW-303-80-C1-24-IPX4 (Conforming To Existing At Site)	5	Nos.	-	59,523.81	297,619.05
67	1204	MMD1204	ILCO DRIVE ab00979sn1303018506 Electric Linear Actuator (Cylinder) (Conforming To Existing At Site)	5	Nos.	-	59,523.81	297,619.05
68	1205	MMD1205	Luxurious rise & Stretcher cart THR III) ABS SIDE Rail with Cylinder (Conforming To Existing At Site)	20	Pairs.	-	21,428.57	428,571.40


S.#	No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
69	1206	MMD1206	Head Rest Cylinder (Conforming To Existing At Site)	25	Nos.	-	21,428.57	535,714.25
70	1207	MMD1207	Revolving Chairs Wheels 1.5" (5 Wheels Set) (Conforming To Existing At Site)	25	Pairs.	-	4,761.90	119,047.50
71	1208	MMD1208	Wheel Base Caster (Conforming To Existing At Site)	100	Nos.	-	7,142.86	714,286.00
72	1209	MMD1209	Hydraulic Cylinder for revolving Chairs (Conforming To Existing At Site)	100	Nos.	-	5,238.10	523,810.00
73	1210	MMD1210	Revolving chair top base (Conforming To Existing At Site)	50	Nos.	-	3,095.24	154,762.00
74	1211	MMD1211	Plastic Arm Rest (Conforming To Existing At Site)	200	Pairs.	-	1,904.76	380,952.00
75	1212	MMD1212	Metal Locker (3.75' x 1.5' x 6") Base Frame (Conforming To Existing At Site)	100	Nos.	-	7,142.86	714,286.00
76	1213	MMD1213	Khass Lock (Conforming To Existing At Site)	50	Nos.	-	714.29	35,714.50
77	1214	MMD1214	Patient Bed Over head Table (Plastic Top) (Conforming To Existing At Site)	50	Nos.	-	7,142.86	357,143.00
78	1215	MMD1215	Wheel 1.5" (Conforming To Existing At Site)	20	Pairs.	-	1,428.57	28,571.40
79	1216	MMD1216	Cylinder (Conforming To Existing At Site)	25	Nos.	-	5,952.38	148,809.50
80	1217	MMD1217	Diathermy (Powder Coating) (Conforming To Existing At Site)	5	Nos.	-	28,571.43	142,857.15

S.#	Item No.	Item Code	Name of Item	Tentative Qty	U.O.M	Quoted Product Description / Make	Offered Price	Total Price
81	1218	MMD1218	Iron Stretcher (Wheel) 6" (Conforming To Existing At Site)	20	Pairs.	-	8,333.33	166,666.60
82	1219	MMD1219	Heavy Duty Stude Type Wheel 8" (Conforming To Existing At Site)	2	Pairs.	-	57,142.86	114,285.72
83	1220	MMD1220	Power Cable 145 A Three Pin (Conforming To Existing At Site)	100	Nos.	-	1,309.52	130,952.00
84	1259	MMD1259	RO PVC Connector (Conforming To Existing At Site)	8	Nos.	-	3,571.43	28,571.44
85	1260	MMD1260	Centrifugal CRN5-24 A - FCJ-G-V-HUBV 4.0 KW FLANGE TYPE GRUNDFOSE (Conforming To Existing At Site)	1	Nos.	-	416,666.67	416,666.67
86	1261	MMD1261	Centrifugal CRN5-15 A - FCJ-G-V-HUBV 2.2 KW FLANGE TYPE GRUNDFOSE (Conforming To Existing At Site)	1	Nos.	-	369,047.62	369,047.62
TOTAL AMOUNT								25,101,232.62
Amount in word: Rupees Twenty-Five Million One Hundred One Thousand Two Hundred Thirty-Two and Sixty-Two Paisas Only.								


Whereas the purchaser is desirous that certain goods should be provided by supplier and whereas the supplier has agreed to provide and quote the rate which has been accepted by purchaser for supply of above mentioned goods against the sum of **Rs. 25,101,232.62/-** hereinafter called "The Contract Price".

Now this agreement witnesseth as follows:

1. In this agreement words and expression shall have the same meanings as are respectively assigned to them in the Terms & Conditions of Tender Enquiry referred to.
2. The Following documents after incorporating addenda, if any except these parts relating to Instruction to bidders, shall be deemed to form and be read and constructed as part of this Agreement, viz:
 - a. Purchase order(s)/ Letter of Acceptance where applicable.
 - b. The completed Form of Bid along with Schedules to Bid.
 - c. Condition of Contract & Contract Data
 - d. The priced Scheduled of prices
 - e. The specifications
3. In consideration of the payments to be made by the Purchaser to the Supplier as hereinafter mentioned, the Supplier hereby covenants with the Purchaser to supply the goods and remedy defects therein in conformity and in all respects within the provisions of the Contract.



4. The Purchaser hereby covenants to pay the Supplier, in consideration of the execution and completion of the supply as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
5. **LIQUIDITY DAMAGES:** Delivery of above mentioned items within the period of One Month. If it fails to deliver, @0.03 percent of the Contract Price for each day of delay until actual delivery or performance, up to a maximum deduction of 10% of the Contract Price. Once the maximum is reached, the purchaser may consider termination of the contract.
(If the Supplier fails to deliver any or all of the Goods or to perform the Services within the period(s) specified in the Contract, the Procuring agency shall, without prejudice to its other remedies under the Contract, deduct from the Contract Price, as liquidated damages, a sum equivalent to the percentage specified in Bidding Data of the delivered price of the delayed Goods or unperformed Services for each week or part thereof of delay until actual delivery or performance, up to a maximum deduction of the percentage specified in Bidding Data. Once the maximum is reached, the Procuring agency may consider termination of the Contract.)
6. **PLACE OF DELIVERY:** Store Department of SMBB Institute of Trauma, Karachi, and satellite trauma centers in different locations of Sindh Province.
7. **DISPATCH INSTRUCTION:** Free delivery to the Consignee i.e. SMBB Institute of Trauma, Karachi, and satellite trauma centers in different locations of Sindh Province.
8. **PARTICULAR GOVERNING SUPPLY:** As per policy given in the bid documents.
9. **INSPECTION:** Nominated Inspection Committee of SMBBIT, Concerned Department of Supplied Items.
10. **PAYMENT:** The Accounts & Finance Department SMBB-IT on production of the Delivery Challan, Inspection Note and Invoice, which will make payment from the consignee's Account.
11. **SECURITY DEPOSIT:** @05% Security Deposit (Performance Security) of **Rs. 1,255,070/-** in the shape of Pay Order / Demand Draft or Bank Guarantee will be submitted by Supplier to Purchaser in favor of **Shaheed Mohtarma Benazir Bhutto Institute of Trauma, Karachi (SMBBIT)**. which will be released Clause # 2 of bidding document. (Terms & Conditions of bidding document).
12. **PART SUPPLY / PART PAYMENT:** Allowed.
 - 12.1 Note: - It should be mentioned on the Delivery Note 1st Supply, 2nd Supply and Final Supply & on Invoice / Bill that this is 1st Bill, 2nd Bill and in the last supply Final Bill) else in delay of payment the firm will be held responsible.
13. **SPECIAL INSTRUCTION:** The Inspection Authority reserves the right to get any or all stores supplied against this Contract; tested by any respective Testing Laboratory/authority at the purchaser's discretion, before or after the acceptance of stores.
 - 14.1 All the supplies must be completed within the stipulated delivery period in case of failure; purchaser reserves the right to forfeit the security deposit and purchase the stores from any other sources on risk and expenses of supplier without any notice.
 - 14.2 The stores if found damaged shall be replaced by supplier free of cost.
 - 14.3 Sub-Standard items if supplied will not be returned and supplier will be required to supply the stores of the contracted specification and of standard quality in addition to the same without any additional expenses to the Government.
14. The Supplier / Manufacturer should ensure the supply of quality stores.
15. **Stamp duty @0.35%** of ordered amount shall be paid through **E-stamp duty (www.estamps.gos.pk)** and the paid receipt and agreement should have to be submitted to the Procurement department (SMBB-IT), Karachi.



16. **Contract agreement valid for 1 year from the date of signing or till the finalization of next tender.**

Orders will be placed as per requirement after receiving demand from the concern department of Shaheed Mohtarma Benazir Bhutto Institute of Trauma, Karachi, and satellite trauma centers in different locations of Sindh Province.

17. If supplied goods are declared sub-standard, adulterated, Spurious, counterfeit, Misbranded or contaminated the Manufacturer and their Distributor are equally responsible and are bound to supply additional quantity of whole batch free of cost. (the case will be dealt in accordance to the Drug Act, 1976) (Where applicable).

18. **SHELF LIFE REQUIRED:** No supply will be accepted having expiry date less than 70% of shelf life for the National manufacturer and 70% for imported items (**Wherever applicable**).

During the course of consumption, if any item is found to have short shelf life, SMBBIT Store management intimate before 6 months to bidder then after intimation to the bidder(s), it would be the responsibility of the bidder(s)/firm(s), to replace it with fresh stock of longer shelf life. However, if the item becomes expired due to non-replacement by the bidder(s)/firm(s), well in time, then the firm will provide the fresh stock against the expired one, free of cost. The expired stock would be destroyed by the SMBBIT committee constituted for that purposes. (Where Applicable)

19. Documents showing any set of exemption from duty taxes should also be attached with the bills.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement in accordance with their respective hands and seals, the day, month and the year first above written.

Signature of the Supplier



(Seal)

Signature of the Purchaser

Dr. Muhammad Sabir Memon
Executive Director
Shaheed Mohtarma Benazir Bhutto
Institute of Trauma, Karachi

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

(Name, Title and Address)

SYED MUHAMMAD HUSSAIN HANAN
ADMIN OFFICER
A/15, Cityvillas, Scheme-33,
Sector 30/D, Gulshan-e-Hijri
Karachi

Witness:

MANAGER
SUPPLY CHAIN MANAGEMENT
SMB Institute of Trauma, Karachi

(Name, Title and Address)



**MINHAJ WASTI STAMP VENDOR**

Licence No. 39, Office No. 612

6th Floor, Gulistan-e-Johar Karachi

S. No. **016295**

Date

Issued To **AHMED ALI**

Advocate High Court

Through With Address

Purpose

Value Rs. Attested

Stamp Vendor Original

16 DEC 2024

INTEGRITY PACT**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS**Contract Number: **PROC/SMBBIT/(HEP-01)/2024-25**Contract Value: **Rs. 25,101,232.62/-**Contract Title: **PROCUREMENT OF MISC. ITEMS (HVAC, MECHANICAL, ELECTRICAL & GENSET PARTS, PAINT & PLUMBING) ON FRAMEWORK CONTRACT BASIS (SPPRA RULE 15(B))**

M/s. BRISK SERVICES Co., hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the fore going, **M/s. BRISK SERVICES Co.,** represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from **Shaheed Mohtarma Benazir Bhutto Institute of Trauma** (Procurement Agency-PA), except that which has been expressly declared pursuant hereto.

M/s. BRISK SERVICES Co. certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s. BRISK SERVICES Co. accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/s. BRISK SERVICES Co.,** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/s. BRISK SERVICES Co.,** as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

**M/s. BRISK SERVICES Co..**

Dr. Muhammad Sabir Memon
Executive Director
Shaheed Mohtarma Benazir Bhutto
Institute of Trauma, Karachi

EXECUTIVE DIRECTOR/DDO
SMBB Institute of Trauma