

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

BID EVALUATION REPORT

1	Name of Procuring Agency	SMBB INSTITUTE OF TRAUMA
2	Tender Reference No.	PROC/SMBBIT/(OTHERS-02)/2023-24
3	Tender Description / Name of Work	PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY
4	Method of Procurement	SINGLE STAGE - ONE ENVELOPE PROCEDURE 46(1)
5	Tender Published	DAILY KAWISH & DAILY JANG (DATED: 25-02-2024) , DAILY DAWN (DATED: 24-02-2024) PPMS ID #. T00518-23-0005 & SMBB-IT WEBSITE
6	Total Bid Documents Sold	FOUR
7	Total Bid Received	FOUR
8	Bid opening date (if applicable)	14-03-2024 AT 11:30 AM
9	Number of Bidder technically qualified (if applicable)	FOUR
10	Number of Bidder technically disqualified	NONE
11	Bid Evaluation Report	

S.No.	Name of Firm or Bidder	Cost Offered by Bidder	Ranking in Terms of Cost	Comparison with Estimated cost	Reasons for Acceptance	Remarks
1	2	3	4	5	6	7
1	M/s. BenchMark Corporation	Please see Financial Comparative Statement				
2	M/s. Haq Enterprises					
3	M/s. Parras Enterprises					
4	M/s. United Construction Co.					

Reasons of acceptance / rejection have been recorded in "Minutes / Technical Evaluation Report".

Procurement Committee has recommended to award the contract to the firms whose bids were found substantially responsive in the relevant items where they quoted lowest.

Item wise comparative statement is attached in ascending order.

Dr. M. Yousuf Memon
Consultant and Head of
Interventional Radiology
MBBS, DMRD, FRCS, FRCR, FRCR, FRCR, FRCR
SMBB Institute of Trauma, Karachi

DR. YOUSUF MEMON
Member - PC
HOD Interventional Radiology,
SMBB Institute of Trauma, Karachi

PROF. DR. SADIQA AFTAB
Chairperson - PC
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

MR. MUHAMMAD IBRAHIM MEMON
Member - PC
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

PROF. DR. BADDARUDDIN SAHITO
Member - PC
Head of the Department of Orthopaedic Surgery,
Dow University of Health Sciences &
Dr. Ruth K.M.Pfau Civil Hospital, Karachi

MR. BILAL IDREES
Member - PC
Manager Supply Chain Management,
SMBB Institute of Trauma, Karachi

SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

MR. HAMMAD HUSSAIN
Member - PC
Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

MR. MUHAMMAD FAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma, Karachi



SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

MEETING MINUTES OF BID OPENING

NIT No.	PROC/SMBBIT/2023-24/1131 (Dated: 22 nd February-2024)
Tender Reference #	PROC/SMBBIT/(OTHERS-02)/2023-24
PPMS ID #	T00518-23-0005
Procedure of Procurement	Single Stage – One Envelope 46(1)

NAME OF WORK: PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY

Meeting of SMBB-IT, Karachi Procurement Committee (PC) was held on **Thursday, 14th-March-2024** for opening of above mentioned NIT. The meeting was attended by members of the Procurement Committee & representative of bidders (**Please refer to the Attendance sheet**).

In response of above following bidder purchased tender documents for the above work till closing date;

S #	Company Name
1.	M/s. United Construction Co.

The following prospective bidder downloaded the SBD online and attached pay order of tender fee for above work till closing date;


S #	Company Name
1.	M/s. BenchMark Corporation
2.	M/s. Haq Enterprises
3.	M/s. Parras Enterprises

The following bidders submitted their bids according to the schedule mentioned in NIT:

S #	Company Name
1.	M/s. BenchMark Corporation
2.	M/s. Haq Enterprises
3.	M/s. Parras Enterprises
4.	M/s. United Construction Co.


MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi


HAMID HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma


Dr. M. Yousuf Memon
Consultant and Head of
Interventional Radiology
MBBS, DMRD, FRCP, AEDIR, VIR
SMBB Institute of Trauma, Karachi



SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI

Bids were opened at **11:30a.m.** in presence of Procurement Committee and the total amount of each bid was read aloud and rates were encircled by Chairman of Procurement Committee (PC). Members of the Procurement Committee signed each and every page of the financial proposal/bid. Bids do not contain any over-writing or cutting.

Procurement Committee examined the bids as per the qualification/eligibility criteria provided in the bidding documents. After examination of required documents and arithmetical checks; Procurement Committee verified the documents and bid securities which were submitted by the bidders. The position of evaluation is as under;

Following bidders fulfill the mandatory requirements and stand qualified.

(Details are described in attached T.E.R):

S #	Company Name
1.	M/s. BenchMark Corporation
2.	M/s. Haq Enterprises
3.	M/s. Parras Enterprises
4.	M/s. United Construction Co.

Following are the details of qualified bid announced:

S #	Company Name	Sum of Offered Total Amount	5% Bid Security	Cheque Amount	Pay Order #	Bank Details
1	M/s. BenchMark Corporation	34,175,000.00	1,708,750.00	1,720,000.00	05538268	Meezan Bank Ltd
2	M/s. Haq Enterprises	32,964,220.00	1,648,211.00	2,000,000.00	11308737 11308736 11308735	Bank Al Habib Ltd.
3	M/s. Parras Enterprises	42,196,250.00	2,109,812.50	2,500,000.00	10735031	Bank Al Habib Ltd.
4	M/s. United Construction Co.	229,105,000.00	11,455,250.00	11,500,000.00	05504106	Meezan Bank Ltd

The position of Financial Evaluation is attached in item wise Comparative Statement.

Procurement Committee has recommended ~~Do. award the contract~~ to the firms whose bids were found substantially responsive in the relevant items where they quoted lowest.

Consultant and Head
Interventional Radiology
MBBS, DMRD, FRCS, A
SMBB Institute of Trauma

YOMX

PROF. SADQA AFTAB
Department Of Anesthesiology & ICU
SMBB Institute Of Trauma
Dow University Of Health Sciences
Karachi

for

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi
HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

Dr. M. Yousuf Memon
Consultant and Head of
Interventional Radiology
MBBS, DMRD, FRCR, A. EDIR VIR
SMBB Institute of Trauma Karachi

DR. YOUSUF MEMON

Member - PC

HOD Interventional Radiology,
SMBB Institute of Trauma, Karachi

MR. BILAL IDREES

Member - PC

Manager
Supply Chain Management,
SMBB Institute of Trauma, Karachi

MANAGER

SUPPLY CHAIN MANAGEMENT

SMBB Institute of Trauma. Karachi

PROF. DR. SADQA AFTAB
Chairperson - PC
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

**MR. MUHAMMAD IBRAHIM
MEMON**

Member - PC

Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

MR. HAMMAD HUSSAIN

Member - PC

Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

PROF. DR. BADDARUDDIN SAHITO

Member - PC

Head of the Department of Orthopaedic
Surgery,
Dow University of Health Sciences &
Dr. Ruth K.M.Pfau Civil Hospital, Karachi

MR. MUHAMMAD FAHEEM

Member - PC

Pharmacist,
SMBB Institute of Trauma, Karachi

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA

Technical Evaluation Criteria (Mandatory)

PPMS ID #

TENDER REFERENCE #

DATE & TIME OPENING OF PROPOSAL:

T00518-23-0005

PROC/SMBBIT/OTHERS-02/2023-24

14-03-2024 AT 11:30 AM

TENDER TITLE:

PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY

S.#	List of Documents	M/s. BenchMark Corporation	M/s. Haq Enterprises	M/s. Parras Enterprises	M/s. United Construction Co.
1	Compliance of Terms & Conditions / Instructions mentioned in the SBD 1. Attached authorized person CNIC copy. 2. Signed & stamped each and every page of Terms & Condition & all bidding documents. (If compliance of above points not found offer will be rejected).	ATTACHED	ATTACHED	ATTACHED	ATTACHED
2	Relevant Experience with documentary proof (at least Last Three Years) Attach Supply / Purchase Order / Award of Contract (Public / Private Sector / Semi - Government Organizations) Provincial / Federal / Local must be attached.	ATTACHED	ATTACHED	ATTACHED	ATTACHED
3	Registration with Income Tax - NTN (Attach Valid Certificate)	ATTACHED	ATTACHED	ATTACHED	ATTACHED
4	Copy of Financial year Paid Income tax and return (Recent Last Three Years)	ATTACHED	ATTACHED	ATTACHED	ATTACHED
5	Copy of Professional Tax (Attach Recent Valid Certificate Copy)	ATTACHED	ATTACHED	ATTACHED	ATTACHED
6	a) General Sales Tax (Mandatory) b) Sindh Sales Tax (If applicable) / Sindh Board of Revenue (Registration is not required for procurement of Goods)	ATTACHED	ATTACHED	ATTACHED	ATTACHED
7	Financial year Paid Income tax and return 2022-23 / 2023-24 regarding financial soundness of the firm to do business up till PKR 100 million or more.	ATTACHED	ATTACHED	ATTACHED	ATTACHED
8	Submission of undertaking on legal valid and attested stamp paper that the firm is not blacklisted and litigated by any institute of Federal, Provincial Government or any Department / Agency / Organization / Autonomous body or Private Sector Organization anywhere in Pakistan. (Undertaking should be as per given sample as per attached Table of Content Point # 11). (ANNEXURE-D)	ATTACHED	ATTACHED	ATTACHED	ATTACHED
9	Submission of Undertaking on legal valid and attested stamp paper that supply of required items within stipulated time (ANNEXURE-E)	ATTACHED	ATTACHED	ATTACHED	ATTACHED
10	Bidder already providing services at SMBBIT should obtain & attach a satisfactory performance certificate from competent authority of SMBB Institute of Trauma (for the financial year in which the bidder last provided its services).	ATTACHED	ATTACHED	ATTACHED	ATTACHED

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

Dr. M. Yousuf Memon
SMBB Institute of Trauma
MBBS, DMRC, FRCSA, EDIR VJR
SMBB Institute of Trauma Karachi

Department Of Anesthesiology & Pain
SMBB Institute Of Trauma
Dow University Of Health Sciences

Prof. SADA AFTAB
Head of
SMBB Institute of Trauma

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA

Technical Evaluation Criteria (Mandatory)

PPMS ID #

TENDER REFERENCE #

DATE & TIME OPENING OF PROPOSAL:

TENDER TITLE:

T00518-23-0005

PROC/SMBBIT/(OTHERS-02)/2023-24

14-03-2024 AT 11:30 AM

PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY

S.#	List of Documents	M/s. BenchMark Corporation	M/s. Haq Enterprises	M/s. Partras Enterprises	M/s. United Construction Co.
11	Pay order / Bank Draft of Bid security should be attached along with bidding document.	ATTACHED	ATTACHED	ATTACHED	ATTACHED
12	Authorization / Distributors Agency Agreement with Manufacturer. (Where Applicable)	ATTACHED	ATTACHED	N/A	ATTACHED
13	Bid Letter Form on bidder's letter head as per sample of this bidding documents duly sign and stamp. (ANNEXURE-C)	ATTACHED	ATTACHED	ATTACHED	ATTACHED
14	Soft Copy (USB) containing all documents and form (In Excel / DOC format and searchable)	ATTACHED	ATTACHED	ATTACHED	ATTACHED
	Remarks	COMPLIED	COMPLIED	COMPLIED	COMPLIED

Dr. M. Yousuf Memon
Consultant and Head
Interventional Radiology
MBBS, DMRD, FRCR2A, FRCR
Dow University of Health Sciences
Member - PC
SMBB Institute of Trauma, Karachi

Dr. M. Yousuf Memon
Consultant and Head
Interventional Radiology
MBBS, DMRD, FRCR2A, FRCR
Dow University of Health Sciences
Member - PC
SMBB Institute of Trauma, Karachi

PROF. DR. SADDQA AFTAB
Department of Anesthesia & ICU
SMBB Institute of Trauma
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

PROF. DR. BADDARUDDIN SAHITO
Head of the Department of Orthopaedic Surgery,
Dow University of Health Sciences &
Dr. Ruth K.M. Patau Civil Hospital, Karachi
Member - PC

MIR. RUL AIDREES
Manager
Member - PC
Supply Chain Management,
SMBB Institute of Trauma, Karachi

MIR. HAMMAD HUSSAIN
Member - PC
Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi
Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

MIR. MUHAMMAD FAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma, Karachi

SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL & TECHNICAL EVALUATION
COMPARATIVE STATEMENT

PPMS ID #

T00518-23-0005

TENDER REFERENCE #

PROC/SMBIT/OTHERS-02/2023-24

DATE & TIME OPENING OF PROPOSAL:

14-03-2024 AT 11:30 AM

TENDER TITLE:

PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY

S. No	Name of Items with Description	Req Qty.	U.O.M	Name of Company	Quoted Product Description / Make / Brand Name	Country of Origin	Unit Price	Total Price	Ranking	End User Remarks	Successful Bidder
SECTION A: GENERAL ITEMS											
1	Stainless Steel Racks Required for Operation Theater and CSSD SS rack size 48" x 18" x 72" with 8 stages distance between each partition 8" maximum load capacity 1500kg (same as existing or better)	30	Racks	M/s. Haq Enterprises M/s. BenchMark Corporation M/s. Parnas Enterprises	Grateful - Hi-Protect	- - -	148,786.00 170,000.00 437,500.00	4,463,580.00 5,100,000.00 13,125,000.00	1st 2nd 3rd	APPROVED 	M/s. Haq Enterprises
2	Stainless Steel Racks Required for Operation Theater and CSSD SS rack size 36" x 18" x 72" with 8 stages distance between each partition 8" maximum load capacity 1,000kg (same as existing or better)	20	Racks	M/s. Haq Enterprises M/s. BenchMark Corporation M/s. Parnas Enterprises	Grateful - Hi-Protect	- - -	119,786.00 160,000.00 237,500.00	2,395,720.00 3,200,000.00 4,750,000.00	1st 2nd 3rd	APPROVED 	M/s. Haq Enterprises
3	MS Storage Racks required for Stores MS racks size 48" x 18" x 72" with 4 adjustable stages maximum load capacity 500kg (same as existing or better)	50	Racks	M/s. Haq Enterprises M/s. Parnas Enterprises M/s. BenchMark Corporation M/s. BenchMark Corporation	Grateful Hi-Protect - -	- - - -	47,786.00 70,000.00 100,000.00 140,000.00	2,389,300.00 3,500,000.00 5,000,000.00 11,200,000.00	1st 2nd 3rd 1st	APPROVED APPROVED	M/s. Haq Enterprises
4	MS Heavy Duty Storage Racks required for Warehouse MS racks size 108" x 24" x 84" with 3 adjustable pallets maximum load capacity 1000kg (same as existing as warehouse racks or better)	80	Racks	M/s. Haq Enterprises M/s. Parnas Enterprises	Grateful Hi-Protect	- -	149,786.00 162,500.00	11,982,880.00 13,000,000.00	2nd 3rd		M/s. BenchMark Corporation
5	Vacuum Regulator with jar with lid having capacity of 1 liter auto-cleavable - Re-useable Warranty should be 1 year during maintenance period	150	Pcs	M/s. Haq Enterprises M/s. Parnas Enterprises	China Hi-Protect	- -	16,000.00 162,500.00	2,400,000.00 13,000,000.00	1st 3rd	APPROVED 	M/s. Haq Enterprises
6	Oxygen Flow meter wall type Warranty should be 1 year during maintenance period			M/s. Haq Enterprises M/s. Parnas Enterprises	China Hi-Protect	- -	6,200.00 162,500.00	1,860,000.00 13,000,000.00	1st 3rd	APPROVED 	M/s. Haq Enterprises

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL & TECHNICAL EVALUATION
COMPARATIVE STATEMENT

PPMS ID #

T00518-23-0005

TENDER REFERENCE #

PROC/SMBBIT/OTHERS-02/2023-24

DATE & TIME OPENING OF PROPOSAL:

14-03-2024 AT 11:30 AM

TENDER TITLE:

PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY

S. No	Name of Items with Description	Req Qty.	U.O.M	Name of Company	Quoted Product Description / Make / Brand Name	Country of Origin	Unit Price	Total Price	Ranking	End User Remarks	Successful Bidder
7	Oxygen Flow meter for cylinders	100	Pcs.	M/s. Haq Enterprises	China	-	6,200.00	620,000.00	1st	APPROVED	M/s. Haq Enterprises
				M/s. Parras Enterprises	Life Care	-	6,500.00	650,000.00	2nd		
8	Lead Apron with Thyroid shield (Best Quality)	20	Sets	M/s. Parras Enterprises	Hi-Protect	-	60,000.00	1,200,000.00	1st	APPROVED	M/s. Parras Enterprises
				M/s. Haq Enterprises	China	-	68,786.00	1,375,720.00	2nd		
9	Instrument Trolleys • Frame constructed of 2 1/2"cm stainless steel pipe • Trolley fitted with stainless steel sheet shelves • Shelves are 2cm recessed trays for safety of instruments • Mobile on 75mm dia. Wheels • Size: 43 x 73 x 82(H) cm • ISO9001 & CE certified fabrication (Same as existing at SMBBIT)	20	Nos	M/s. Haq Enterprises	Grateful	-	33,786.00	675,720.00	1st	APPROVED	M/s. Haq Enterprises
				M/s. Parras Enterprises	Hi-Protect	-	87,500.00	1,750,000.00	2nd		
				M/s. BenchMark Corporation	-	-	90,000.00	1,800,000.00	3rd		
10	Linen trolley with cover (Same as existing at SMBBIT or better)	30	Nos	M/s. Haq Enterprises	Grateful	-	27,786.00	833,580.00	1st	APPROVED	M/s. Haq Enterprises
				M/s. Parras Enterprises	Hi-Protect	-	40,000.00	1,200,000.00	2nd		
				M/s. BenchMark Corporation	-	-	240,000.00	7,200,000.00	3rd		
11	Hamper trolley for soiled linen with cover (Same as existing at SMBBIT or better)	20	Nos	M/s. Haq Enterprises	Grateful	-	27,786.00	555,720.00	1st	APPROVED	M/s. Haq Enterprises
				M/s. BenchMark Corporation	-	-	30,000.00	600,000.00	2nd		
				M/s. Parras Enterprises	Hi-Protect	-	46,250.00	925,000.00	3rd		
12	Oxygen cell for Hamilton C2	40	Pcs	NOT QUOTED							
13	Oxygen cell for Medec Saturn Evo & Cellus lite	13	Pcs	NOT QUOTED							
14	SpO2 probe adult for Infimum, OMNI 3	70	Pcs	M/s. Haq Enterprises	China	-	6,400.00	448,000.00	1st	APPROVED	M/s. Haq Enterprises
15	Reusable 5 channel leads ECG for Infimum, OMNI 3			M/s. Haq Enterprises	China	-	11,000.00	440,000.00	1st	APPROVED	M/s. Haq Enterprises
16	SpO2 probe pads for Infimum, OMNI 3			M/s. Haq Enterprises	China	-	6,600.00	132,000.00	1st	APPROVED	M/s. Haq Enterprises
17	Reusable adult (padded) single washable without bladder for Infimum, OMNI 3			M/s. Haq Enterprises	China	-	1,800.00	36,000.00	1st	APPROVED	M/s. Haq Enterprises

SHAHIED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL & TECHNICAL EVALUATION
COMPARATIVE STATEMENT

PPMS ID #

T00518-23-0005

TENDER REFERENCE #

PROC/SMBBIT/OTHERS-02/2023-24

DATE & TIME OPENING OF PROPOSAL:

14-03-2024 AT 11:30 AM

TENDER TITLE:

PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY

S. No	Name of Items with Description	Req Qty.	U.O.M	Name of Company	Quoted Product Description / Make / Brand Name	Country of Origin	Unit Price	Total Price	Ranking	End User Remarks	Successful Bidder
18	Reusable NIBP cuff (XL) single way without bladder for Infinium, OMNI 3	20	Pes	M/s. Haq Enterprises	China	-	3,000.00	60,000.00	1st	APPROVED	M/s. Haq Enterprises
19	SpO2 probe pads for Nihon Kohden Monitor	20	Pes	M/s. Haq Enterprises	China	-	6,600.00	132,000.00	1st	APPROVED	M/s. Haq Enterprises
20	Nozzle connector b/w Hose pipe and cuff for Infinium, OMNI 3, Nihon Kohden & Medec	200	Pes	M/s. Haq Enterprises	China	-	6,900.00	1,380,000.00	1st	APPROVED	M/s. Haq Enterprises
21	Reusable NIBP cuff (Adult) single way tube without bladder for Infinium, OMNI 3	80	Pes	M/s. Haq Enterprises	China	-	1,800.00	144,000.00	1st	APPROVED	M/s. Haq Enterprises
22	Hamilton C2 expiratory cover & Membrane	40	Pes	NOT QUOTED							
23	SpO2 probe adult for BL.T, V6	30	Pes	M/s. Haq Enterprises	China	-	16,000.00	480,000.00	1st	APPROVED	M/s. Haq Enterprises
24	SpO2 probe pads for BL.T, V6	10	Pes	M/s. Haq Enterprises	China	-	16,000.00	160,000.00	1st	APPROVED	M/s. Haq Enterprises
25	Reusable Cuff for Tourniquet (Ulrich Elsa) Size 24x4	6	Pes	NOT QUOTED							
26	Reusable Cuff for Tourniquet (Ulrich Elsa) Size 28x5	6	Pes	NOT QUOTED							
27	Reusable Cuff for Tourniquet (Ulrich Elsa) Size 11x3	6	Pes	NOT QUOTED							
28	Reusable Cuff for Tourniquet (Ulrich Elsa) Size 18x3	6	Pes	NOT QUOTED							
29	Hamilton C2 Loudspeaker	10	Pes	NOT QUOTED							
30	Hamilton C2 P&T Knob	25	Pes	NOT QUOTED							
31	Laryngoscope Bulb	50	Pes	M/s. Parras Enterprises	Hi-Protect	-	1,200.00	60,000.00	1st	APPROVED	M/s. Parras Enterprises
32	Fiber Optic Laryngoscope Bulb	50	Pes	M/s. Parras Enterprises	Hi-Protect	-	1,725.00	86,250.00	1st	APPROVED	M/s. Parras Enterprises
33	Hamilton Ventilator Air and O2 Probe	40	Pes	NOT QUOTED							

SECTION B: FIRE & SAFETY RENOVATION WORK

1	Supply, Installation & Testing Commissioning DXC4, Four Loop, Networkable Analog Addressable Fire Alarm Control Panel with Batteries as per existing panel	Nos	2	Consistent and Healt of							
2	Supply, Installation & Testing Commissioning DXC RS332 Kit for Panel to Software RMT Connectivity with Interface RS232/485 to IP 10/100Mbps	Nos	1	Consistent and Healt of							

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL & TECHNICAL EVALUATION
COMPARATIVE STATEMENT

PPMS ID #

T00518-23-0005

TENDER REFERENCE #

PROC/SMBBIT/OTHERS-02/2023-24

DATE & TIME OPENING OF PROPOSAL:

14-03-2024 AT 11:30 AM

TENDER TITLE:

PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY

S. No	Name of Items with Description	Req Qty.	U.O.M	Name of Company	Quoted Product Description / Make / Brand Name	Country of Origin	Unit Price	Total Price	Ranking	End User Remarks	Successful Bidder
A	making necessary arrangement with the existing distribution system complete with M/S Base Frame, dat service fuel oil external storage tank of 2500 liter capacity, starting DC Batteries with heavy duty suitable battery charger, exhaust silencer, water cooled radiator, brushless alternator engine control panel, anti-vibration mounting, acoustic enclosure, complete as specification Country of Origin: USA, Western Europe Chinese make not acceptable.	1	L/S	M/s. United Construction Co.	-	-	55,500,000.00	55,500,000.00	1st	APPROVED	M/s. United Construction Co.
	Renovation of Powerhouse Renovation of Powerhouse with all aspects Complete soundproofing of Powerhouse complete paint job	1	L/S	M/s. United Construction Co.	-	-	4,750,000.00	4,750,000.00	1st	APPROVED	M/s. United Construction Co.
	Shifting of Materials/Equipment Transportation & shifting of existing Genset & other materials to the other location within the city	1	L/S	M/s. United Construction Co.	-	-	7,855,000.00	7,855,000.00	1st	APPROVED	M/s. United Construction Co.
B	Fabrication, providing, installation and testing of synchronizing and AMF/ATS panel including all safeties to control 04 Nos. Generating sets as per load requirement with attached drawings.	1	Nos.	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
	Refurbishment/Upgrading of Existing LV Panels:			M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
1	Study the existing panels, specify components/parts to be refurbished, retained or be upgraded in view of the addition of the Diesel generators for parallel operation and execute all the works. The Work shall include Testing, and commissioning of existing Synchronizing and AMF / ATS Panel installed at site, complete in all respects with arrangement and replacement of required spare parts.	1	Nos.	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma Karachi

HAMMAD HUSSAIN
Biomedical Engineer
SMBB Institute of Trauma

Dr. M. Yousuf Memon
Assistant and Head of
Department of Radiology
Interventional Radiology
MBBS, DMRD, FRCP(A), EDIR VIR
SMBB Institute of Trauma Karachi

PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY

S. No	Name of Items with Description	Req Qty.	U.O/M	Name of Company	Quoted Product Description / Make / Brand Name	Country of Origin	Unit Price	Total Price	Ranking	End User Remarks	Successful Bidder
	The Automatic synchronization system contains all necessary functions for protection and control of the 4 Nos. Gen-set in parallel with KE by providing provision of Grid synchronization and soft changeover mechanism complete in all respects as per required applicable standards. It also contains all necessary 3-phase measuring circuits and all values and alarms are presented on the LCD display.			M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
1.1	Supply, installation, testing and commissioning of Auto Synchronization module which is capable to synchronize all the Gen sets of following capacities 4 Nos. 1250 kW Diesel Gen Set	1	Nos.	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
1.2	Supply installation, testing and commissioning of Control wiring & Containment between DG Set + Synch Module and synch Module on already provided ACB's inside enclosure or LV Panel with other accessories for DG sets system for Auto Synchronizing, Load Sharing and Load Management facilities. The Synch. Modules shall be enclosed in already provided Panel with ventilation fan. Complete in all respect. Note: The existing panel size on site is 1800mmx750mmx800mm	1	Nos.	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
1.3	Supply & Installation of motor mechanism, UVT and Shunt coil for LV breaker which is already installed in existing LV Panel. The Contractor / Vendor shall also provide the services for existing breakers before energizing. Note: The already installed Merlin Gerin ACB capacity is 1600A & model No is M20 Hi.	1	Job	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
1.4	Supply, termination and laying of all required control cable will be supply by vendor. Control cables will be laying through already installed cable trays.	1	Job	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.

SHAAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL & TECHNICAL EVALUATION
COMPARATIVE STATEMENT

PPMS ID #

T00518-23-0005

TENDER REFERENCE #

PROC/SMBBIT/OTHERS-02/2023-24

DATE & TIME OPENING OF PROPOSAL:

14-03-2024 AT 11:30 AM

TENDER TITLE:

PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY

S. No	Name of Items with Description	Req Qty.	U.O.M	Name of Company	Quoted Product Description / Make / Brand Name	Country of Origin	Unit Price	Total Price	Ranking	End User Remarks	Successful Bidder
1.5	Supply installation, testing and commissioning of Bus Bar link to ACB. The Bus Bar shall be consist of 99.99% imported Copper of appropriate rating to meet the designed load requirement of 6300A including all safeties to be connected with existing busbar. Complete in all respect as per Standard.	1	Job	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
2	The Contractor shall arrange the temporary connection between Incoming Busway and Outgoing Busway of Diesel Genset # 02 while working on Synchronizing panel and replacing its bus bar as per required applicable standards.	1	Job	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
3	De-termination of existing cables installed from Diesel Gen Set # 01 to LT panels and handover to client	1	Job	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
4	Interconnection between Busways and 02 Nos. of Diesel Gen. Sets using 99.99% Imported Copper bus bars links and appropriate measures and materials as per required applicable standards.	1	Job	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
5	Interconnection between Busways and 04 Nos. of Diesel Gen. sets using 99.99% Imported Copper bus bars links and appropriate measures and materials as per required applicable standards.	1	Job	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
6	Interconnection between Busways and SYNCHRONIZING and AMF / ATS Panel using 99.99% Imported Copper bus bars links and appropriate measures and materials as per required applicable standards	1	Job	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
7	Interconnection between Busways and Main LT Panels (Load Bus 1, Load Bus 2, Load Bus 3) placed in Electric room using 99.99% Imported Copper bus bars links and appropriate measures and materials as per required applicable standards	1	Job	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.

Dr. M. Yousuf Malik
Consultant and Head of Interventional Radiology
MBBS, DMRD, FRCR2A, EDIR VFR
SMBB Institute of Trauma Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma, Karachi

SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA, KARACHI
FINANCIAL & TECHNICAL EVALUATION
COMPARATIVE STATEMENT

PPMS ID #

T00518-23-0005

TENDER REFERENCE #

PROC/SMBIT/OTHERS-02/2023-24

DATE & TIME OPENING OF PROPOSAL:

14-03-2024 AT 11:30 AM

TENDER TITLE:

PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY

S. No	Name of Items with Description	Req Qty.	U.O.M	Name of Company	Quoted Product Description / Make / Brand Name	Country of Origin	Unit Price	Total Price	Ranking	End User Remarks	Successful Bidder
8	Complete System Quality inspection & check from a reputable recognized third-party vendor having experience of working in Generators, Switchgear and Synchronization Panel, during and after completion of all the works and before starting/energizing the system. Third party inspection report must cover all the technical details of design & system compatibility and material quality after performing the required tests as per standards and payment will be made after submission of satisfactory compliance report with installation and completion report. Third-party inspection vendor must be registered and recognized with EIS or any other regulatory authority.	1	Job	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.
9	Operation & Maintenance during "Maintenance Period" of 24 months after completion of job in all respects, including manpower deployment with existing manpower of the Institute and providing them all operational trainings of the system and replacement or repairing of spare parts and consumables along with periodic servicing during maintenance period as per manufacturer operational manuals of equipment and required applicable standards, at no extra cost.	1	Job	M/s. United Construction Co.	-	-	-	-	All mentioned works are included in item A	APPROVED	M/s. United Construction Co.

Dr. M. Yousuf Memon
Consultant and Head of
Interventional Radiology
MBBS, DMRD, FRCC₂A, EDIR VIR
SMBB Institute of Trauma Karachi

DR. YOUSUF MEMON
Member - PC
HOD-Interventional Radiology,
SMBB Institute of Trauma, Karachi

MR. BLAL IDREES
Member - PC
Manager
Supply Chain Management,
SMBB Institute of Trauma, Karachi

MR. HAMMAD HUSSAIN
Member - PC
Bio-Medical Engineer
SMBB Institute of Trauma, Karachi

MR. MUHAMMAD IBRAHIM MEMON
Member - PC
Deputy Secretary (PNAIC),
Health Department, Govt. of Sindh

MR. MUHAMMAD FAHEEM
Member - PC
Pharmacist,
SMBB Institute of Trauma, Karachi

PROF. DR. SADOQ AFTAB
Chairperson
HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

PROF. DR. BADDARUD DIN SAHITO
Member - PC
Head of the Department of Orthopaedic Surgery,
Dow University of Health Sciences &
Dr. Ruth K M Patau Civil Hospital, Karachi

SMBB Institute of Trauma, Karachi
SUPPLY CHAIN MANAGEMENT
HAZEL IDREES
Bio-Medical Engineer
SMBB Institute of Trauma, Karachi

SMBB Institute of Trauma
Biomedical Engineer
HAZEL IDREES
Bio-Medical Engineer
SMBB Institute of Trauma, Karachi

CERTIFICATE

In accordance with SPPRA's comments on receiving and redressing complaints received during tender processing, we have certified that no complaints have been received about the procurement process of the below-mentioned tender.

PPMS ID: T00518-23-0005

Tender Name: PROCUREMENT OF GENERAL ITEMS
MACHINERY PARTS & PLANT & MACHINERY

Tender Reference: PROC/SMBBIT/(OTHERS-02)/2023-24

PROF. DR. SADQA AFTAB
Department Of Anesthesia & ICU
SMBB Institute Of Trauma
Dow University of Health Sciences
Chairperson - PC

HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

Dr. M. Yousuf Memon
Consultant and Head of
Interventional Radiology
MRCP, DMRD, FRCR2A, EDIR VIB
SMBB Institute of Trauma Karachi

DR. YOUSUF MEMON
Member - PC

HOD Interventional Radiology,
SMBB Institute of Trauma, Karachi

PROF. DR. BADDARUDDIN SAHITO
Member - PC

Head of the Department of Orthopaedic Surgery,
Dow University of Health Sciences &
Dr. Ruth K.M.Pfau Civil Hospital, Karachi

MR. MUHAMMAD IBRAHIM MEMON

Member - PC

Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

MR. BILAL IDREES

Member - PC

Manager
Supply Chain Management,
SMBB Institute of Trauma, Karachi

MANAGER

SUPPLY CHAIN MANAGEMENT

SMBB Institute of Trauma, Karachi

MR. HAMMAD HUSSAIN

Member - PC

Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi

Biomedical Engineer
SMBB Institute of Trauma

MR. MUHAMMAD FAHEEM

Member - PC

Pharmacist
SMBB Institute of Trauma, Karachi

Dr. Muhammad Sabir Memon
Executive Director
DR. MUHAMMAD SABIR MEMON
Executive Director
SMBB Institute of Trauma, Karachi

CERTIFICATE

It is certified that in compliance of Rule-48 of SPP Rule 2010 (Amended Up to Date), Even when only one bid is submitted, the bidden process may be considered valid, if the bid was advertised in accordance with rules, and prices are comparable to (PC-I cost or Financial Estimates or) the prices or rates of the last awarded contracts or the market prices.

PPMS ID: T00518-23-0005

Tender Name: PROCUREMENT OF GENERAL ITEMS MACHINERY
PARTS & PLANT & MACHINERY

Tender Reference: PROC/SMBBIT/(OTHERS-02)/2023-24

PROF. DR. SADQA AFTAB
Chairperson - PC

HOD ICU & Anesthesiology Department,
SMBB Institute of Trauma, Karachi

Dr. M. Yousuf Memon
Consultant and Head of
Interventional Radiology
MBBS, DMRD, FRCR2, FRCR2A, FRCR2B, FRCR2C, FRCR2D, FRCR2E, FRCR2F, FRCR2G, FRCR2H, FRCR2I, FRCR2J, FRCR2K, FRCR2L, FRCR2M, FRCR2N, FRCR2O, FRCR2P, FRCR2Q, FRCR2R, FRCR2S, FRCR2T, FRCR2U, FRCR2V, FRCR2W, FRCR2X, FRCR2Y, FRCR2Z, FRCR2AA, FRCR2AB, FRCR2AC, FRCR2AD, FRCR2AE, FRCR2AF, FRCR2AG, FRCR2AH, FRCR2AI, FRCR2AJ, FRCR2AK, FRCR2AL, FRCR2AM, FRCR2AN, FRCR2AO, FRCR2AP, FRCR2AQ, FRCR2AR, FRCR2AS, FRCR2AT, FRCR2AU, FRCR2AV, FRCR2AW, FRCR2AX, FRCR2AY, FRCR2AZ, FRCR2BA, FRCR2BB, FRCR2BC, FRCR2BD, FRCR2BE, FRCR2BF, FRCR2BG, FRCR2BH, FRCR2BI, FRCR2BJ, FRCR2BK, FRCR2BL, FRCR2BM, FRCR2BN, FRCR2BO, FRCR2BP, FRCR2BQ, FRCR2BR, FRCR2BS, FRCR2BT, FRCR2BU, FRCR2BV, FRCR2BW, FRCR2BX, FRCR2BY, FRCR2BZ, FRCR2CA, FRCR2CB, FRCR2CC, FRCR2CD, FRCR2CE, FRCR2CF, FRCR2CG, FRCR2CH, FRCR2CI, FRCR2CJ, FRCR2CK, FRCR2CL, FRCR2CM, FRCR2CN, FRCR2CO, FRCR2CP, FRCR2CQ, FRCR2CR, FRCR2CS, FRCR2CT, FRCR2CU, FRCR2CV, FRCR2CW, FRCR2CX, FRCR2CY, FRCR2CZ, FRCR2DA, FRCR2DB, FRCR2DC, FRCR2DD, FRCR2DE, FRCR2DF, FRCR2DG, FRCR2DH, FRCR2DI, FRCR2DJ, FRCR2DK, FRCR2DL, FRCR2DM, FRCR2DN, FRCR2DO, FRCR2DP, FRCR2DQ, FRCR2DR, FRCR2DS, FRCR2DT, FRCR2DU, FRCR2DV, FRCR2DW, FRCR2DX, FRCR2DY, FRCR2DZ, FRCR2EA, FRCR2EB, FRCR2EC, FRCR2ED, FRCR2EE, FRCR2EF, FRCR2EG, FRCR2EH, FRCR2EI, FRCR2EJ, FRCR2EK, FRCR2EL, FRCR2EM, FRCR2EN, FRCR2EO, FRCR2EP, FRCR2EQ, FRCR2ER, FRCR2ES, FRCR2ET, FRCR2EU, FRCR2EV, FRCR2EW, FRCR2EX, FRCR2EY, FRCR2EZ, FRCR2FA, FRCR2FB, FRCR2FC, FRCR2FD, FRCR2FE, FRCR2FF, FRCR2FG, FRCR2FH, FRCR2FI, FRCR2FJ, FRCR2FK, FRCR2FL, FRCR2FM, FRCR2FN, FRCR2FO, FRCR2FP, FRCR2FQ, FRCR2FR, FRCR2FS, FRCR2FT, FRCR2FU, FRCR2FV, FRCR2FW, FRCR2FX, FRCR2FY, FRCR2FZ, FRCR2GA, FRCR2GB, FRCR2GC, FRCR2GD, FRCR2GE, FRCR2GF, FRCR2GG, FRCR2GH, FRCR2GI, FRCR2GJ, FRCR2GK, FRCR2GL, FRCR2GM, FRCR2GN, FRCR2GO, FRCR2GP, FRCR2GQ, FRCR2GR, FRCR2GS, FRCR2GT, FRCR2GU, FRCR2GV, FRCR2GW, FRCR2GX, FRCR2GY, FRCR2GZ, FRCR2HA, FRCR2HB, FRCR2HC, FRCR2HD, FRCR2HE, FRCR2HF, FRCR2HG, FRCR2HH, FRCR2HI, FRCR2HJ, FRCR2HK, FRCR2HL, FRCR2HM, FRCR2HN, FRCR2HO, FRCR2HP, FRCR2HQ, FRCR2HR, FRCR2HS, FRCR2HT, FRCR2HU, FRCR2HV, FRCR2HW, FRCR2HX, FRCR2HY, FRCR2HZ, FRCR2IA, FRCR2IB, FRCR2IC, FRCR2ID, FRCR2IE, FRCR2IF, FRCR2IG, FRCR2IH, FRCR2II, FRCR2IJ, FRCR2IK, FRCR2IL, FRCR2IM, FRCR2IN, FRCR2IO, FRCR2IP, FRCR2IQ, FRCR2IR, FRCR2IS, FRCR2IT, FRCR2IU, FRCR2IV, FRCR2IW, FRCR2IX, FRCR2IY, FRCR2IZ, FRCR2JA, FRCR2JB, FRCR2JC, FRCR2JD, FRCR2JE, FRCR2JF, FRCR2JG, FRCR2JH, FRCR2JI, FRCR2JJ, FRCR2JK, FRCR2JL, FRCR2JM, FRCR2JN, FRCR2JO, FRCR2JP, FRCR2JQ, FRCR2JR, FRCR2JS, FRCR2JT, FRCR2JU, FRCR2JV, FRCR2JW, FRCR2JX, FRCR2JY, FRCR2JZ, FRCR2KA, FRCR2KB, FRCR2KC, FRCR2KD, FRCR2KE, FRCR2KF, FRCR2KG, FRCR2KH, FRCR2KI, FRCR2KJ, FRCR2KK, FRCR2KL, FRCR2KM, FRCR2KN, FRCR2KO, FRCR2KP, FRCR2KQ, FRCR2KR, FRCR2KS, FRCR2KT, FRCR2KU, FRCR2KV, FRCR2KW, FRCR2KX, FRCR2KY, FRCR2KZ, FRCR2LA, FRCR2LB, FRCR2LC, FRCR2LD, FRCR2LE, FRCR2LF, FRCR2LG, FRCR2LH, FRCR2LI, FRCR2LJ, FRCR2LK, FRCR2LL, FRCR2LM, FRCR2LN, FRCR2LO, FRCR2LP, FRCR2LQ, FRCR2LR, FRCR2LS, FRCR2LT, FRCR2LU, FRCR2LV, FRCR2LW, FRCR2LX, FRCR2LY, FRCR2LZ, FRCR2MA, FRCR2MB, FRCR2MC, FRCR2MD, FRCR2ME, FRCR2MF, FRCR2MG, FRCR2MH, FRCR2MI, FRCR2MJ, FRCR2MK, FRCR2ML, FRCR2MM, FRCR2MN, FRCR2MO, FRCR2MP, FRCR2MQ, FRCR2MR, FRCR2MS, FRCR2MT, FRCR2MU, FRCR2MV, FRCR2MW, FRCR2MX, FRCR2MY, FRCR2MZ, FRCR2NA, FRCR2NB, FRCR2NC, FRCR2ND, FRCR2NE, FRCR2NF, FRCR2NG, FRCR2NH, FRCR2NI, FRCR2NJ, FRCR2NK, FRCR2NL, FRCR2NM, FRCR2NN, FRCR2NO, FRCR2NP, FRCR2NQ, FRCR2NR, FRCR2NS, FRCR2NT, FRCR2NU, FRCR2NV, FRCR2NW, FRCR2NX, FRCR2NY, FRCR2NZ, FRCR2OA, FRCR2OB, FRCR2OC, FRCR2OD, FRCR2OE, FRCR2OF, FRCR2OG, FRCR2OH, FRCR2OI, FRCR2OJ, FRCR2OK, FRCR2OL, FRCR2OM, FRCR2ON, FRCR2OO, FRCR2OP, FRCR2OQ, FRCR2OR, FRCR2OS, FRCR2OT, FRCR2OU, FRCR2OV, FRCR2OW, FRCR2OX, FRCR2OY, FRCR2OZ, FRCR2PA, FRCR2PB, FRCR2PC, FRCR2PD, FRCR2PE, FRCR2PF, FRCR2PG, FRCR2PH, FRCR2PI, FRCR2PJ, FRCR2PK, FRCR2PL, FRCR2PM, FRCR2PN, FRCR2PO, FRCR2PP, FRCR2PQ, FRCR2PR, FRCR2PS, FRCR2PT, FRCR2PU, FRCR2PV, FRCR2PW, FRCR2PX, FRCR2PY, FRCR2PZ, FRCR2QA, FRCR2QB, FRCR2QC, FRCR2QD, FRCR2QE, FRCR2QF, FRCR2QG, FRCR2QH, FRCR2QI, FRCR2QJ, FRCR2QK, FRCR2QL, FRCR2QM, FRCR2QN, FRCR2QO, FRCR2QP, FRCR2QQ, FRCR2QR, FRCR2QS, FRCR2QT, FRCR2QU, FRCR2QV, FRCR2QW, FRCR2QX, FRCR2QY, FRCR2QZ, FRCR2RA, FRCR2RB, FRCR2RC, FRCR2RD, FRCR2RE, FRCR2RF, FRCR2RG, FRCR2RH, FRCR2RI, FRCR2RJ, FRCR2RK, FRCR2RL, FRCR2RM, FRCR2RN, FRCR2RO, FRCR2RP, FRCR2RQ, FRCR2RR, FRCR2RS, FRCR2RT, FRCR2RU, FRCR2RV, FRCR2RW, FRCR2RX, FRCR2RY, FRCR2RZ, FRCR2SA, FRCR2SB, FRCR2SC, FRCR2SD, FRCR2SE, FRCR2SF, FRCR2SG, FRCR2SH, FRCR2SI, FRCR2SJ, FRCR2SK, FRCR2SL, FRCR2SM, FRCR2SN, FRCR2SO, FRCR2SP, FRCR2SQ, FRCR2SR, FRCR2SS, FRCR2ST, FRCR2SU, FRCR2SV, FRCR2SW, FRCR2SX, FRCR2SY, FRCR2SZ, FRCR2TA, FRCR2TB, FRCR2TC, FRCR2TD, FRCR2TE, FRCR2TF, FRCR2TG, FRCR2TH, FRCR2TI, FRCR2TJ, FRCR2TK, FRCR2TL, FRCR2TM, FRCR2TN, FRCR2TO, FRCR2TP, FRCR2TQ, FRCR2TR, FRCR2TS, FRCR2TT, FRCR2TU, FRCR2TV, FRCR2TW, FRCR2TX, FRCR2TY, FRCR2TZ, FRCR2UA, FRCR2UB, FRCR2UC, FRCR2UD, FRCR2UE, FRCR2UF, FRCR2UG, FRCR2UH, FRCR2UI, FRCR2UJ, FRCR2UK, FRCR2UL, FRCR2UM, FRCR2UN, FRCR2UO, FRCR2UP, FRCR2UQ, FRCR2UR, FRCR2US, FRCR2UT, FRCR2UU, FRCR2UV, FRCR2UW, FRCR2UX, FRCR2UY, FRCR2UZ, FRCR2VA, FRCR2VB, FRCR2VC, FRCR2VD, FRCR2VE, FRCR2VF, FRCR2VG, FRCR2VH, FRCR2VI, FRCR2VJ, FRCR2VK, FRCR2VL, FRCR2VM, FRCR2VN, FRCR2VO, FRCR2VP, FRCR2VQ, FRCR2VR, FRCR2VS, FRCR2VT, FRCR2VU, FRCR2VV, FRCR2VW, FRCR2VX, FRCR2VY, FRCR2VZ, FRCR2WA, FRCR2WB, FRCR2WC, FRCR2WD, FRCR2WE, FRCR2WF, FRCR2WG, FRCR2WH, FRCR2WI, FRCR2WJ, FRCR2WK, FRCR2WL, FRCR2WM, FRCR2WN, FRCR2WO, FRCR2WP, FRCR2WQ, FRCR2WR, FRCR2WS, FRCR2WT, FRCR2WU, FRCR2WV, FRCR2WW, FRCR2WX, FRCR2WY, FRCR2WZ, FRCR2XA, FRCR2XB, FRCR2XC, FRCR2XD, FRCR2XE, FRCR2XF, FRCR2XG, FRCR2XH, FRCR2XI, FRCR2XJ, FRCR2XK, FRCR2XL, FRCR2XM, FRCR2XN, FRCR2XO, FRCR2XP, FRCR2XQ, FRCR2XR, FRCR2XS, FRCR2XT, FRCR2XU, FRCR2XV, FRCR2XW, FRCR2XX, FRCR2XY, FRCR2XZ, FRCR2YA, FRCR2YB, FRCR2YC, FRCR2YD, FRCR2YE, FRCR2YF, FRCR2YG, FRCR2YH, FRCR2YI, FRCR2YJ, FRCR2YK, FRCR2YL, FRCR2YM, FRCR2YN, FRCR2YO, FRCR2YP, FRCR2YQ, FRCR2YR, FRCR2YS, FRCR2YT, FRCR2YU, FRCR2YV, FRCR2YW, FRCR2YX, FRCR2YY, FRCR2YZ, FRCR2ZA, FRCR2ZB, FRCR2ZC, FRCR2ZD, FRCR2ZE, FRCR2ZF, FRCR2ZG, FRCR2ZH, FRCR2ZI, FRCR2ZJ, FRCR2ZK, FRCR2ZL, FRCR2ZM, FRCR2ZN, FRCR2ZO, FRCR2ZP, FRCR2ZQ, FRCR2ZR, FRCR2ZS, FRCR2ZT, FRCR2ZU, FRCR2ZV, FRCR2ZW, FRCR2ZX, FRCR2ZY, FRCR2ZZ

HOD Interventional Radiology,
SMBB Institute of Trauma, Karachi

PROF. DR. BADDARUDDIN SAHITO
Member - PC

Head of the Department of Orthopaedic Surgery,
Dow University of Health Sciences &
Dr. Ruth K.M.Pfau Civil Hospital, Karachi

MR. MUHAMMAD IBRAHIM MEMON
Member - PC

Deputy Secretary (PM&I),
Health Department, Govt. of Sindh

MR. BILAL IDREES
Member - PC

Manager
Supply Chain Management,
SMBB Institute of Trauma, Karachi

MANAGER
SUPPLY CHAIN MANAGEMENT
SMBB Institute of Trauma Karachi

MR. HAMMAD HUSSAIN
Member - PC

Bio-Medical Engineer,
SMBB Institute of Trauma, Karachi

MR. MUHAMMAD FAHEEM
Member - PC

Pharmacist
SMBB Institute of Trauma, Karachi



**SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI**

**ATTENDENCE SHEET
OPENING OF PROPOSAL**

DATE OF MEETING: 14th MARCH, 2024 at 11:30AM

NAME OF TENDER

PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY

FOR SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA (KARACHI)

BIDDING PROCEDURE = SINGLE STAGE ONE ENVELOPE 46(1)

TENDER REFERENCE #

PROC/SMBBIT/(OTHERS-02)/2023-24

S. #	NAME OF PROCUREMENT COMMITTEE	DESIGNATION	PHONE NO.	SIGNATURE
1	PROF. DR. SADQA AFTAB HOD ICU & Anesthesiology Department, Shaheed Mohtarma Benazir Bhutto Institute of Trauma, Karachi	Chairperson	0332-3102060	
2	DR. YOUSUF MEMON HOD Interventional Radiology, Shaheed Mohtarma Benazir Bhutto Institute of Trauma, Karachi	Member	0344-2889089	
3	PROF. DR. SHAHRIYAR GHAZANFER Professor of Surgery, Dow University Health of Sciences, Karachi	Member	0333-3782429	
4	MR. MUHAMMAD IBRAHIM MEMON Deputy Secretary (PM&I), Health Department, Govt. of Sindh	Member	-	
5	MR. HAMMAD HUSSAIN Bio-Medical Engineer, Shaheed Mohtarma Benazir Bhutto Institute of Trauma, Karachi	Member	0334-3438117	
6	MR. MUHAMMAD FAHEEM Pharmacist Shaheed Mohtarma Benazir Bhutto Institute of Trauma, Karachi	Member	0343-3573426	
7	MR. BILAL IDREES Manager Supply Chain Management, Shaheed Mohtarma Benazir Bhutto Institute of Trauma, Karachi	Member	0321-2489170	



SHAHEED MOHTARMA BENAZIR BHUTTO
INSTITUTE OF TRAUMA, KARACHI

ATTENDANCE SHEET
OPENING OF PROPOSAL

DATE OF MEETING: 14th MARCH, 2024 at 11:30AM

NAME OF TENDER

PROCUREMENT OF GENERAL ITEMS MACHINERY PARTS & PLANT & MACHINERY

FOR SHAHEED MOHTARMA BENAZIR BHUTTO INSTITUTE OF TRAUMA (KARACHI)

BIDDING PROCEDURE = SINGLE STAGE ONE ENVELOPE 46(1)

TENDER REFERENCE #

PROC/SMBBIT/(OTHERS-02)/2023-24

S.#	NAME OF COMPANY	NAME OF COMPANY REPRESENTATIVE	EMAIL ADDRESS	PHONE NO.	SIGNATURE
1	JAG Enterprises	Seyid Ali		0302-2243216	
2	Benchmark Corp.	Imhar Ali	-	0303-2661557	
3	United Construction Company	Riaz Ahmad	"	0333 2279712	
4					
5					
6					
7					
8					
9					
10					
11					
12					